REQUEST FOR PROPOSAL (RFP)

For

Selection of Service Provider for Upgradation, Operation and Maintenance of Chhattisgarh State Wide Area Network Volume-I

CHhattisgarh *i*nfotech & biotech Promotion Society

(CH*i*PS)

State Data Centre Building, Near Police Control Room,
Civil Lines, Raipur, Chhattisgarh–492001
Tel.: +91-771-4014158
Email:ceochips@nic.in, Website:www.chips.gov.in

Table of Contents

NOTICE INVITING TENDER 4
LIST OF ABBREVIATIONS 5
DISCLAIMER 7
1 FACT SHEET 8
2 BACKGROUND INFORMATION 12
2.1 ABOUT CHHATTISGARH 12
2.2 ABOUT CHiPS 12
2.3 ABOUT THIS REQUEST FOR PROPOSAL (RFP) 13
2.4 STRUCTURE OF THE RFP 14
3. ELIGIBILITY CRITERIA 16
4. EVALUATION CRITERIA 20
5. INSTRUCTIONS TO THE BIDDERS 34
ANNEXURE I - PROPOSAL COVERING LETTER 80
ANNEXURE II: FORMAT FOR POWER OF ATTORNEY 82
ANNEXURE III-FINANCIAL PROPOSAL FORMAT 84
ANNEXURE-IV-BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT 91
ANNEXURE-V- DECLARATION FOR NOT BLACK LISTED 94
ANNEXURE VI -DRAFT PERFORMANCE GUARANTEE 95
ANNEXURE VII: CURRICULUM VITAE (CV) OF KEY PERSONNEL 98
ANNEXURE VIII: PARTICULARS OF THE BIDDERS 101
ANNEXURE IX: PRE-CONTRACT INTEGRITY PACT 102
ANNEXURE X: CORE PROJECT TEAM 108
ANNEXURE XI: SOFTWARE MANUFACTURER AUTHORIZATION & SUPPORT FORM 109
ANNEXURE XII: HARDWARE MANUFACTURER AUTHORIZATION & SUPPORT FORM 110
ANNEXURE XIII: DEED OF CONSORTIUM 111
ANNEXURE XIV: FORMAT FOR POWER OF ATTORNEY – FOR CONSORTIUM 112

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

SECTION-I

NOTICE INVITING TENDER & FACT SHEET

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

NOTICE INVITING TENDER

FOR

Selection of Service Provider for Upgradation, Operation and Maintenance of CGSWAN in Chhattisgarh

No.2nd Call/04/CEO/CHiPS/CGSWAN/2015 Raipur, Dated 02 /02/2015

Chhattisgarh infotech and biotech Promotion Society (CHiPS), the nodal agency of Department of Information Technology and biotechnology, Government of Chhattisgarh in the state of Chhattisgarh invites technical and financial proposals from reputed Selected Bidder / Implementing Agency firms of national and international repute in e-Governance implementation (in sealed cover), to provide **"Setting up and maintenance of newly created 9 Districts and Services, Upgradation, Operation and Maintenance of existing CGSWAN in Chhattisgarh"** on behalf of of Department of Information Technology and biotechnology , as detailed in the Scope of Work in this RFP.

The document can be downloaded from the website www.chips.gov.in & www.cgstate.gov.in response to this tender shall be deemed to have been done after careful study and examination of this document with full understanding of its implications. This section provides general information about the Issuer, important dates and addresses and the overall eligibility criteria for the parties. **The tender document cost of Rs.20, 000/- is to be submitted video crossed demand draft on any Nationalized bank/ Scheduled Bank in favor of The CEO, Chhattisgarh infotech& Biotech Promotional Society, Raipur.**

1.1 **Issuer**

The CEO

Chhattisgarh infotech& Biotech Promotional Society, Raipur

State Data Centre Building, Near Police Control Room,
Civil Lines, Raipur,
Chhattisgarh–492001
Tel: + 91 – 771 – 4014158
Fax: + 91 – 771 – 4014158
Email: ceochips@nic.in
Website: www.chips.gov.in &www.cgstate.gov.in

1.2 **Address for Bid Submission and Correspondence**

The CEO,

Chhattisgarh infotech& Biotech Promotional Society, Raipur

State Data Centre Building, Near Police Control Room,
Civil Lines, Raipur,
Chhattisgarh–492001
Tel: + 91 – 771 – 4014158
Fax: + 91 – 771 – 4014158

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

LIST OF ABBREVIATIONS

S. No	Abbreviations	Description
1.	APNIC	Asia Pacific Network Information Center
2.	AS	Autonomous System Number
3.	BGP	Boarder Gateway Protocol
4.	BHQ	Block Head Quarter
5.	BIDDER	Tender participant
7.	CHiPS	Chhattisgarh infotech & Biotech Promotional Society
8.	CGSWAN	Chhattisgarh State Wide Area Network
9.	CPE	Customer Premise Equipment
10.	CSU	Channel Service Unit
11.	CVBE	Commercial Value for Bid Evaluation
12.	DHQ	District Head Quarters
13.	DMZ	De Militarized Zone
14.	DNS	Domain Name Server
15.	DSU	Data Service Unit
16.	EGP	Exterior Gateway Protocol
17.	FWSM	Firewall Services Module
18.	GOI	Government Of India
19.	GoCG	Government of Chhattisgarh
20.	GO-LIVE	Handover from Existing SWAN Operator and start operation
20.	HDSL	High bit rate Digital Subscriber Line
21.	HTTP	Hypertext Transfer Protocol
22.	HQ	Head Quarter
23.	IMAP	Internet Message Access Protocol
24.	IP	Internet Protocol
25.	IPS	Intrusion Prevention System
26.	ISDN	Integrated Services Digital Network
27.	ISP	Internet Service Provider
28.	LOI	Letter of Intend to be issued to successful bidder
29.	Mbps	Mega Bits Per Seconds
30	MCU	Multipoint Conferencing Unit
32.	CGSWAN	Chhattisgarh State Wide Area Network
33.	MZ	Militarized Zone
34.	NAT	Network Address Translation
35.	NeGP	National e-governance plan
36.	NIC	National Informatics Centre
37.	NIT	Notice Inviting Tenders
38.	NMC	Network Management Centre
39.	NMS	Network Management Server(State Head Quarter)
40.	NPBH	Non-Prime Business Hours
41.	OEM	Original Equipment Manufacturer
42.	OSPF	Open Shortest Path First Protocol
43.	PAT	Port Address Translation
44.	PBH	Prime Business Hours

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

45.	PoE	Power Over Ethernet
45.	POP	Point of Presence
46.	QGR	Quarterly Guaranteed Revenue
47.	QoS	Quality of Service
48.	RFP	Request for Proposal
49.	SHQ	State Head Quarter
50.	SNMP	Simple Network Management Protocol
51.	SLA	Service Level Agreement
52.	SWAN	State Wide Area Network
53.	TPA	Third Party auditor
54.	VoIP	Voice over IP
55.	VC	Video Conferencing
56.	WAN	Wide Area Network

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

DISCLAIMER

The information contained in this Request for Proposal (hereinafter referred to as "RFP") document provided to the Bidders, by the Chhattisgarh infotech& Biotech Promotional Society Raipur, hereinafter referred to as CHiPS, or any of their employees or advisors, is provided to the Bidder(s) on the terms and conditions set out in this RFP document and all other terms and conditions subject to which such information is provided.

The purpose of this RFP document is to provide the Bidder(s) with information to assist in the formulation of Proposals. This RFP document does not aim to hold all the information each Bidder may require. This RFP document may not be appropriate for all persons, and it is not possible for the CHiPS, their employees or advisors to consider the business/investment objectives, financial situation and particular needs of each Bidder who reads or uses this RFP document. Each Bidder should conduct its own investigations and analysis and should check the accuracy, reliability and completeness of the information in this RFP document and where necessary obtain independent advice from appropriate sources.

CHiPS, their employees and advisors make no representation or warranty and shall incur no liability under any law, statute, rules or regulations as to the accuracy, reliability or completeness of the RFP document.

CHiPS may, in its absolute discretion, but without being under any obligation to do so, update, amend or supplement the information in this RFP document.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

1 FACT SHEET

1	**Tender No.**	**2nd Call/ 04/CEO/CHiPS/CGSWAN/ 2015**
2	Name of the Work	Selection of Service Provider for Providing Services, Upgradation, Operation and Maintenance of CGSWAN in Chhattisgarh
3	Name of the issuer of this tender	CEO, CHiPS
4	Date of issue of tender document	02/02/2015
5	Pre Bid Meeting	Pre Bid Meeting was held on 27/01/2015 at 03:00 PM for 1st Call of this tender at CHiPS office Raipur, hence pre bid meeting was not conducted. **NO PRE BID MEETING WILL BE SCHEDULED FOR THIS TENDER**
6	Publishing of pre-bid queries response	Pre Bid responses of 1st Call was incorporated in this tender.
7	Last Date for Submission of Bids	12/02/2015 up to 03:00 P.M.
8	Date of Opening of Pre-qualification Bids	12/02/2015 at 03:30 P.M.
9	Date of Commercial Bid opening	18/02/2015 at 04:00 P.M.
10	Place of Submission & Opening of Bids	The CEO, CHiPS, State Data Center Building, Near Police Control Room, Civil Lines, Raipur, Chhattisgarh–492001 Information on the outer envelope should also include: < Name of the RFP >& "DO NOT OPEN BEFORE < insert the date & time >
12	Address of Communication	State Data Center Building, Near Police Control Room, Civil Lines, Raipur, Chhattisgarh–492001
13	Cost of Tender Document	Rs 20000/- (Rs. Twenty thousand only) through Demand draft from any Nationalized Bank in favor

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

		of "CEO, CHiPS " payable at Raipur
14	Earnest Money Deposit (EMD)	Rs. 60, 00,000/- (Rupees Sixty Lakhs only). Either in form of Demand Draft or Bank Guarantee in favour of CEO, CHiPS payable at Raipur valid for a period of 180 days from date of bid submission.
15	Purchase of Tender Document	RFP can be purchased from the following address on or before 12/02/2015: The CEO, Chhattisgarh infotech & Biotech Promotional Society (CHiPS), Raipur State Data Centre Building, Near Police Control Room, Civil Lines, Raipur 492001 by paying the document Fee of Rs. 20,000/- by Demand Draft in favor of 'CEO CHiPS' and payable at Raipur from any of the scheduled commercial banks or Downloaded from www.chips.gov.in & www.cgstate.gov.in However, in this case, the bidders are required to submit the tender cost in the form of a demand draft (details mentioned in above para) along with the Proposal.
16	Validity of Proposal	Proposals must remain valid 180 days after the submission date.
17	Method of Selection	L1 Basis
18	Bid Submission	Bidders must submit an **original** and **One** additional copies of each proposal along with one number of non-editable CD

Note:

1. The date of the opening of the commercial bids will be intimated to the qualified

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Bidders before the due date through Email or Telephone.

2. CHiPS reserve the right to change any schedule of bidding process. Please visit CHiPS website mentioned in document regularly for the same.
3. Proposals must be received not later than time, date and venue mentioned in the Fact Sheet. Proposals that are received after the deadline WILL NOT be considered in this procurement process

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

SECTION-II

INTRODUCTION

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

2 BACKGROUND INFORMATION

2.1 ABOUT CHHATTISGARH

Chhattisgarh, a 21st century State, came into being on November 1, 2000. Larger than Tamil Nadu, it is just the right size, and is also fortunate to have a low population density. Good Governance is the highest priority in this Fast Track State. There is both policy stability as well as political stability. Government has been kept small and the State is in excellent fiscal health.

Chhattisgarh is truly a land of opportunities. With all major minerals, including diamonds in abundance, it is the richest State in mineral resources. There are mega industries in Steel, Aluminum and Cement. Chhattisgarh contributes substantially to the Human Resources of India. Several hundred students from the State qualify for admissions in prestigious academic institutions every year. Bhilai, the knowledge capital of the State, alone sends over 50 students to the elite Indian Institutes of Technology every year.

Its' large power surplus is attracting power-intensive industries, and the State is poised to become the power-hub of the nation. Its central location helps easy power transmission to any part of the country. 12% of India's forests are in Chhattisgarh, and 44% of the State's land are under forests. Identified as one of the richest bio-diversity habitats, the Green State of Chhattisgarh has the densest forests in India, rich wildlife, and above all, over 200 non-timber forest produces, with tremendous potential for value addition.

One third of Chhattisgarh's population is of tribes, mostly in the thickly forested areas in the North and South. The central plains of Chhattisgarh are known as the "Rice Bowl" of Central India. Female literacy has doubled in the last decade, and male literacy is higher than India's average. Gender ratio is next only to Kerala. Bastar is known the world over for its unique and distinctive tribal heritage. The Bastar Dashera is the traditional celebration of the gaiety of tribals. Many virgin, unexplored tourism destinations are there is all the parts of Chhattisgarh.

2.2 ABOUT CHiPS

CHiPS, a Registered Society promoted by the Government of Chhattisgarh, is the nodal agency and prime mover for propelling IT growth and implementation of IT plans in the State. The Hon'ble Chief Minister heads the High Powered Governing Council of CHiPS It includes the

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Minister for Finance & Commercial Taxes, Minister for Commerce & Industry, Minster of IT, Minister for Education, Minister for Panchayat & Rural Development, Chief Secretary, and a representative from the Ministry of Information Technology in Government of India and eminent persons from IT industry.

CHiPS is involved as State Designated Agency (SDA) in NeGP MMP's implementation of some mega IT Projects like CHOiCE, Digital Secretariat, GyanVinimay (e-classroom), e-Procurement, SWAN, SSDG, e-District, Bhuiyan, SLCM, Wi-Fi enablement in Governemnt offices, CM Dashboard and advisory services to CM Secretariat and GIS, CSC'S. A professional approach is being adopted for the implementation of IT Projects using the services of e-governance experts and consultants from corporate and academia.

2.3 ABOUT THIS REQUEST FOR PROPOSAL (RFP)

Chhattisgarh infotech and biotech Promotion Society (CHiPS), the nodal agency of Department of Information Technology and biotechnology, Government of Chhattisgarh in the state of Chhattisgarh invites technical and financial proposals from reputed Selected Bidder firms of national and international repute in System Integration project implementation (in sealed cover), to Provide **"Setting up and maintenance of newly created 9 Districts and Services, Upgradation, Operation and Maintenance of existing CGSWAN in Chhattisgarh"** as detailed in the Scope of Work in this RFP. The successful bidder will be provided to cover services under this RFP for 3 years O&M period, Other Implementation as per detail and may be extended for another 2 year period.

The invitation to proposal is for System Integrators for project **"Setting up and maintenance of newly created 9 Districts and Services, Upgradation, Operation and Maintenance of existing CGSWAN in Chhattisgarh"** for the following deliverables:

1. Operation & Maintenance of Existing CGSWAN Project
2. Upgradation of BHQ to DHQs in newly formed 9 districts.
3. Replacement of Existing item in SHQ's, DHQ's, BHQ's & Horizontal offices

The bidders are advised to study the tender document carefully. Submission of bids shall be deemed to have been done after careful study and examination of the tender document with full understanding of its

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

implications. This section provides general information about the Issuer, important dates and addresses and the overall eligibility criteria for the bidders.

2.4 STRUCTURE OF THE RFP

This Request for Proposal is meant to inform interested bidders, capable of delivering the services described herein. This Request for Proposal document consists of two volumes viz:

Volume I: Commercial and Bidding Terms

Volume I of RFP details the Instruction to Bidders, Evaluation Criteria, Commercial Formats, Service Levels and Bidding process details.

Volume II: Functional, Technical and Operational Requirements

Volume II of RFP details out Scope of Work, Bill of Material, Technical Specifications, and Technical Annexure.

This document is Volume I of the RFP.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech & Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

SECTION III

ELIGIBILITY CRITERIA

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

3. ELIGIBILITY CRITERIA

The bidder must possess the requisite experience, strength and capability in providing the services necessary to meet the requirements as described in the tender documents. The bidder must also possess the technical know-how and the financial wherewithal that would be required to successfully provide the services for **"Setting up and maintenance of newly created 9 Districts and Services, upgradation, Operation and Maintenance of existing CGSWAN in Chhattisgarh"** and support services sought by the CEO, Chhattisgarh *i*nfotech & Biotech Promotional Society CH*i*PS Raipur, for the entire period of the contract. The bids must be complete in all respects and should cover the entire scope of work as stipulated in the Tender document. The invitation to proposal is open to all bidders who qualify the eligibility standards as presented under:

S. No.	Eligibility Criteria	Documents Required
1	The Prime bidder should be a company registered in India under companies Act 1956, registered with the Service Tax Authorities and operating for the last Five years in IT/ITeS Services as of 31st March 2014.	Certificate of company registered in India AND Service Tax Registration shall be enclosed as a proof.
2	The Prime Bidder should have ISO 9001:2008, and ISO 27001:2005	Copy of certificate needs to be attached.
3	The bidder should furnish, as part of its proposal, an Earnest Money Deposit (EMD) of the Rs.60 Lakhs /- (Rs. Sixty Lakhs only) The EMD should be in the form of a Demand Draft issued by a Nationalized / Scheduled Bank or Bank Guarantee, in favor of CEO, CHiPS, Raipur, CG, payable at Raipur.	Attach original Bank Draft / Bank Guarantee
4	The Bidder shall not be under a Declaration of Ineligibility for corrupt or fraudulent practices or blacklisted by any of the Government agencies.	Undertaking in this regard by the authorized signatory of the bidder as per the given format
5	The Bidder and Consortium (In case of consortium not more than 1) partners should be an Information Technology Solution and Service Provider with a registered office and operations in India. The Prime Bidder should be operational in India for at least the last five financial years as of 31st March 2014.	Certificate of company registered in India by all consortium partners
6	The bidder must have an office in the Chhattisgarh State or should furnish an undertaking that the same would be established within One month of signing the contract.	Undertaking in this regard by the authorized signatory of the bidder as per the given format

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh *i*nfotech& Biotech Promotional Society (CH*i*PS), Raipur is strictly prohibited.

7	The Prime Bidder, a single legal entity registered in India, should have an average annual turnover of not less than Rs. **150 (One Hundred Fifty) Crores from System Integrtion & Facility Management Services** for the last three financial years (as of 31-03-2014).	A copy of the audited Balance sheet of the bidding company showing turnover of the bidding company for last three years.
8	The Prime bidder should have positive Net Worth in each of the last three Financial Years (as of the year ending on 31st March 2012, 2013 & 2014)	Extracts from the audited Balance sheet and Profit & Loss Account; OR Certificate from the statutory auditor.
9	The Prime Bidder (In case of Constorium) must have a proven track record of successfully implementing at least any one of the following project for Supply of Networking equipments & providing Operation and Maintenance Services for IT equipments and Networking equipments of WAN and Facility Management Services: 1 project of worth of Rupees 30 crores with 200 WAN Nodes. OR 2 projects worth of Rupees 20 crores with 150 WAN Nodes. for Central Government / any of the State/UT governments / PSU in India in last five years (i.e. 2009-2010, to 31/12/2014). Note: a) Projects mentioned to qualify for this clause should have completed installation/commissioning, if applicable, and its maintenance phase should be on-going/completed. b) More than one work order against one tender shall be treated as one work order. However, orders against rate contract shall not be clubbed. c) bidder's own/its subsidiary in house data centers order copy can't considered for evaluation.	a) Work orders confirming year and Area of activity, the value of services to be delivered to each of the projects b) Complete / Satisfactory ongoing Certificate from Client
10	The Prime Bidder and/or consortium partners	a) Work orders confirming

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

	should have experience of at least one order for IT Network Management including Operation and Maintenance, facility Management Services at 100 locations (City/Block/Tehsil) for Government of India/ any of the State/UT governments/ PSU.	year and Area of activity, the value of services to be delivered to each of the projects b) Complete / Partial Completion / Satisfactory ongoing Certificate from Client
11	The Prime Bidder or Consortium partner should have implemented at least one single network involving converged services (Voice/ Data/ Video) with minimum of 50 nodes OR The Prime Bidder or Consortium partner should have implemented at least one single network involving converged services (Voice/ Data/ Video) project worth should not less than 2 Crore. For Central Government/ any of the State/UT governments/ PSU	a) Work orders confirming year and Area of activity, the value of services to be delivered to each of the projects b) Complete / Partial Completion / Satisfactory ongoing Certificate from Client
12	The Prime bidder should have a minimum strength of 400 IT professionals with the company.	A copy of Certificate issued by Company's HR/Company Secretary may be considered as the supporting document. OR Any Statutory Compliance proof w.r.t employee proof
13	The quoted OEM for Networking devices & Video Conferencing should be in Top Five in IDC Report in any quarter of last two years (After 01/04/2012).	IDC report copy where ranking should be mentioned.
14	A power of attorney / Board resolution in the name of the person signing the bid by Prime Bidder and Signed by all consortium partners.	Original Power of attorney/ Board resolution copy

Notes:

1. *Work order for providing Supply, Operation and Maintenance Services of IT equipments means including Supply, commissioning, of IT equipments & Networking equipments, AMC & FMS services for Networking equipments of WAN.*

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

SECTION- IV

EVALUATION CRITERIA

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

4. EVALUATION CRITERIA

4.1 EVALUATION PROCESS

a) CHiPS will constitute a Proposal Evaluation Committee to evaluate the responses of the bidders.

b) The Proposal Evaluation Committee constituted by the CHiPS shall evaluate the responses to the RFP and all supporting documents / documentary evidence. Inability to submit requisite supporting documents / documentary evidence, may lead to rejection.

c) The decision of the Proposal Evaluation Committee in the evaluation of responses to the RFP shall be final. No correspondence will be entertained outside the process of evaluation by the Committee.

d) The Proposal Evaluation Committee may ask for meetings with the Bidders to seek clarifications on their proposals.

e) The Proposal Evaluation Committee reserves the right to reject any or all proposals on the basis of any deviations.

f) Each of the responses shall be evaluated as per the criteria and requirements specified in this RFP.

4.2 Tender Opening

The Proposals submitted up to date and time mentioned in this RFP document by Proposal evaluation committee authorized by CHiPS, in the presence of such of those Bidders or their representatives who may be present at the time of opening.

The representatives of the bidders should be advised to carry the identity card or a letter of authority from the tendering firms to identify their bonafide for attending the opening of the proposal.

4.3 Tender Validity

The offer submitted by the Bidders should be valid for a minimum period of 180 days from the date of submission of Tender.

4.4 Tender Evaluation

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

i) Initial Bid scrutiny will be held and incomplete details as given below will be treated as non-responsive. If Proposals;

a) Are not submitted in as specified in the RFP document.

b) Received without the Letter of Authorization (Power of Attorney)

c) Are found with suppression of details

d) With incomplete information, subjective, conditional offers and partial offers submitted

e) Submitted without the documents requested on the checklist

f) Have non-compliance of any of the clauses stipulated in the RFP

g) With lesser validity period

ii) All responsive Bids will be considered for further processing as below.

Proposal evaluation Committee will prepare a list of responsive bidders, who comply with all the Terms and Conditions of the Tender. All eligible bids will be considered for further evaluation by a Committee, according to the Evaluation process defined in this RFP document. The decision of the Committee will be final in this regard.

a. The evaluation committee will examine the bids to determine whether they are complete, whether any computational errors have been made, and whether the bids are generally in order.

b. Arithmetical errors will be rectified on the following basis:

- If there is a discrepancy between the unit price and the total price that is obtained by multiplying the unit price and quantity, the unit price shall prevail and the total price shall be corrected.
- If the Bidder does not accept the correction of the errors, his proposal will be rejected. If there is a discrepancy between words and figures, the amount in words will prevail.

c. The CHiPS may conduct clarification meetings with each or any bidder to discuss any matters, technical or otherwise.

d. Further, the scope of the evaluation committee also covers taking any decision with regard to the Tender Document, execution/ implementation of the project including management period.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

e. The proposal shall be opened in the presence of bidders' representatives who intend to attend at their cost. The bidders' representatives who are present shall sign a register giving evidence of their attendance.

f. Proposal document shall be evaluated as per the following steps:

i. **Preliminary Examination of Pre-qualification/ Eligibility Criteria documents:** The Pre-qualification document will be examined to determine whether the bidder meets the eligibility criteria, whether the proposal is complete in all respects, whether the documents have been properly signed and whether the bids are generally in order. Any bids found to be non-responsive for any reason or not meeting the minimum levels of the performance or eligibility criteria specified in various sections of this Tender Document will be rejected and will not be considered further.

ii. **Evaluation of document:** A detailed evaluation of the bids shall be carried out in order to determine whether the bidders are competent enough and whether the technical aspects are substantially responsive to the requirements set forth in the Tender Document. Bids received would be assigned scores based on the parameters defined in the table below.

All supporting documents submitted in support of Eligibility and Technical Evaluation matrix should comply the following:-

a) Supporting document is to be submitted with both soft and hard copies in quality print.
b) Supporting documents should clearly indicate the value of the completed project and scope of work/ services should be clearly highlighted.
c) Completion certificate should clearly indicate the value and duration of the project.
d) In case of Bidder is having a Non Disclosure Agreement (NDA) with their client no such experience will be counted (if agreement copy not submitted).
e) Incomplete order copy submitted by the bidder will not be considered for evaluation.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

f) In case of projects where the order for recurring /Extension and subsequent order has been placed on the Bidder only the mentioned order value will be considered for evaluation.

g) Minimum qualifying Marks in Technical is 60% or more out of 100 Technical Marks. Only those bidders securing more than 60% marks shall qualify for commercial proposal opening.

Bidders failing to comply any of the above then the Bid will be summarily rejected.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

TECHNICAL EVALUATION MATRIX

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
Organization Capabilities of Bidder-				
1	Number of years of operation in India in LAN/ WLAN/WAN Networking in State Government/ Central Government/ PSU	10	Minimum 5 years will be awarded 2 marks. For every additional completed 2 years of operation, 2 marks will be awarded to a maximum of total 10 Marks.	Enclose copy of documents of incorporation and **oldest work order / agreement to execute work and work completion report**
Project Experience				
2	a) Number of Project in India where Supply, Commissioning of Networking Solutions , including operation and Maintenance and FMS services implemented by the prime bidder (In case of Consortium) in India in last five years. Completed / Running /Awarded Projects as on 30.11.14 valuing more than Rs. 20 Crores for each project in State / Central Govt./ PSU/ Other	25	a) 2 Projects will be given 5 marks. For every additional 1 project 5 marks will be awarded to a maximum of total 15 Marks. b) 1 Projects will be given 2 marks. For every additional 1 project 2 mark will be awarded to a maximum of total 10 Marks.	1) Work orders confirming year and Area of activity, the value of services to be delivered to each of the projects 2) Complete / Partial Completion / Satisfactory ongoing Certificate from Client 3) enclose a list with detail of address of such project, contact person along with phone numbers

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
	Government Institutions b) Number of Project in India where The Prime Bidder or Consortium partner should have implemented at least one single network involving converged services (Voice/ Data/ Video) with minimum of 50 nodes OR The Prime Bidder or Consortium partner should have implemented at least one single network involving converged services (Voice/ Data/ Video) project worth should not less than 2 Crore. For Central Government/ any of the State/UT governments/ PSU on 31.12.14			
3	Number of Projects in India where the Prime Bidder should having experience of SWAN Project at any of the State/UT governments	15	1 Projects will be given 5 marks. For every additional 1 project 5 marks will be awarded to a maximum of total 15 Marks.	1) Work orders confirming year and Area of activity, the value of services to be delivered to each of the projects 2) Complete / Partial Completion / Satisfactory ongoing

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
				Certificate from Client 3) enclose a list with detail of address of such project, contact person along with phone numbers
4	Number of Projects in India where the Prime Bidder or Consortium partner should having experience of at least one order for IT Network Management including Operation and Maintenance, facility Management Services at 100 locations (City/Block/Tehsil) for Government of India, any of the State/UT governments/ PSU.	10	1 Projects will be given 5 marks. For every additional 1 project 5 marks will be awarded to a maximum of total 10 Marks.	Enclose copy of **work order / agreement to execute work and work completion report**
Financial Capabilities				

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh *i*nfotech& Biotech Promotional Society (CH*i*PS), Raipur is strictly prohibited.

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
5	Average annual turnover of last 3 FY in IT/ITeS solutions as on 31.03.2014	15	The bidders with average turnover of Rs. 150 Crore in each of last 3 years 2011-12 and 2012-13 and 2013-14, will be awarded 5 marks. Thereafter 5 mark for every additional Rs. 150 (Fifty) crore will be awarded, subject to a maximum of total 15 Marks.	**A certificate by Chartered Accountant** along with 'Profit & Loss statements submitted with Income Tax returns' indicating sector-specific turnover is required.
Approach and Methodology				
6	Approach and Methodology during project	**5**	Describe Methodology in Detail	Submit detail document with Technical Bid
Deployment of SHQ Team				
7	Project Manager	**5**	**Years of Experience:** 10-12 Years: 1 Marks >12Years: 2 Marks **Government Project related to IT Network Infrastructure and Program Management**:	Submit CV as per format provided in this RFP and should certified by Person and HR Manager.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
			1 Project =1 Marks 2 Project =2 Marks 3 Project =3 Marks	
	CA Tool Specialist	**3**	**Years of Experience:** 7+ Years: 1 Marks **Government Project related to CA tool experience, integration with different NMS tool and service desk**: 1 Project =1 Marks 2 Project =2 Marks	Submit CV as per format provided in this RFP and should certified by Person and HR Manager.
	Security Expert	**3**	**Years of Experience:** 7+ Years: 1 Marks **Government Project related to security knowledge in Network, server, application, etc**: 1 Project =1 Marks 2 Project =2 Marks	Submit CV as per format provided in this RFP and should certify by Person and HR Manager.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh *i*nfotech& Biotech Promotional Society (CH*i*PS), Raipur is strictly prohibited.

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
	System Administrator	**3**	**Years of Experience:** 7+ Years: 1 Marks **Government Project related to Server Management, configuration and troubleshooting**: 1 Project =1 Marks 2 Project =2 Marks	Submit CV as per format provided in this RFP and should certify by Person and HR Manager.
	Network Expert	**3**	**Years of Experience:** 7+ Years: 1 Marks **Government Project related to managing all aspects of IT/ Network infrastructure and Monitoring of the services (NMS)**: 1 Project =1 Marks 2 Project =2 Marks	Submit CV as per format provided in this RFP and should certify by Person and HR Manager.
	Network Engineer	**3**	**Years of Experience:** 3+ Years: 1 Marks **Government Project related to worked on**	Submit CV as per format provided in this RFP and should certify by Person and HR Manager.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

S. No.	Criteria	Maximum Marks	Method of allotting marks	Required eligible document
			installation and commissioning of network equipments, Upgrading OS and other software for network infrastructure: 1 Project =1 Marks 2 Project =2 Marks	
Grand Total		100		

Note: Minimum qualifying Marks in Technical is 60% or more out of 100 Technical Marks. Only those bidders securing more than 60% marks shall qualify for commercial proposal opening.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh *i*nfotech& Biotech Promotional Society (CH*i*PS), Raipur is strictly prohibited.

iii. **PRICE BID EVALUATION**

Bidders who are qualified in Technical Bid (Securing more than 60% marks and other technical parameter) only will be called for Price Bid opening. The Price Bids will be opened in the presence of the authorized representative of the Bidders at CHiPS office, Raipur. Only authorized representatives of the bidders will be allowed to take part in the Price Bid opening. The Price evaluation will include all Duties and Taxes as given below.

a. In cases of discrepancy between the cost quoted in words and in figures, the amount mentioned in words will be considered.
b. In evaluation of the price of an imported item, the price will be determined inclusive of the customs duty;
c. In evaluation of the price of articles which are subject to excise duty, the price will be determined inclusive of such excise duty;
d. Price evaluation will be inclusive of all Taxes and Delivery charge up to respective location of Chhattisgarh state.
e. The Price Validity for all items should be minimum one year from date of signing the agreement.

The lowest cost for overall price bid as per the above evaluation will be adjudged as L1. CHiPS will not be responsible for any erroneous calculation of tax rates or any subsequent changes in rates or structure of applicable taxes. All differences arising out as above shall be fully borne by the successful bidder.

Proposals will be evaluated as given below and the Bidders obtaining highest marks for their offering shall be declared as the Preferred Bidders. Upon acceptance of the Price of the 'Most Preferred Bidder' with or without further negotiations, CHiPS may declare the 'Most Preferred Bidder' as the 'Successful Bidder' for the agreement.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

iv. AWARD OF CONTRACT

a) Bidder should submit Performance Bank Guarantee (PBG) as per prescribed format in this RFP before signing the Rate Contract valid for the period of three years three months.

b) No dispute can be raised by any Bidder whose bid has been rejected and no claims will be entertained or paid on this account.

v. CHiPS RESERVES THE RIGHT TO

i. Increase/ Decrease the quantity to be supplied/services to be provide.

ii. Insist on quality/specification of materials to be supplied.

iii. Modify, reduce or increase the quantity requirements as per the requirement of CHiPS.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

SECTION V

INSTRUCTIONS TO BIDDERS

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

5. INSTRUCTIONS TO THE BIDDERS

5.1 General

a) While every effort has been made to provide comprehensive and accurate background information and requirements and specifications, Bidders must form their own conclusions about the Implementation services required. Bidders and recipients of this RFP may wish to consult their own legal advisers in relation to this RFP.

b) All information supplied by Bidders may be treated as contractually binding on the Bidders, on successful award of the assignment by the CHiPS on the basis of this RFP.

c) No commitment of any kind, contract or otherwise, shall exist unless and until a formal written contract has been executed by or on behalf of the CHiPS. Any notification of preferred bidder status by the CHiPS shall not give rise to any enforceable rights by the Bidder. The CHiPS may cancel this public procurement at any time prior to a formal written contract being executed by or on behalf of the CHiPS.

d) This RFP supersedes and replaces any previous public documentation & communications, and Bidders should place no reliance on such communications.

5.2 Compliant Tenders / Completeness of Response

a) Bidders are advised to study all instructions, forms, terms, requirements and other Bidders are advised to study all instructions, forms, requirements, appendices and other information in the RFP documents carefully. Submission of the bid / proposal shall be deemed to have been done after careful study and examination of the RFP document with full understanding of its implications.

b) Failure to comply with the requirements of this paragraph may render the Proposal non-compliant and the Proposal may be rejected. Bidders must:

i. Comply with all requirements as set out within this RFP.

ii. Submit the forms as specified in this RFP and respond to each element in the order as set out in this RFP.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

iii. Include all supporting documentations specified in this RFP

5.3 Key Requirements of the Bid

5.3.1 Right to Terminate the Process

a) CHiPS may terminate the RFP process at any time and without assigning any reason. CHiPS make no commitments, express or implied, that this process will result in a business transaction with anyone.

b) This RFP does not constitute an offer by CHiPS. The bidder's participation in this process may result CHiPS selecting the bidder to engage towards execution of the contract.

5.3.2 RFP Document Fees

a) RFP document can be purchased at the address & dates provided in the Fact sheet by submitting a non-refundable bank demand draft of Rs. 20,000/- drawn in favor of the CEO, CHiPS payable at Raipur from any Nationalized/scheduled commercial banks.

b) The bidder may also download the RFP documents from the website **www.chips.gov.in** & www.cgstate.gov in. In such case, the demand draft of RFP document fees should be submitted along with the proposal. Proposals received without or with inadequate RFP Document fees shall be rejected.

5.3.3 Earnest Money Deposit (EMD)

a) Bidders shall submit, along with their Bids, EMD of Rs. Sixty Lakhs (60 Lakhs) only, in the form of a Demand Draft OR Bank Guarantee (in the format specified in Annexure IV) issued by any nationalized/ Scheduled bank in favor of CEO CHiPS, payable at Raipur, and should be valid for 180 Days from the due date of the tender / RFP.

b) EMD of all unsuccessful bidders would be refunded by CHiPS within 60 Days of the bidder being notified as being unsuccessful. The EMD, for the amount mentioned above,

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

of successful bidder would be returned upon submission of Performance Bank Guarantee as per the format provided in Appendix VI.

c) EMD amount is interest free and will be refundable to the unsuccessful bidders without any accrued interest on it.

d) The bid / proposal submitted without EMD, mentioned above, will be summarily rejected.

e) The EMD may be forfeited:
   i) If a bidder withdraws its bid during the period of bid validity.
   ii) In case of a successful bidder, if the bidder fails to sign the contract in accordance with this RFP.

5.4.4 Submission of Responses

b. The bidders should submit their responses as per the format given in this RFP in the following manner
   i) EMD and Bid Document Fees: Original DD/ Bank Guarantee for EMD and Original DD for Tender Document fees in **envelope .A**
   ii) Eligibility Criteria &Technical Proposal (Techno Commercial Proposal)- (1 Original + 1 Copies + 1 CD) in **envelope B**.
   iii) Financial Proposal - (1 Original) in **envelope C**.

b. The Response to EMD, Technical Proposal and Commercial Proposal (As mentioned in previous paragraph) should be covered in separate sealed envelopes super-scribing “EMD”, "Techno-Commercial Proposal" and “Financial Proposal” respectively. Each copy of each bid should also be marked as "Original" OR "Copy" as the case may be.

c. Please Note that Prices should not be indicated in the Technical Proposal but should only be indicated in the Commercial Proposal.

d. The three envelopes containing copies of EMD, Technical Proposal and Commercial Proposal should be put in another single sealed envelope clearly marked “Response to RFP for < Name of the assignment > - < RFP Reference Number > and the wordings “DO NOT OPEN BEFORE < Date and Time >”.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of ‘The CEO’ Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

e. The outer envelope, thus prepared should also indicate clearly the name, address, telephone number, E-mail ID and fax number of the bidder to enable the Bid to be returned unopened in case it is declared "Late".

f. All the pages of the proposal must be sequentially numbered and must contain the list of contents with page numbers. Any deficiency in the documentation may result in the rejection of the Bid.

g. The original proposal/bid shall be prepared in indelible ink. It shall contain no interlineations or overwriting, except as necessary to correct errors made by the bidder itself. Any such corrections must be initialled by the person (or persons) who sign(s) the proposals.

h. All pages of the bid including the duplicate copies, shall be initialled and stamped by the person or persons who sign the bid.

i. In case of any discrepancy observed by CHiPS in the contents of the submitted original paper bid documents with respective copies, the information furnished on the original paper bid document will prevail over others.

j. A bidder must ensure that the information furnished by him in respective CDs is identical to that submitted by him in the original paper bid document. In case of any discrepancy observed by CHiPS in the contents of the CDs and original paper bid documents, the information furnished on the original paper bid document will prevail over the soft copy.

5.4.5 Authentication of Bids

A Proposal should be accompanied by a power-of-attorney in the name of the signatory of the Proposal as per Annexure II mentioned in this RFP.

5.5 Preparation and Submission of Proposal

5.5.1 Proposal Preparation Costs

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

The bidder shall be responsible for all costs incurred in connection with participation in the RFP process, including, but not limited to, costs incurred in conduct of informative and other diligence activities, participation in meetings/discussions/presentations, preparation of proposal, in providing any additional information required by CHiPS to facilitate the evaluation process, and in negotiating a definitive contract or all such activities related to the bid process.

CHiPS will in no case be responsible or liable for those costs, regardless of the conduct or outcome of the bidding process.

5.5.2 Language

The Proposal should be filled by the bidders in English language only. If any supporting documents submitted are in any language other than English, translation of the same in the English language is to be duly attested by the Bidders. For purposes of interpretation of the documents, the English translation shall govern.

5.5.3 Late Bids

a) Bids received after the due date and the specified time (including the extended period if any) for any reason whatsoever, shall not be entertained and shall be returned unopened.

b) The bids submitted by telex/telegram/ fax/e-mail etc. shall not be considered. No correspondence will be entertained on this matter.

c) CHiPS shall not be responsible for any postal delay or non-receipt/ non-delivery of the documents. No further correspondence on the subject will be entertained.

d) CHiPS reserve the right to modify and amend any of the above-stipulated condition/criterion depending upon project priorities vi's-à-is urgent commitments.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

5.7 Prequalification and Technical Proposal

i. Prequalification/Eligibility Criteria:

Pre-qualification document as per **eligibility criteria specified under Section -3 above** along with the following documentations:

a. The profile of the bidder along with required certifications that the period of validity of bids is 180 days from the last date of submission of proposal.

b. Audited annual financial results (balance sheet and profit & loss statement showing business in India) of the bidder for the last three financial years.

c. Reference list of major clients

d. Power-of-attorney granting the person signing the proposal the right to bind the bidder as the 'Constituted attorney of the Directorate'.

e. A copy of the Tender Document, all pages duly-signed by the authorized signatory towards acceptance of the terms and conditions of the Tender Document.

ii. Technical proposal

a. Proposal particulars

b. Proposal letter

c. Proposed approach and methodology and services offered

d. Proposed Project Plan and Implementation Schedule

e. Schedule of delivery

f. All relevant documents for Technical Evaluation

g. Annexure for Technical Qualification

iii. Commercial proposal

a. Proposal letter

b. Proposal particulars including priced Bill of Material (BOM) Bidders should enclose, with their offers, full details of services offered as well as their latest on-going /completed projects.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

5.8 Modification and withdrawal of Bids

a. The Bidder is allowed to modify or withdraw its submitted proposal any time prior to the last date prescribed for receipt of bids, by giving a written notice to the CHiPS.

b. Subsequent to the last date for receipt of bids, no modification of bids shall be allowed.

c. The Bidders cannot withdraw the proposal in the interval between the last date for receipt of bids and the expiry of the proposal validity period specified in the Proposal. Such withdrawal may result in the forfeiture of its EMD from the Bidder.

5.9 Proposal Forms

a. Wherever a specific form is prescribed in the Proposal document, the Bidder shall use the form to provide relevant information. If the form does not provide space for any required information, space at the end of the form or additional sheets shall be used to convey the required information.

b. For all other cases, the Bidder shall design a form to hold the required information.

c. CHiPS shall not be bound by any printed conditions or provisions in the Bidder's Proposal Forms, packaging document or delivery challan.

5.10 Local Conditions

a. Each Bidder is expected to become fully acquainted with the local conditions and factors, which may affect the performance of the contract and /or the cost.

b. The Bidder is expected to know all conditions and factors, which may have any effect on the execution of the contract after issue of letter of Award as described in the bidding document. The CHiPS shall not entertain any request for clarification from the Bidder regarding such local conditions.

c. It is the Bidder's responsibility that such factors have been properly investigated and considered before submitting the proposal. No claim, what-so-ever, including that for financial adjustment to the contract awarded under the bidding document will be entertained by the CHiPS. Neither any change in the time

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

schedule of the contract nor any financial adjustments arising thereof shall be permitted by the CHiPS on account of failure of the Bidder to know the local laws / conditions.

d. The Bidder is expected to visit and examine and study the location of Govt. offices in CG and its surroundings and obtain all information that may be necessary for preparing the proposal at its own interest and cost.

5.11 Contacting the Chhattisgarh infotech& Biotech Promotional Society, Raipur

a. Any effort by a Bidder to influence the proposal evaluation, proposal comparison or contract award decisions may result in the rejection of the proposal.

b. Bidder shall not approach CHiPS officers after office hours and/or outside CHiPS office premises, from the time of the proposal opening till the time the Contract is awarded.

5.12 Eligibility Criteria

The bidder shall meet the criteria for eligibility mentioned in the Tender document.The bidder must have registration certificate, registration under Labour Laws Contract Act, valid sales tax registration certificate and valid service tax registration certificate, whichever is applicable, for this Tender.

5.13 Tentative Schedule of Events

Tentative schedule of events regarding this tender shall be as per the dates and time given on the Section-1:Fact Sheet.

5.14 Opening of Proposal

First, the envelope containing Earnest Money Deposit (EMD) will be opened, and if found, that the bidder has furnished all the documents in the prescribed manner, then the second envelope containing Technical Proposal will be opened. The Financial proposal would be opened in presence of technically shortlisted bidders. The Evaluation Committee or its authorized representative will open the tenders. Sequence of opening is as follows:

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

a. EMD Envelope
b. Techno- Commercial Proposals
c. Financiall Proposals

5.15 Deciding Award of Contract

a. The CHiPS reserve the right to ask for a technical elaboration/clarification in the form of a technical presentation from the Bidder on the already submitted Technical Proposal at any point of time before opening the Commercial Proposal. The Bidder shall furnish the required information to CHiPS and its appointed representative on the date asked for, at no cost to the CHiPS. The CHiPS may at its discretion, visit the office of the Bidder anytime before the signing of the Agreement.
b. CHiPS shall inform those Bidders whose proposals did not meet the eligibility criteria or were considered non-responsive, informing that their Commercial Proposals will be returned unopened after completing the selection process. CHiPS shall simultaneously notify those Bidders who qualify for the Evaluation process as described in this Tender Document, informing the date and time set for opening of Commercial Proposals. The notification may be sent by mail or fax.
c. The bidder's name, the Proposal Price, the total amount of each proposal and other such details as the Tendering Authority may consider appropriate, will be announced and recorded by the CHiPS at the opening of bids.
d. CHiPS shall inform those Bidder whose proposals are accepted via issuance of Letter of Intent (LoI) in the duplicate copy. Bidder shall acknowledge the LoI and return the duplicate copy duly sealed and signed, within seven days from the issue of LoI by CHiPS.
e. After acceptance of LoI, Performance Security shall be deposited as specified in this document for signing an Agreement with CHiPS.
f. Special Condition for Awarding the Agreement:
   i. CHiPS will sign the Agreement with Successful Bidder for initially 3 years 3 Months period.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ii. CHiPS may extend the Agreement for another 2 year period as per cost proposed in the price bid by the successful bidder.

5.16 Confidentiality

a. As used herein, the term "Confidential Information" means any information, including information created by or for the other party, whether written or oral, which relates to internal controls, computer or data processing programs, algorithms, electronic data processing applications, routines, subroutines, techniques or systems, or information concerning the business or financial affairs and methods of operation or proposed methods of operation, accounts, transactions, proposed transactions or security procedures of either party or any of its affiliates, or any client of either party, except such information which is in the public domain at the time of its disclosure or thereafter enters the public domain other than as a result of a breach of duty on the part of the party receiving such information. It is the express intent of the parties that all the business process and methods used by the Bidder in rendering the services hereunder are the Confidential Information of the Bidder.
b. The Bidder shall keep confidential, any information related to this tender, with the same degree of care as it would treat its own confidential information. The Bidders shall note that the confidential information will be used only for the purposes of this tender and shall not be disclosed to any third party for any reason what-so-ever.
c. At all time of the performance of the services, the Bidder shall abide by all applicable security rules, policies, standards, guidelines and procedures. The Bidder should note that before any of its employees or assignees is given access to the Confidential Information, each such employee and assignees shall agree to be bound by the term of this tender and such rules, policies, standards, guidelines and procedures by its employees or agents.
d. The Bidder should not disclose to any other party and keep confidential the terms and conditions of this Contract agreement, any amendment hereof, and any Attachment or Annexure hereof.
e. The obligations of confidentiality under this section shall survive rejection of the contract for a period of three years.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

5.17 Publicity

Any publicity by the bidder containing the name of CHiPS should be done only with the explicit written permission from CHiPS.

5.18 Execution of Agreement

After acknowledgement of the LoI by the selected bidder, a performance security of 10% of contract value has to deposit in the form of FDR/TDR/DD/BG of any nationalized /Scheduled Bank in the name of The CEO, Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur, for a Period of Three years Three months and shall sign the Agreement within Twenty one days from the issue of the LoI.

5.19 Duration of the contract:

The CONTRACT shall initially valid for a period of Three Years Three Months (3 Months for Implementation & handover, 3 Year for O&M) year from the date of signing of the Agreement. CHiPS may extend the Agreement for another two (2) year period with as mutually agreed by CHiPS & successful bidder.

5.20 Terms and Conditions: Applicable Post Award of Contract

5.20.1 Termination Clause

i) Right to Terminate the Process

CHiPS reserve the right to cancel the contract placed on the selected bidder and recover expenditure incurred by CHiPS under the following circumstances:-

a. The selected bidder commits a breach of any of the terms and conditions of the bid.
b. The bidder goes into liquidation, voluntarily or otherwise.
c. An attachment is levied or continues to be levied for a period of seven days upon the effects of the bid.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

d. If the selected bidder fails to complete the assignment as per the timelines prescribed in the RFP and the extension if any allowed, it will be a breach of contract. The CHiPS reserve its right to cancel the order in the event of delay and forfeit the bid security as liquidated damages for the delay.

e. If deductions on account of liquidated damages /Penalty exceeds more than 10% of the total contract price.

f. In case the selected bidder fails to deliver the services as stipulated in the delivery schedule, CHiPS reserve the right to procure the same or similar services from alternate sources at the risk, cost and the responsibility of the selected bidder.

g. After award of the contract, if the selected bidder does not perform satisfactorily or delays execution of the contract, CHiPS reserve the right to get the balance contract executed by another party of its choice by giving one month notice for the same. In this event, the selected bidder is bound to make good the additional expenditure, which CHiPS may have to incur in executing the balance contract. This clause is applicable, if for any reason, the contract is cancelled.

h. CHiPS reserve the right to recover any dues payable by the selected Bidder from any amount outstanding to the credit of the selected bidder, including the pending bills and/or invoking the bank guarantee under this contract.

II) Consequences of Termination

i. In the event of termination of the Contract due to any cause whatsoever, [whether consequent to the stipulated term of the Contract or otherwise], CHiPS shall be entitled to impose any such obligations and conditions and issue any clarifications as may be necessary to ensure an efficient transition and effective business continuity of the Service(s) which the Bidder shall be obliged to comply with and take all available steps to minimize loss resulting from that termination/breach, and further allow the next successor Bidder to take over the obligations of the erstwhile Bidder in relation to the execution/continued execution of the scope of the Contract.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ii. Nothing herein shall restrict the right of CHiPS to invoke the CHiPS Guarantee and other guarantees, securities furnished, enforce the Deed of Indemnity and pursue such other rights and/or remedies that may be available CHiPS under law or otherwise.

iii. The termination hereof shall not affect any accrued right or liability of either Party nor affect the operation of the provisions of the Contract that are expressly or by implication intended to come into or continue in force on or after such termination.

5.20.2 Liquidated Damages

i. Notwithstanding CHiPS s right to cancel the order, liquidated damages for late delivery at 1% (One percent) of the undelivered portion of order value per week will be charged for every week's delay in the specified delivery schedule subject to a maximum of 10% of the value of the order value.

ii. Liquidated damages for GO-Live of "Operation and Maintenance of Existing CGSWAN" at 1% (One percent) of the order value per week will be charged for every week's delay in operation to a maximum of 10% of the value of the total project cost.

iii. Please note that the above LD for delay in delivery and delay in commissioning are independent of each other and shall be levied as the case may be.

iv. CHiPS reserve its right to recover these amounts by any mode such as adjusting from any payments to be made by CHiPS to the bidder. Liquidated damages will be calculated on a per week basis.

5.20.3 Acceptance Tests for newly created PoP's

The selected bidder in the presence of the CHiPS authorized officials will conduct acceptance tests at the site. The test will involve installation and commissioning and successful operation of the DHQ's Operation, software, installation, etc. No additional charges shall be payable by the CHiPS for carrying out these acceptance tests.

5.20.4 Audit by Third Party

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

CHiPS at its discretion, may appoint third party for testing of application (like STQC, TPA etc.) auditing the activities of onsite services and operations of entire services provided to the CHiPS.

5.20.5 Penalty

a. The Bidder shall perform its obligations under the agreement entered into with the CHiPS, in a professional manner.

b. In the event of failure of maintaining the SLA, the penalty should be attracted of the cost of concerned services as per mentioned in SLA would be levied.

c. CHiPS may recover such amount of penalty from any payment being released to the Bidder, irrespective of the fact whether such payment is related to this contract or otherwise.

d. If any act or failure by the bidder under the agreement results in failure or inoperability of systems and if the CHiPS has to take corrective actions to ensure functionality of its property, the CHiPS reserve the right to impose penalties, which may be equal to the cost it incurs or the loss it suffers for such failures.

- CHiPS may impose penalty to the extent of damage to its any equipment, if the damage was due to the actions directly attributable to the staff of the Bidder.
- The CHiPS shall implement all penalty clauses after giving due notice to the bidder.
- If the Bidder fails to complete the due performance of the contract in accordance with the specification and conditions of the offer document, the CHiPS reserves the right either to cancel the order or to recover a suitable amount as deemed reasonable as Penalty / Liquidated Damage for non-performance.

5.20.6 Dispute Resolution Mechanism

The Bidder and the CHiPS shall endeavor their best to amicably settle all disputes arising out of or in connection with the Contract in the following manner:

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

a. The Party raising a dispute shall address to the other Party a notice requesting an amicable settlement of the dispute within seven (7) days of receipt of the notice.

b. The matter will be referred for negotiation between Officer nominated by CHiPS and the Authorized Official of the Bidder. The matter shall then be resolved between them and the agreed course of action documented within a further period of 15 days.

In case any dispute between the Parties, does not settle by negotiation in the manner as mentioned above, the same may be resolved exclusively by arbitration and such dispute may be submitted by either party for arbitration within 20 days of the failure of negotiations. Arbitration shall be held in Raipur and conducted in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or re-enactment thereof. Each Party to the dispute shall appoint one arbitrator, each and the two arbitrators shall jointly appoint the third or the presiding arbitrator.

The "Arbitration Notice" should accurately set out the disputes between the parties, the intention of the aggrieved party to refer such disputes to arbitration as provided herein, the name of the person it seeks to appoint as an arbitrator with a request to the other party to appoint its arbitrator within 45 days from receipt of the notice. All notices by one party to the other in connection with the arbitration shall be in writing and be made as provided in this tender document.

Each Party shall bear the cost of preparing and presenting its case, and the cost of arbitration, including fees and expenses of the arbitrators, shall be shared equally by the Parties unless the award otherwise provides. The Bidder shall not be entitled to suspend the Service/s or the completion of the job, pending resolution of any dispute between the Parties and shall continue to render the Service/s in accordance with the provisions of the Contract/Agreement notwithstanding the existence of any dispute between the Parties or the subsistence of any arbitration or other proceedings.

5.20.7 Notices

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech & Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Notice or other communications given or required to be given under the contract shall be in writing and shall be faxed/emailed followed by hand-delivery with acknowledgement thereof, or transmitted by pre-paid registered post or courier. Any notice or other communication shall be deemed to have been validly given to date of delivery if hand delivered & if sent by registered post than on the expiry of seven days from the date of posting.

5.20.8 Force Majeure

Force Majeure is herein defined as any cause, which is beyond the control of the selected bidder or CHiPS as the case may be which they could not foresee or with a reasonable amount of diligence could not have foreseen and which substantially affect the performance of the contract, such as:

1. Natural phenomenon, including but not limited to floods, droughts, earthquakes and epidemics.
2. Acts of any government, including but not limited to war, declared or undeclared priorities, quarantines and embargos.
3. Terrorist attack, public unrest in work area provided either party shall, within 10 days from the occurrence of such a cause, notifies the other in writing of such causes. The bidder or CHiPS shall not be liable for delay in performing his/her obligations resulting from any force majeure cause as referred to and/or defined above. Any delay beyond 30 days shall lead to termination of contract by the parties and all obligations expressed quantitatively shall be calculated as on the date of termination. Notwithstanding this, provisions relating to indemnity, confidentiality survive termination of the contract.

5.20.9 Failure to agree with the Terms and Conditions of the RFP

Failure of the successful bidder to agree with the Terms & Conditions of the RFP shall constitute sufficient grounds for the annulment of the award, in which event CHiPS may

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

award the contract to the next best value bidder or call for new proposals from the interested bidders or invoke the PBG of the most responsive bidder.

5.21 Service Levels

The purpose of Service Level Agreement (hereinafter referred to as SLA) is to clearly define the levels of services which shall be provided by the successful bidder to the CHiPS for the duration of this contract. The benefits of this SLA are too:

a. Trigger a process that applies to successful Bidder's and CHiPS when that service provided falls below an agreed upon threshold, or target level.

b. Makes explicit the performance expectations that CHiPS has from the Successful bidder.

The Successful bidder and CHiPS shall regularly review the performance of the services being provided by the Successful Bidder and the effectiveness of SLA.

5.22 Payment Schedule

All bills will be submitted to CHiPS accordance to procedure mentioned in this tender document.

The fee amount will be equal to the amount specified in Format for Tender Response – Commercial Proposal. Payments will be released only on satisfactory acceptance of the deliverables for each Task as per the following schedule:

The indicative mode of payments to be made in consideration of the work to be performed by the Bidder shall be as follows:

S. No.	Payment Schedule	Fee Payable	Remarks
1	On successful supply and installation of Component Mentioned under **Table-A (Upgradation of BHQ to DHQ)** in Financial Proposal & Final Acceptance Test.	76% of the order value for Component under **Table-A (Upgradation of BHQ to DHQ)** in Financial Proposal after deduction of all penalties	Warranty Certificate and FAT report to be submitted with Invoice

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

2	On providing Annual Maintenance support and warranty of Component Mentioned under **Table-A (Upgradation of BHQ to DHQ)** in Financial Proposal after Final Acceptance Test (in total 12 equal installments)	2% of the order value per **QGR** for Component under **Table-A (Upgradation of BHQ to DHQ)** in Financial Proposal after deduction of all penalties	Quarterly Certified copy from the TPA /CHiPS regarding activity completed under O&M Phase to be submitted
3	On successful Handover from Exisitng SWAN Operator and and Start Minimum requirement under **Table-B** of O & M Phase, including FMS, Help Desk Support & AMC Support (in total 12 equal installments)	8.33% of the order value per **QGR** for Component under **Table-B** in Financial Proposal after deduction of all penalties or any other dues for the quarter	Quarterly Certified copy from the TPA /CHiPS regarding activity completed under O&M Phase to be submitted
4	On successful supply and installation of Component Mentioned under **Table-C (Replacement of Existing Equipment)** in Financial Proposal & Final Acceptance Test.	88% of the order value for Component under **Table-C (Replacement of Existing Equipment)** in Financial Proposal after deduction of all penalties	Warranty Certificate and FAT report to be submitted with Invoice
5	On providing Annual Maintenance support and warranty of Component Mentioned under **Table-C (Replacement of Existing Equipment)** in Financial Proposal after Final Acceptance Test (in total 12 equal installments)	1% of the order value per **QGR** for Component under **Table-C (Replacement of Existing Equipment)** in Financial Proposal after deduction of all penalties	Quarterly Certified copy from the TPA /CHiPS regarding activity completed under O&M Phase to be submitted
6	On successful supply and installation of RF Solution (on as on when basis) under **Table-C (Replacement of Existing Equipment)** in Financial Proposal & Final Acceptance Test.	100% of the order value for Work Order Issued of RF Solution under **Table-C (Replacement of Existing Equipment)** in Financial Proposal after deduction of all penalties	Warranty Certificate and FAT report to be submitted with Invoice

Note:

Instruction: - The Invoice will be submitted after completion of above milestone. The payment will be made within 15 days after submission of the invoice with supporting

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

document from CHiPS.

All Payments shall be made in Indian Rupees Only and will be subject to the provisions of Penalty and Liquidated Damages.

5.23 Category of SLAs

The following measurements and targets shall be used to track and report performance on a regular basis. The targets shown in the following paragraphs and tables are applicable for the duration of the contract for the 'Penalty shall be calculated on a quarterly basis'.

The penalty for various delays and deficiencies in "Provide Services, Upgradation, Operation and Maintenance services for CGSWAN project will be as follows:

a. Service Level and Penalty Clause on Operation and Maintenance of Existing CGSWAN

The sucessfull bidder shall be bound by various SLAs as specified below. CHiPS shall impose penalty from first quarter from Go-live, the total penalties imposed due to non-adherence to SLA specified below shall not exceed 50% of the QGR. If the penalty in two consecutive quarters equals specified limit of 50% of QGR respectively on account of any reasons, CHIPS may be deem this event to be an event of "default" leading to possible termination of the contract.

i) CGSWAN Vertical Network is divided into following groups/levels

S.No	Group #	Severity level	Description
1	Group 1	Severity level-1	Hardware, Software and Services at Tier-1 POP (SHQ)
2	Group 2	Severity level-2	Hardware, Software and Services at Tier-2 POP (DHQ)
3	Group 3	Severity level-3	Hardware, Software and Services at Tier-3 POP (BHQ)

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

4	Group 4	Severity level-4	a. Horizontal connectivity from SHQ/ DHQ/ BHQ PoPs to Horizontal client offices b. A functional query or fault that has no impact on CGSWAN connectivity.

ii) Response and Resolution times of faults during PBH

S. No	Severity Level	Response Time (in Minutes)	Resolution Time excluding response time (in Hr)
1	1	15	1
2	2	30	2
3	3	30	4
4	4	60	48

Above Table: Response and Resolution times of faults during PBH

Response and Resolution times of faults during ESH

S. No	Severity Level	Response Time (in Minutes)	Resolution Time excluding response time (in Minutes)
1	1	15	120
2	2	30	180
3	3	60	within PBH of next working day
4	4	120	within PBH of next working day

Above Table: Response and Resolution times of faults during ESH

PENALTIES FOR RESPONSE AND RESOLUTION TIME

Penalties shall be imposed on time taken to respond/ resolve the calls in addition to the SLAs mentioned in Above Table

S. No	Severity Level	Response Time Penalty per incident	Resolution Time Penalty per incident
1	1	Rs.500 for delay of every additional one minute	Rs.1000 for delay of every additional one minute
2	2	Rs.500 for delay of every additional ten minutes	Rs.1000 for delay of every additional ten minutes

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

3	3	Rs.500 for delay of every additional thirty minutes	Rs.1000 for delay of every additional thirty minutes
4	4	Rs.500 for delay of every additional thirty minutes	Rs.1000 for delay of every additional thirty minutes

PENALTIES FOR DOWNTIME

Network availability is defined as {Total time in a quarter (in minutes) less total down time (in minutes)} as a percentage of total time in the quarter. The network is considered available when all the services mentioned in the requirement Section in full capacity are available. Bandwidth downtime shall not be considered as part of network downtime.

Successful bidder shall take at least 5 days prior approval from CHiPS for the network maintenance i.e. planned downtime and it shall be allowed only during Saturday or Sunday night between 12 mid night to 4 am. Total planned downtime allowed in a month shall be 4 hrs ONLY. Planned downtime of more than 4 hrs in a given month shall be considered as network downtime and penalties shall be levied as per the penalty clause.

Additional down time can be allowed only in special circumstances with prior approval.

Downtime percentages shall be calculated for SHQ, DHQ and BHQ level for PBH and ESH separately.

PBH=Prime Business Hours ((0800 to 2000 hrs) Monday to Saturday throughout the Quarter)

ESH=Extended SLA Hours ((2000 to 0800 Hrs) 07 days a week including Sundays full time throughout the quarter.)

$$\text{Downtime percentage for PBH(\%)} = \frac{\text{(Total Downtime during PBH) x 100}}{\text{Total PBH Time in a quarter}}$$

$$\text{Downtime percentage for ESH(\%)} = \frac{\text{(Total Downtime during ESH) x 100}}{\text{Total ESH Time in a quarter}}$$

Uptime Percentage (%) = 100 - Downtime percentage (%)

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Successful bidder is expected to maintain network availability as explained below:

	Availability during PBH	Penalty	Availability during ESH	Penalty
SHQ equipments	>= 99.5%	Nil	>= 95%	Nil
	Less by 1%	0.5% of QGR value	Less by 1%	0.5% of QGR value
	Less by >1% but < 2%	1% of QGR value	Less by >1% but < 2%	1% of QGR value
	Less by >2% but <5%	2% of the QGR Value	Less by >2% but <5%	2% of the QGR Value
	Less by >5% but <20%	5% of the QGR Value	Less by >5% but <20%	5% of the QGR Value
	<80%	No payment for the QGR	<75%	No payment for the QGR
DHQ equipments (per location)	>=99%	Nil	>=90%	Nil
	Less by 1%	0.5% of the QGR	Less by 1%	0.5% of QGR value
	Less by >1% but < 2%	Additional 1% of the QGR	Less by >1% but < 2%	1% of QGR value
	Less by >2% but <5%	Additional 2% for every %age	Less by >2% but <5%	2% of the QGR Value
	Less by >5% but <20%	Additional 2.5% for every %age	Less by >5% but <20%	5% of the QGR Value
	<80%	No payment	<70%	No payment for the QGR
BHQ equipments (Per location)	>=95%	Nil	>=90%	Nil
	Less by 1%	0.5% of the QGR	Less by 1%	0.5% of QGR value

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

	Less by >1% but < 2%	Additional 1% of the QGR	Less by >1% but < 2%	1% of QGR value
	Less by >2% but <5%	Additional 2% for every %age	Less by >2% but <5%	2% of the QGR Value
	Less by >5% but <20%	Additional 2.5% for every %age	Less by >5% but <20%	5% of the QGR Value
	<75%	No payment	<70%	No payment for the QGR
Horizontal LL (Per location)	>=90%	Nil	>=85%	Nil
	Less by 1%	0.5% of the QGR	Less by 1%	0.5% of QGR value
	Less by >1% but < 2%	Additional 1% of the QGR	Less by >1% but < 2%	1% of QGR value
	Less by >2% but <5%	Additional 2% for every %age	Less by >2% but <5%	2% of the QGR Value
	Less by >5% but <20%	Additional 2.5% for every %age	Less by >5% but <20%	5% of the QGR Value
	<70%	No payment	<65%	No payment for the QGR
Wireless (Per location)	>=85%	Nil	>=80%	Nil
	Less by 1%	0.5% of the QGR	Less by 1%	0.5% of QGR value
	Less by >1% but < 2%	Additional 1% of the QGR	Less by >1% but < 2%	1% of QGR value
	Less by >2% but <5%	Additional 2% for every %age	Less by >2% but <5%	2% of the QGR Value
	Less by >5% but <20%	Additional 2.5% for every %age	Less by >5% but <20%	5% of the QGR Value
	<65%	No payment	<60%	No payment for the QGR
VSAT HO (Per Locaion)	>=80%	Nil	>=75%	Nil
	Less by 1%	0.5% of the QGR	Less by 1%	0.5% of QGR value

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

	Less by >1% but < 2%	Additional 1% of the QGR	Less by >1% but < 2%	1% of QGR value
	Less by >2% but <5%	Additional 2% for every %age	Less by >2% but <5%	2% of the QGR Value
	Less by >5% but <20%	Additional 2.5% for every %age	Less by >5% but <20%	5% of the QGR Value
	<60%	No payment	<55%	No payment for the QGR

Above Table : Downtime Penalties

If network is down because of reasons not attributable to successful bidder like, fault in network provided by bandwidth provider, Successful bidder shall apprise CHiPS for all such events specifying the root cause of such downtime and duration of down time. For every such downtime related issue, the respective ticket shall be updated stating the reason for downtime with supporting documents.

The successful bidder shall also submit these supporting documents along with the quarterly invoice for exemption in SLA.

Deterioration in Quality of service shall attract additional penalties in addition to the penalties given above as detailed in below Sections.

QUALITY OF SERVICE PARAMETERS

The quality of service shall be determined by the following parameters:

Packet Loss: Packet loss between two connected SWAN PoPs should be less then OR equal to 1% across CGSWAN network.

Latency: Latency between connected SHQ/DHQ, BHQ POPs and SHQ POP should be less then OR equal to 120 ms across CGSWAN network.

Virus Attack: SWAN network (All POPs) should be protected against all kinds of virus attacks.

Denial of Service Attack: Denial of Service (DoS) is the most common form of attack on the Network, which leads to network unavailability for the genuine network users. The successful bidder shall respond to Denial of Service attacks reported by

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

departments/SWAN users or SWAN maintenance personnel within 15 minutes of intimation to the helpdesk. The Denial of

Service attack shall be defined as sudden burst of network traffic leading to more than 90-95% utilization of the SWAN bandwidth in any segment or complete network. In such a scenario successful bidder shall perform an analysis of the issue, verify whether the network utilization is due to genuine user requirements or it is a denial of service attack. In case it is identified as DoS attack, successful bidder shall identify the source of Denial of Service attack, and shall disconnect the source or network from SWAN backbone and resolve the issue to ensure availability and performance of the backbone.

Capacity and Performance Management

The successful bidder shall provide capacity planning services through network base lining and trending, to determine the resources required for SWAN and to plan and complete network upgrades before a capacity problem causes SWAN down time or performance problems. In addition to availability, latency and packet loss, successful bidder shall monitor the network and dependent infrastructure (resource) utilization during successive time periods (hour, day, week, month, and year) and shall provide recommendations to State government on SWAN infrastructure up gradation. Successful bidder shall perform the planned network upgrades with prior notification to the departments/users in the network segment (s) affected by the planned outages. Successful bidder should ensure that all the planned outages are performed only in the Extended SLA Hours and only the emergency upgrades are performed in the Prime Business Hours.

The overall responsibility of ensuring the SWAN performance rests with the successful bidder and the following are critical areas in performance management which shall be monitored by the successful bidder on a constant basis.

- CPU utilization
- Memory utilization
- Link/ Bandwidth Utilization

CPU Utilization

CPU is used by both the control plane and data plane on any network device. In capacity and performance management, successful bidder must ensure that the device and network have sufficient CPU capacity to function at all times. Successful bidder shall configure the NMS to monitor the CPU utilization of the critical network devices implemented in PoP's. In case the average CPU utilization is above 80 % on

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

a continuous basis, successful bidder shall perform the diagnostic review of the device and provide recommendations on addressing the issue. Successful bidder shall own the overall responsibility of the performance and shall accordingly escalate any performance related issues to the state government.

Memory Utilization

Memory is another resource that has data plane and control plane requirements. When devices run out of memory, operations on the device can fail. In case the average memory utilization is above 70 % on a continuous basis, Successful bidder shall perform the diagnostic review of the device and provide recommendations on addressing the issue. Successful bidder shall own the overall responsibility of the performance and shall accordingly escalate any performance related issues to the state government.

Link/ Bandwidth Utilization

Successful bidder shall monitor the utilization of SWAN links across the segments to verify the current utilization and the trends to ensure that enough bandwidth is made available for the applications and services to function without performance issues. Successful bidder shall provide weekly reports and NMS to be configured to auto generation reports on the link utilization in DeitY template. In case the link utilization on a constant basis is exceeding 70 %, Successful bidder shall provide recommendations to the State government on procurement of additional bandwidth.

Penalties for deterioration of CGSWAN Security (Vertical PoPs)

S.No	QoS parameters	Penalty
1	Virus Attack (the successful bidder is required to update the anti-virus software on a regular basis)	Rs. 2000 for every virus attack reported and not resolved within 36 hours from the time of identification of virus

Above Table : Penalties for deterioration of QoS

Downtime because of leased lines shall not be considered for calculating the effective downtime.

In such cases, the successful bidder shall provide related proof using the tools deployed at NMC. If the successful bidder is unable to generate such a proof, reason for outage (RFO) dully signed by nodal officer appointed by CHiPS has to be submitted.

If successful bidder submits none of these documents, the entire downtime shall be considered as network downtime and penalties as applicable shall be levied. Severity

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

level considered for calculating the effective downtime in such case shall be the level of higher POP amongst two given POPs.

PENALTIES FOR MANPOWER AND DELIVERABLES

S. No	Service level	Penalties
1	Deployment of required manpower at SHQ within **1 week** of acceptance of LoI	Rs 10,000 per manpower/week or part of the week of delay
2	Deployment of required manpower at DHQ PoPs within **4 weeks** of acceptance of LoI.	Rs 5,000 per PoP per manpower/week or part of the week of delay,
3	Deployment of required manpower at 80% at BHQ PoPs within **4 weeks** of acceptance of LoI	Rs 1,000 for each BHQ PoP per manpower/week or part of week of delay in manpower deployment.
4	Deployment of required manpower at remaining 20% BHQ PoPs within one quarter from Go Live date.	Rs 500 per manpower/week or part of the week of delay for every BHQ PoP
5	SHQ manpower change without approval from CHiPS	Penalty of Rs. 1,00,000

Above Table : Penalties for manpower and deliverable

PENALTIES FOR MISUSE

In case of misuse of bandwidth/ Internet at the instance of the successful bidder, the penalty imposed on the successful bidder, without prejudice to CHiPS other remedies under the Agreement shall be 25% of the QGR for one quarter under the Agreement for all the centers.

In addition action shall be initiated as per prevailing law of the land. If the misuse continues for two quarters, CHiPS may terminate the Agreement.

DEFINITION OF HARDWARE, SOFTWARE AND SERVICES

- **Hardware**

Hardware is the physical aspect of the network; the term is as a way to distinguish the electronic circuitry and components of a computer or electronic devices from the program. The hardware used for the network includes Desktops, Servers, Router, Switch/Hubs, IDS/IPS/Firewalls, Modems, Cables, connectors, power supply units etc.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

- **Software**

Software, or program, enables to perform specific tasks, as opposed to the physical components of the system (hardware). This includes application software such as a word processor, which enables a user to perform a task, and system software such as an operating system, which enables other software to run properly, by interfacing with hardware and with other software or custom software made to perform specific tasks related to specific equipments. The software includes system software and application software required for optimum performance of SWAN.

- **Services**

The services covered under the scope of the SLA include all services which are required to be delivered by the CGSWAN. This includes providing effective communication between all terminals of SWAN for Data, Video, VoIP, Video Conferencing, Internet and E-mail etc. and any other applications etc. at all locations.

NOTE: CHiPS shall give list of VVIP offices (End users) across the state of CG at the time of signing of agreement which is to be put under severity level 2 irrespective of locations. Number of such offices shall be 10.

Severity level of fault at remaining user departments shall be considered as per their locations as defined.

Guidance for calculating the Downtime

In case of failure of link between Two POP locations (failure of link due to bandwidth provider not included) the downtime shall be attributed to the PoP where equipment failure has occurred. This shall include failure of leased line modems or any other equipment (at PoP site as well as bandwidth provider's exchange) installed by CHIPS or successful bidder. In case it is not possible to establish definitely which PoP equipment has failed, the downtime shall be attributed to the higher category. In case of dispute the decision of CHIPS shall be final and binding.

Same procedure shall be adopted for a given POP and connected user departments. In case the failure of link between any two POPs is due to bandwidth provider and the failure is for more than Two hours between SHQ & DHQ, Three hours between DHQ & BHQ, and Five hours between BHQ & BHQ POPs, the successful bidder has to get a written reason for outage (RFO) from the bandwidth provider. In case successful bidder fails to get written RFO he should try to get at least written confirmation that Outage was due to bandwidth provider fault, failing this concerned outage shall be considered as Lease line outage due to N/w component failure in CGSWAN.

Same procedure shall be adopted for a given POP and connected user departments.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Any failure in VoIP, Video Conferencing, Internet E-mail, VPN and any other service controlled through SHQ, shall qualify for failure at SHQ (Severity level 1)

Any failure in VoIP, Video Conferencing, Internet E-mail, VPN and any other service controlled through CHQ/DHQ, shall qualify for failure s CHQ/DHQ (Severity level 2)

Any failure in VoIP, Video Conferencing, Internet E-mail, VPN and any other service controlled through BHQ, shall qualify for failure at SHQ (Severity level 3)

b. ***Penalty for delay in execution of BHQ to DHQ Upgradation :***

If the successful bidder does not supply and install the equipment within the stipulated period of 3 months from date of signing the agreement given at under (A) Component in Financial Proposal a penalty at the rate of **1% per week** of the Total value of Component A will be levied for a maximum period of Ten weeks. If the services are not completed even within this Ten-week period, then the contract will be liable for termination, in part or whole, at the **discretion** of CHiPS and at the risk and cost of the selected Bidder.

c. ***Penalty for delay in execution of Replacement of existing Component at SHQ, DHQ's, BHQ's and Horizontal Offices:***

If the successful bidder does not supply and install the equipment within the stipulated period of 3 months from date of signing the agreement given at under TABLE-C Component in Financial Proposal a penalty at the rate of **1% per week** of the Total value of undelivered Component of Table- C will be levied for a maximum period of Ten weeks. If the services are not completed even within this Ten-week period, then the contract will be liable for termination, in part or whole, at the **discretion** of CHiPS and at the risk and cost of the selected Bidder.

d. ***Severity Levels & Penalty for Help Desk Service support during the contract period:***

The Successful Bidder should provide post implementation support for three years. The Selected Bidder shall provide a Help Desk support soft software for logging of complaints by the CHiPS/ Department Official's. The system should be able to acknowledge a receipt as a

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

proof of having lodged a complaint by the CHiPS/ Department Official's. The Selected Bidder shall provide a Call Centre Help Desk Supports at which complaints can be lodged.

The Selected Bidder should ensure uptime as mentioned above during PBH and ESH. The Selected Bidder would be the first point of contact for the CHiPS/ Departmes & he in turn would be responsible to co-ordinate with the State Data Centre (SDC) Operator and CGSWAN bandwidth service provider or any other bandwidth provider to resolve downtime issues. The tools to monitor the SLA should be supplied by the Implementing Agency if not available in Existing Infrastructure. The penalties would be levied on the Complaint/ Call Logged by CHiPS/Department and the Selected Bidder does not provide the satisfactory resolution with in 24* hours from Call logged, in the event of call resolution failure to the Selected Bidder exceeds 5% the penalty will be levied @ 500 Rs. Per Call. The Selected Bidder should submit the call logging reports for every month clearly indicating the reasons for the failure and resolution for the same.

** – The time taken by the Selected Bidder to trouble - shoot and fix the problem from the time the call has been logged at the Helpdesk till the time the problem has been fixed.*

5.24 Contract Performance Security

1. Within 21 days after the receipt of notification of award of the Contract from the CHiPS, the successful Bidder shall furnish Contract Performance Guarantee to the CHiPS, Raipur (CG), which shall be equal to 10% of Contract Value and shall be in the form of a Bank Guarantee Bond/DD from a Nationalized Bank in the Performa given here-in-after in this document valid for a period of 3 Years and 3 (Three) months.

2. The proceeds of the performance guarantees shall be payable to the Purchaser as compensation for any loss / penalties resulting from the Selected Bidder failure to complete its obligations under the contract.

3. The performance guarantee will be discharged by the purchaser and returned to

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

the Selected Bidder within 60 days following the date of completion of the Selected Bidder performance obligations, including any warranty obligations under the Contract.

5.25 Statutory Requirements

During the tenure of this contract, nothing shall be done by the Selected Bidder in contravention of any law, act and/ or rules/regulations, thereunder or any amendment thereof governing inter-alia customs, stowaways, foreign exchange etc. and shall keep CHiPS indemnified in this regard.

5.26 Contract administration

a. Either party may appoint any individual / organization as its authorized representative through a written notice to the other party. Each Representative shall have the authority to:

(a) Exercise all of the powers and functions of his/her Party under this contract, other than the power to amend this contract and ensure proper administration and performance of the terms hereof; and

(b) Bind his or her Party in relation to any matter arising out of or in connection with this Contract.

b. The Selected Bidder shall be bound by all undertakings and representations made by the authorized representative of the Selected Bidder and any covenants stipulated hereunder, with respect to this contract, for and on their behalf.

c. For the purpose of execution or performance of the obligations under this Contract, the CHiPS representative would act as an interface with the nominated representative of the Selected Bidder. The Selected Bidder shall comply with any instructions that are given by the CHiPS representative during the course of this contract in relation to the performance of its obligations under the terms of this contract and the Tender.

d. A committee comprising of representatives from the CHiPS and the Selected

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Bidder shall meet on a quarterly basis to discuss any issues / bottlenecks being encountered. The Selected Bidder shall draw the minutes of these meetings and circulate to theCHiPS.

5.27 Right of Monitoring, Inspection and Periodic Audit

The CHiPS reserves the right to inspect and monitor / assess the progress / performance at any time during the course of the Contract, after providing due notice to the Selected Bidder. The CHiPS may demand, and upon such demand being made, the selected bidder shall provide with any document, data, material or any other information required to assess the progress of the project.

The CHiPS shall also have the right to conduct, either itself or through any other agency as it may deem fit, an audit to monitor the performance by the Selected Bidder of its obligations/functions in accordance with the standards committed to or required by the CHiPS and the Selected Bidder undertakes to cooperate with and provide to the CHiPS/ any other Consultant/ Agency appointed by the CHiPS, all documents and other details as may be required by them for this purpose. Any deviations or contravention identified as a result of such audit/assessment would need to be rectified by the Selected Bidder failing which the CHiPS may, without prejudice to any other rights that it may have, issue a notice of default.

5.28 Chhattisgarh infotech& Biotech Promotional Society's / (CHiPS) Obligations

The CHiPS representative shall interface with the Selected Bidder, to provide the required information, clarifications, and to resolve any issues as may arise during the execution of the Contract.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

CHiPS shall ensure that timely approval is provided to the selected Bidder, where deemed necessary, which should include diagrams / plans and all specifications related to services required to be provided as part of the Scope of Work.

5.29 Information Security

The Selected Bidder shall not carry and/or transmit any material, information, layouts, diagrams, storage media or any other goods/material in physical or electronic form, which are proprietary to or owned by the CHiPS, out of the premises, without prior written permission from the CHiPS.

The Selected Bidder shall, upon termination of this agreement for any reason, or upon demand by CHiPS, whichever is earlier, return any and all information provided to the Selected Bidder by CHiPS, including any copies or reproductions, both hard copy and electronic.

5.30 Indemnity

The Selected Bidder shall execute and furnish to the CHiPS, a Deed of Indemnity in favor of the CHiPS, in a form and manner acceptable to the CHiPS, indemnifying CHiPS from and against any costs, loss, damages, expense, claims, including those from third parties or liabilities of any kind how-so-ever suffered including patent, copyright, trademark and trade secret, arising or incurred inter-alia during and after the Contract period out of:

a. Negligence or wrongful act or omission by the Selected Bidder or it's team or any Agency/ Third Party in connection with or incidental to this Contract; or

b. Any breach of any of the terms the Selected Bidder's Proposal as agreed, the Tender and this Contract by the Selected Bidder, its Team or any Agency/ Third Party.

c. The indemnity shall be to the extent of 100% of project cost in favor of the

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

CHiPS.

5.31 Prices

Prices quoted must be firm and shall not be subject to any upward revision on any account what-so-ever throughout the period of 3 Years 3 Months. CHiPS however, reserve the right to review and negotiate the charges payable.

5.32 Special Conditions of Contract

Amendments of, and Supplements to, Clauses in the General Conditions of Contract.

5.33 Events of Default by the Selected Bidder

The failure on the part of the Selected Bidder to perform any of its obligations or comply with any of the terms of this contract shall constitute an Event of Default on the part of the Selected Bidder. The events of default as mentioned above may include inter-alia the following:

a. The Selected Bidder has failed to perform any instructions or directives issued by the CHiPS which it deems proper and necessary to execute the scope of work under the Contract, or

b. The Selected Bidder has failed to adhere to any of the key performance indicators as laid down in the Key Performance Measures / Contract, or if the Selected Bidder has fallen short of matching such standards/targets as the CHiPS may have designated with respect to any task necessary for the execution of the scope of work under this Contract. The above mentioned failure on the part of the Selected Bidder may be in terms of failure to adhere to timelines, specifications, requirements or any other criteria as defined by the CHiPS;

c. The Selected Bidder has failed to remedy a failure to perform its obligations in accordance with the specifications issued by the CHiPS, despite being served with a default notice which laid down the specific deviance on the part of the Selected

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Bidder to comply with any stipulations or standards as laid down by the CHiPS; or

d. The Selected Bidder / Bidder's Team has failed to conform to any of the Service/Facility Specifications/standards as set out in the scope of the work of this Tender document or has failed to adhere to any amended direction, modification or clarification as issued by the CHiPS during the term of this Contract and which the CHiPS deems proper and necessary for the execution of the scope of work under this Contract;

e. The Selected Bidder has failed to demonstrate or sustain any representation or warranty made by it in this Contract, with respect to any of the terms of its Proposal, the Tender and this Contract

f. There is a proceeding in bankruptcy, insolvency, winding up or there is an appointment of a receiver, liquidator, assignee, or similar official against or in relation to the Selected Bidder.

g. The Selected Bidder / Bidder's Team has failed to comply with or is in breach or contravention of any applicable laws.

Where there has been an occurrence of such defaults inter alia, as stated above, the CHiPS shall issue a notice of default to the Selected Bidder, setting out specific defaults / deviances / omissions and providing a notice of Sixty (30) days to enable such defaulting party to remedy the default committed.

Where despite the issuance of a default notice to the Selected Bidder by the CHiPS and the Selected Bidder fails to remedy the default to the satisfaction of the CHiPS, the CHiPS may, where it deems fit, issue to the defaulting party another default notice or proceed to adopt such remedies as may be available to the CHiPS.

5.34 Liquidated Damages

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Subject to clause for Force Majeure, if the bidder fails to complete the services under the project scope of work before the scheduled completion date or the extended date or if the Selected Bidder repudiates the contract before completion of the work, the CHiPS, at its discretion, may without prejudice to any other right or remedy available to it under the contract, recover a maximum of 10 percent of the project cost from the Selected Bidder, as Liquidated Damages (LD).

In case it leads to termination, CHiPS shall give thirty days' notice to the Selected Bidder of its intention to terminate the contract and shall so terminate the contract unless during the thirty day notice period, the Selected Bidder initiates remedial action acceptable to the CHiPS.

The CHiPS may without prejudice to its right to affect recovery by any other method, deduct the amount of liquidated damages from any money belonging to the Selected Bidder in its hands (which includes the CHiPS right to claim such amount against Selected Bidder's Bank Guarantee) or which may become due to the Selected Bidder. Any such recovery or liquidated damages shall not in any way relieve the Selected Bidder from any of its obligations to complete the work or from any other obligations and liabilities under the Contract.

5.35 Dispute Resolution

The CHiPS and the Selected Bidder shall make every effort to resolve amicably by direct informal negotiations, any disagreement or disputes, arising between them under or in connection with the Contract.

If even after thirty (30) days from the commencement of such direct informal negotiations, the CHiPS and the Selected Bidderare unable to resolve amicably a contract dispute, either party may require that the dispute be referred for resolution to the formal mechanism specified in clauses below.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

- In the case of a dispute or difference arising between the CHiPS and the Selected Bidder relating to any matter arising out of or connected with this Contract, such dispute or difference shall be referred to the award of the Arbitrator as indicated in this RFP. The award of the Arbitrator shall be final and binding on the parties.
- The Arbitration and Conciliation Act 1996, the rules there under and any statutory modification or re-enactments thereof, shall apply to the arbitration proceedings.
- The venue of arbitration shall be the Raipur, India.
- The CHiPS may terminate this contract, by giving a written notice of termination of minimum thirty days, to the Selected Bidder, if the Selected Bidder fails to comply with any decision reached consequent upon arbitration proceedings pursuant to above Clause.

5.36 Continuance of the Contract:

Notwithstanding the fact that settlement of dispute(s) (if any) under arbitration may be pending, the parties hereto shall continue to be governed by and perform the work in accordance with the provisions under the Scope of Work to ensure continuity of operations.

5.37 Conflict of interest

The Bidder shall disclose to CHiPS in writing, all actual and potential conflicts of interest that exist, arise or may arise (either for the Bidder or the Bidders team) in the course of performing the Service(s) as soon as practical after it becomes aware of that conflict.

5.38 Severance

In the event any provision of the Contract is held to be invalid or unenforceable under the applicable law, the remaining provisions of this Contract shall remain in full force and effect.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

5.39 Governing Language

The Agreement shall be written in English language. Subject to below Clause, such language versions of the Agreement shall govern its interpretation. All correspondence and other documents pertaining to the Contract that are exchanged by the parties shall be written in English language only.

5.40 "No Claim" Certificate

The Selected Bidder shall not be entitled to make any claim, whatsoever against CHiPS, under or by virtue of or arising out of, the contract, nor shall CHiPS entertain or consider any such claim, if made by the Selected Bidder after it has signed a "No claim" certificate in favour of CHiPS in such form as shall be required by itafter the work is finally accepted.

5.41 Publicity

The Selected Bidder shall not make or permit to be made a public announcement or media release about any aspect of this Contract unless the CHiPS first gives its written consent to the selected bidder.

5.42 Force Majeure

Force Majeure shall not include any events caused due to acts/omissions of such Party or result from a breach/contravention of any of the terms of the Contract, Proposal and/or the Tender. It shall also not include any default on the part of a party due to its negligence or failure to implement the stipulated/proposed precautions, as were required to be taken under the Contract.

The failure or occurrence of a delay in the performance of any of the obligations of either party shall constitute a Force Majeure event only where such failure or delay could not have reasonably been foreseen, or where despite the presence of adequate and stipulated safeguards the failure to perform obligations has occurred. In such an event, the affected party shall inform the other party in

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

writing within five days of the occurrence of such event. The CHiPS will make the payments due for Services rendered till the occurrence of Force Majeure. However, any failure or lapse on the part of the Selected Bidder in performing any obligation as is necessary and proper, to negate the damage due to projected force majeure events or to mitigate the damage that may be caused due to the above mentioned events or the failure to provide adequate disaster management/recovery or any failure in setting up a contingency mechanism would not constitute force majeure, as set out above.

In case of a Force Majeure, all Parties will endeavor to agree on an alternate mode of performance in order to ensure the continuity of service and implementation of the obligations of a party under the Contract and to minimize any adverse consequences of Force Majeure.

5.43 Representations & Warranties On Agreement

In order to induce the CHiPS, Government of Chhattisgarh, Raipur, CG to enter into this Contract, the Selected Bidder hereby represents and warrants as of the date hereof, which representations and warranties shall survive the term and termination hereof, the following:

1) That the Selected Bidder is not involved in any major litigation or legal proceedings, pending, existing, and potential or threatened, that may have an impact of affecting or compromising the performance or delivery of Services under this Contract.

2) That the representations and warranties made by the Selected Bidder in the proposal or will be made in this contract are and shall continue to remain true and fulfill all the requirements as are necessary for executing the obligations and responsibilities as laid down in the Contract and the Tender and unless the Govt. of Chhattisgarh specifies to the contrary, the Selected Bidder shall be bound by all the terms of the Proposal and the contract through the term of the contract.

3) That the Selected Bidder has the professional skills, personnel and resources/authorizations that are necessary for providing all such services as are necessary to fulfill the Scope of Work stipulated in the Tender and this Contract.

4) That there shall not be any privilege, claim or assertion made by a third party with respect to right or interest in, ownership, mortgage or disposal of any asset, property,

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

movable or immovable as mentioned in any Intellectual Property Rights, licenses and permits.

5) That the Selected Bidder shall use such assets of the Govt. of Chhattisgarh as the Govt. of Chhattisgarh may permit for the sole purpose of execution of its obligations under the terms of the Proposal, Tender or this Contract. The Selected Bidder shall however, have no claim to any right, title, lien or other interest in any such property, and any possession of property for any duration whatsoever shall not create any right in equity or otherwise, merely by the fact of such use or possession during or after the term hereof.

6) That the Selected Bidder shall procure all the necessary permissions and adequate approvals and licenses for use of various software and any copyrighted process/product free from all claims, titles, interests and liens thereon and shall keep the Govt. of Chhattisgarh indemnified in relation thereto.

7) That the execution of the Services and the Scope of work herein are and shall be in accordance and in compliance with all applicable laws.

8) That all conditions precedent under the Contract has been satisfied.

9) That neither the execution and delivery by the Selected Bidder of the Contract nor the Selected Bidder"s compliance with or performance of the terms and provisions of the Contract (i) will contravene any provision of any Applicable Law or any order, writ, injunction or decree of any court or Governmental Authority binding on the Selected Bidder, (ii) will conflict or be inconsistent with or result in any breach of any or the terms, covenants, conditions or provisions of, or constitute a default under any Contract, Contract or instrument to which the Selected Bidder is a party or by which it or any of its property or assets is bound or to which it may be subject or (iii) will violate any provision of the Memorandum and Articles of Association of the Selected Bidder.

10) That the Selected Bidder certifies that all registrations, recordings, filings and notarizations of the Contract and all payments of any tax or duty, including, without limitation stamp duty, registration charges or similar amounts which are required to be effected or made by the Selected Bidder which is necessary to ensure the legality, validity, enforceability or admissibility in evidence of the Contract have been made.

11) That the Selected Bidder owns, has license to use or otherwise has the right to use, free of any pending or threatened liens or other security or other interests all its

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Intellectual Property Rights, which are required or desirable for the performance of its services under this contract and regarding the same the Selected Bidder does not, so far as the Selected Bidder is aware, in carrying on its business and operations, infringe any Intellectual Property Rights of any person. So far as the Selected Bidder is aware, none of the Intellectual Property Rights, owned or enjoyed by the Selected Bidder or which the Selected Bidder is licensed to use, which are material in the context of Selected Bidder"s business and operations for the performance of this contract are being infringed nor, so far as the Selected Bidder is aware, is there any infringement or threatened infringement of those Intellectual Property Rights licensed or provided to the Selected Bidder by any person. All Intellectual Property Rights (owned by the Selected Bidder or which the Selected Bidder is licensed to use) required by the Selected Bidder for the performance of the contract are valid and subsisting. All actions (including registration, payment of all registration and renewal fees) required to maintain the same in full force and effect have been taken thereon and shall keep the Govt. of Chhattisgarh indemnified in relation thereto.

12) That time is the essence of the Contract and hence the Selected Bidder shall at all times maintain sufficient manpower, resources, and facilities, to provide the Services in a workmanlike manner on a timely basis.

13) That its security measures, policies and procedures are adequate to protect and maintain the confidentiality of the Confidential Information.

14) That in providing the Services, or deliverables or materials, neither Selected Bidder nor its agent, nor any of its employees, shall utilize information which may be considered confidential information of, or proprietary to, any prior employer or any other person or entity;

5.44 General

a. Relationship between the Parties

i) Nothing in the Contract constitutes any fiduciary relationship between the CHiPS and Selected Bidder/ Bidder's Team, or any relationship of employer, employee, principal and agent, or partnership, between the CHiPS and Selected Bidder.

ii) No Party has any authority to bind the other Party in any manner whatsoever

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

except as agreed under the terms of the Contract.

iii) CHiPS will not be under any obligation to the Implementation Agency's Team except as agreed under the terms of the Contract.

b. No Assignment

The Selected Bidder shall not transfer any interest, right, benefit or obligation under the contract without the prior written consent of CHiPS.

c. Survival

The provisions of the clauses of the Contract in relation to documents, data, processes, property, Intellectual Property Rights, indemnity, publicity and confidentiality and ownership survive the expiry or termination of this Contract and in relation to confidentiality, the obligations continue to apply unless CHiPS notifies the Selected Bidder of its release from those obligations.

d. Entire Contract

The terms and conditions laid down in the Tender and all annexes thereto as also the Proposal and any attachments/annexes thereto shall be read in consonance with and form an integral part of the Contract. The Contract supersedes any prior contract, understanding or representation of the Parties on the subject matter.

e. Governing Law

This contract shall be governed in accordance with the laws of India.

f. Jurisdiction of Courts

The High Court of India in Bilaspur, Chhattisgarh has exclusive jurisdiction to determine any proceeding in relation to the Contract.

g. Compliance with Laws

The Selected Bidder shall comply with the laws in force in India in the course of performing the Contract.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

h. Notices

a. A "notice" means:

i) a notice; or

ii) A consent, approval or other communication required to be in writing under the Contract. All notices, requests or consent provided for or permitted to be given under this Contract shall be in writing and shall be deemed effectively given when personally delivered or mailed by pre-paid certified/registered mail, return receipt requested, addressed as follows and shall be deemed received two days after mailing or on the date of delivery if personally delivered:

To
The CEO,
Chhattisgarh infotech& Biotech Promotional Society, Raipur
SDC Building, Near Police Control Room,
Civil Lines Raipur- 492 001 (Chhattisgarh)
Tel: + 91 – 771 – 4014158
Fax: + 91 – 771 – 4014158
Email: ceochips@nic.in

To Selected Bidder at:
Attn:
Address:
[Phone:]
[Fax:]

Any Party may change the address to which notices are to be directed, by giving a notice to the other party in the manner specified above. A notice served on a Representative is taken to be a notice to that Representative's Party.

i. Waiver

- Any waiver of any provision of this Contract is ineffective unless it is in writing and signed by the Party waiving its rights.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

- A waiver by either Party in respect of a breach of a provision of this Contract by the other Party is not a waiver in respect of any other breach of that or any other provision.
- The failure of either Party to enforce at any time any of the provisions of this Contract shall not be interpreted as a waiver of such provision.

j. Modification

Any modification of the Contract shall be in writing and signed by an authorized representative of each Party.

k. TAXES

The Bidder shall pay service and other applicable taxes, if any, imposed on the services under this contract.

l. Application

These General Conditions shall apply to the extent that provisions in other parts of the Contract do not supersede them.

5.45 Fraud and Corrupt Practices

i) Fraud and Corrupt Practices

a. The Bidders and their respective officers, employees, agents and advisers shall observe the highest standard of ethics during the Selection Process. Notwithstanding anything to the contrary contained in this RFP, the CHiPS shall reject a Proposal without being liable in any manner whatsoever to the Bidder, if it determines that the Bidder has, directly or indirectly or through an agent, engaged in corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice (collectively the "Prohibited Practices") in the Selection Process. In such an event, the CHiPS shall, without prejudice to its any other rights or remedies, forfeit and appropriate the Bid Security or Performance Security, as the case may be, as mutually agreed genuine pre-estimated compensation and damages payable to the Authority for, inter alia, time, cost and effort of the Authority, in regard to the RFP, including consideration and evaluation of such Bidder s Proposal.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

b. Without prejudice to the rights of the CHiPS under Clause above and the rights and remedies which the CHiPS may have under the LoA or the Agreement, if an Bidder or Systems Implementation Agency, as the case may be, is found by the Authority to have directly or indirectly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice during the Selection Process, or after the issue of the LoA or the execution of the Agreement, such Bidder shall not be eligible to participate in any tender or RFP issued by the CHiPS during a period of < period, suggested 2 (two) > years from the date such Bidder, as the case may be, is found by the CHiPS to have directly or through an agent, engaged or indulged in any corrupt practice, fraudulent practice, coercive practice, undesirable practice or restrictive practice, as the case may be.

c. For the purposes of this Section, the following terms shall have the meaning hereinafter respectively assigned to them:

II **"corrupt practice"** means (i) the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence the action of any person connected with the Selection Process (for avoidance of doubt, offering of employment to or employing or engaging in any manner whatsoever, directly or indirectly, any official of the CHiPS who is or has been associated in any manner, directly or indirectly with the Selection Process or the LoI or has dealt with matters concerning the Agreement or arising there from, before or after the execution thereof, at any time prior to the expiry of one year from the date such official resigns or retires from or otherwise ceases to be in the service of the CHiPS, shall be deemed to constitute influencing the actions of a person connected with the Selection Process); or (ii) save as provided herein, engaging in any manner whatsoever, whether during the Selection Process or after the issue of the LoI or after the execution of the Agreement, as the case may be, any person in respect of any matter relating to the Project or the LoI or the Agreement, who at any time has been or is a legal, financial or technical

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

consultant/ adviser of the CHiPS in relation to any matter concerning the Project;

"fraudulent practice" means a misrepresentation or omission of facts or disclosure of incomplete facts, in order to influence the Selection Process;

III. "Coercive practice" means impairing or harming or threatening to impair or harm, directly or indirectly, any persons or property to influence any person s participation or action in the Selection Process;

IV. "Undesirable practice" means (i) establishing contact with any person connected with or employed or engaged by CHiPS with the objective of canvassing, lobbying or in any manner influencing or attempting to influence the Selection Process; or (ii) having a Conflict of Interest; and

V. "Restrictive practice" means forming a cartel or arriving at any understanding or arrangement among Bidders with the objective of restricting or manipulating a full and fair competition in the Selection Process.

1) Arbitration

CHiPS and the selected bidder shall make every effort to resolve amicably by direct informal negotiation any disagreement or dispute arising between them under or in connection with the Contract.

If, after thirty (30) days from the commencement of such informal negotiations, CHiPS and the selected Bidder have been unable to amicably resolve the dispute, either party may require that the dispute be referred for resolution to The Director, Chhattisgarh infotech& Biotech Promotional Society, Raipur, as single party Arbitrator in accordance with the Arbitration and Conciliation Act, 1996. The decision of the arbitrator shall be final and binding to all parties.

All Arbitration proceedings shall be held in Raipur, Chhattisgarh, and the language of the arbitration proceedings and that of all documents and communications between the parties shall be in English.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE I - PROPOSAL COVERING LETTER

(A copy to be enclosed with each part of the proposal)

Date:……..

To,

The CEO,

Chhattisgarh infotech& Biotech Promotional Society

State Data Centre Building, Near Police Control Room,

Civil Lines,

Raipur, Chhattisgarh–492001

Dear Sir,

We…….. (Name of the bidder) hereby submits our proposal in response to notice inviting tender date…….. and tender document no. …… …….. and confirm that :

1. All information provided in this proposal and in the attachments is true and correct to the best of our knowledge and belief.
2. We shall make available any additional information if required to verify the correctness of the above statement.
3. Certified that the period of validity of bids is 180 days from the last date of submission of the proposal, and
4. We are quoting for all the services mentioned in the tender.
5. We the Bidders are not under a Declaration of Ineligibility for corrupt or fraudulent practices or blacklisted by any of the Government agencies.
6. Chhattisgarh infotech& Biotech Promotional Society, Raipur may contact the following person for further Information regarding this tender:
   a. Name and full address of office, Contact No., Email ID, Company Name
   b. Name and full address of office, Contact No., Email ID, Company Name
7. We are submitting our Eligibility Criteria proposal, bid documents and technical bid documents
   a. In soft format in the form of a CD/DVD clearly hyperlinking all the relevant scanned documents and highlighting relevant portions of the document for ease of evaluation.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

This is in addition to the paper documents in hard copy format to be submitted by the bidders and needs to be handed over along with bids.

b. The hard copy format is also similarly indexed, flagged and highlighted at relevant places.

Yours sincerely,

Signature

Full name of signatory

Designation

Name of the bidder (firm, etc.)

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE II: FORMAT FOR POWER OF ATTORNEY

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)** on stamp paper of value required under law duly signed by 'lead bidder' for the tender)

Dated: _____

POWER OF ATTORNEY

To Whomsoever It May Concern

Know all men by these presents, we _____ (name and registered office address of the Bidder) do hereby constitute, appoint and authorize Mr. _____ (Name of the Person(s)), domiciled at _____ (Address), acting as _____ (Designation and the name of the firm), as Authorized Signatory and whose signature is attested below, as our attorney, to do in our name and on our behalf, all such acts, deeds and things necessary in connection with or incidental to our Proposal for award of Agreement **"Upgradation, Operation and Maintenance of CGSWAN in Chhattisgarh"** involving the deliverables including Operation and Maintenance of Existing SWAN, Installation and commissioning of 9 DHQ, in Chhattisgarh as per agreement with CHiPS, vide Invitation for Tender (Tender Document) Document dated ____ , issued by The CEO, Chhattisgarh infotech& Biotech Promotional Society Raipur, including signing and submission of all documents and providing information and responses to clarifications / enquiries etc. as may be required by Chhattisgarh infotech& Biotech Promotional SocietyRaipuror any governmental authority, representing us in all matters before Chhattisgarh infotech& Biotech Promotional Society Raipur, and generally dealing with CHiPSin all matters in connection with our Proposal for the said Project.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney shall and shall always be deemed to have been done by us.

For ----------

(Signature)

(Name, Title and Address)

Accept

(Attested signature of Mr._____)

(Name, Title and Address of the Attorney)

Notes:

- To be executed by the Bidder

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

- The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executant(s) and when it is so required the same should be under common seal affixed in accordance with the required procedure.
- Also, wherever required, the executant(s) should submit for verification the extract of the charter documents and documents such as a resolution / power of attorney in favour of the Person executing this Power of Attorney for the delegation of power hereunder on behalf of the executants(s).

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech & Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE III-FINANCIAL PROPOSAL FORMAT

To be submitted in original along with the Proposals **(ENVELOP - C)**

Tender Document No.

To

The Chief Executive Officer,

SDC Building, Near Police Control Room

Civil Lines, Raipur- 492001

Sir,

I/We hereby submit our Proposal for the **"Setting up and maintenance of newly created 9 Districts and Services, upgradation, Operation and Maintenance of existing CGSWAN in Chhattisgarh"** mentioned in the Tender document within the time specified and in accordance with the special Terms and Conditions as well as Scope of work. The rates are quoted in the prescribed format given below:

SUMMARY OF FINANCIAL PROPOSAL FOR UPGRADATION, OPERATION AND MAINTENANCE OF CGSWAN		
S. No	**Item Name**	**Total Amount Inclusive of Taxes(INR)**
1	Grand Total of Table (A)	
2	Grand Total of Table (B)	
3	Grand Total of Table (C)	
TOTAL COST= (A+B+C) IN FIGURE		
GRAND TOTAL=(A+B+C) IN WORDS		

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Table A: Bill of Material for Upgradation of BHQ to DHQ's (A)							
S. No	Item Name	Qty	Unit	Unit Rate (in INR)	Per Unit Tax	Unit Rate Inclusive of Taxes (in INR)	Total Amount Inclusive of Taxes(INR)
		Q	U	R	T	UR=(R+T)	TA=Q*UR
1	District Router	9	Nos.				
2	DHQ LAN Switch	9	Nos.				
3	Video Conferencing end Point	9	Nos.				
4	40” Full HD LED TV	9	Nos.				
5	Air Conditioner- 2 Ton	9	Nos.				
6	RACK 42U	9	Nos.				
7	Generator Set- 8KVA	9	Nos.				
8	UPS – 5 KVA	9	Nos.				
TOTAL A IN FIGURE							
TOTAL A IN WORDS							

Table B: Bill of Material for Operation and Maintenance of Existing CGSWAN (B)							
S. No	Item Name	Qty	Unit	Unit Rate (in INR)	Per Unit Tax	Unit Rate Inclusive of Taxes (in INR)	Total Amount Inclusive of Taxes(INR)
		Q	U	R	T	UR=(R+T)	TA=Q*UR
1	AMC charges for Existing Hardware & Software equipment at SHQ, DHQ's, BHQ's, HO and Other Location	3 Year	Per Year	Total of X			
2	Operational Charges including electricity, Fuel , other consumable etc. For smooth running at SHQ, DHQ’s , BHQ’s HO and HO PoP’s etc.	3 Year	Per Year				
3	Facility Management Services at SHQ through 13 Person deployment at SHQ Location	3 Year	Per Year				
3	Facility Management Services at DHQ's through 81 Person deployment at 27 DHQ's Location	3 Year	Per Year				
4	Facility Management Services at BHQ's Location, HO and PoP through 124 Person deployment at 124 BHQ's	3 Year	Per Year				
TOTAL B IN FIGURE							

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of ‘The CEO’ Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

TOTAL B IN WORDS	

Table: X -B ill of Material for AMC of Existing Equipment Under CGSWAN

AMC Charges for SHQ Items (X1)

S. No	Item Name	Qty	Unit	Unit Rate (in INR) Per Year	Per Unit Tax	Unit Rate Inclusive of Taxes (in INR) Per Year	Total Amount Inclusive of Taxes(INR)
		Q	U	R	T	UR=(R+T)	TA=Q*UR
1	SHQ Core Router Juniper M120	1	Nos.				
2	SHQ Internet Router Juniper J4350	1	Nos.				
3	SHQ Firewall Juniper ISG 1000	1	Nos.				
4	SHQ DMZ / Internet Switch Nortel 5520-24T	1	Nos.				
5	SHQ IP Phones Type -1 Nortel IP Phone 2007	1	Nos.				
6	SHQ IP Telephoney System (Soft Switch) Nortel Communication server 1000E	1	Nos.				
7	NMS	1	Nos.				
8	Help Desk Management	1	Nos.				
9	Interface Server	1	Nos.				
10	Mailing Server	1	Nos.				
11	Proxy Server	1	Nos.				
12	Hardware Specification For All Infra-structure Servers	1	Nos.				
13	20 KVA UPS (3 Phase Output) for VSAT Hub equipments	1	Nos.				
14	42U Rack for SHQ	3	Nos.				
15	Active Directory Server Hardware with Windows 2003 Enterprise Server	1	Nos.				
16	Gateway Mail Server Hardware with Windows 2003 Enterprise Server	1	Nos.				
17	Antivirus Server Hardware with Windows 2003 Enterprise Server	1	Nos.				
18	Antivirus Software License	151	Nos.				
19	DNS Server	2	Nos.				
20	Network Management Server Hardware with Windows 2003 Server OS	3	Nos.				

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

21	Helpdesk Server Hardware with Windows 2003 Server OS	2	Nos.				
22	Helpdesk agent worstation with windows XP/Vista	5	Nos.				
23	Web Server	1	Nos.				
24	KVM Switch	1	Nos.				
25	Workstations at each PoP	1	Nos.				
26	Rack 42U	1	Nos.				
27	Authentication, Authorisation and Accounting Server(AAA)	1	Nos.				
28	UPS	1	Nos.				
29	Air Conditionaer -4 tonnage	2	Nos.				
30	Generator Set -30 KV	1	Nos.				
31	Modem Specifications for Leased Lines	2	Nos.				
32	IPS	1	Nos.				
33	Video Streaming Server	1	Nos.				
34	Database and application Server	1	Nos.				
35	Syslog Server	1	Nos.				
TOTAL X1 IN FIGURE							

AMC Charges for DHQ Items (X2)							
S. No	**Item Name**	**Qty**	**Unit**	**Unit Rate (in INR) Per Year**	**Per Unit Tax**	**Unit Rate Inclusive of Taxes (in INR) Per Year**	**Total Amount Inclusive of Taxes(INR)**
		Q	**U**	**R**	**T**	**UR=(R+T)**	**TA=Q*UR**
1	DHQ Router	17	Nos.				
	DHQ PRI Router	17	Nos.				
2	DHQ LAN Switch	17	Nos.				
3	IP Phones- Type-1	17	Nos.				
4	Rack 42U	17	Nos.				
5	Air-Conditioner -2 tonne	17	Nos.				
6	UPS 5KVA	17	Nos.				
7	Generator Set - 8 KVA	17	Nos.				
8	Workstations at each PoP	17	Nos.				
TOTAL X2 IN FIGURE							

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

AMC Charges for BHQ Items (X3)							
S. No	Item Name	Qty	Unit	Unit Rate (in INR) Per Year	Per Unit Tax	Unit Rate Inclusive of Taxes (in INR) Per Year	Total Amount Inclusive of Taxes(INR)
		Q	U	R	T	UR=(R+T)	TA=Q*UR
1	BHQ Router	118	Nos.				
2	BHQ LAN Switch	133	Nos.				
3	IP Phones-2	133	Nos.				
4	Rack 15U	133	Nos.				
5	Air-Conditioner -2 tonne	133	Nos.				
6	UPS 2KVA	133	Nos.				
7	Generator Set - 5 KVA	133	Nos.				
8	Modem Specifiactions for Leased Lines	266	Nos.				
9	Workstations at each PoP	133	Nos.				
TOTAL X3 IN FIGURE							

AMC Charges for HO Items (X4)							
S. No	Item Name	Qty	Unit	Unit Rate (in INR) Per Year	Per Unit Tax	Unit Rate Inclusive of Taxes (in INR) Per Year	Total Amount Inclusive of Taxes(INR)
		Q	U	R	T	UR=(R+T)	TA=Q*UR
1	Horizontal Router	500	Nos.				
2	HO LAN Switch	500	Nos.				
3	IP Phones	500	Nos.				
4	Modem Specifiactions for Leased Lines	1000	Nos.				
TOTAL X4 IN FIGURE							

AMC Charges for Wireless Items X5							
S. No	Item Name	Qty	Unit	Unit Rate (in INR) Per Year	Per Unit Tax	Unit Rate Inclusive of Taxes (in INR) Per Year	Total Amount Inclusive of Taxes(INR)
		Q	U	R	T	UR=(R+T)	TA=Q*UR
1	Base Station	150	Nos.				
2	Tower at PoP	150	Nos.				

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

3	Tower /Pole at remote PoP	3000	Nos.				
4	IP Phones	3000	Nos.				
TOTAL X5 IN FIGURE							

AMC Charges for VSAT Items (X6)							
S. No	**Item Name**	**Qty**	**Unit**	**Unit Rate (in INR) Per Year**	**Per Unit Tax**	**Unit Rate Inclusive of Taxes (in INR) Per Year**	**Total Amount Inclusive of Taxes(INR)**
		Q	**U**	**R**	**T**	**UR=(R+T)**	**TA=Q*UR**
1	HUB Antenna	1	Nos.				
2	Antenna Integration Material	1	Nos.				
3	Low Noise Amplifier	1	Nos.				
4	Down Convertor	1	Nos.				
5	Up Convertor	1	Nos.				
6	HPA (TWTA/SSPA) Amplifier	1	Nos.				
7	VSAT Hub Baseband Equipment	1	Nos.				
8	Remote VSAT	15	Nos.				
9	Earthing for VSAT	15	Nos.				
10	Remote VSAT	77	Nos.				
11	Earthing for VSAT	77	Nos.				
TOTAL X6 IN FIGURE							
GRAND TOTAL (X) for 1 Year AMC = (X1+X2+X3+X4+X5+X6) IN FIGURE							
GRAND TOTAL (X) for 1 Year AMC=(X1+X2+X3+X4+X5+X6) IN WORDS							

Table C: Bill of Material for Replacement of Existing Items at SHQ, BHQ's, DHQ's and HO (C)							
S. No	**Item Name**	**Qty**	**Unit**	**Unit Rate (in INR)**	**Per Unit Tax**	**Unit Rate Inclusive of Taxes (in INR)**	**Total Amount Inclusive of Taxes(INR)**
		Q	**U**	**R**	**T**	**UR=(R+T)**	**TA=Q*UR**
1	Core Switch at SHQ	1	Nos.				
2	MCU at SHQ	1	Nos.				
3	Firewall & IPS at SHQ	1	Nos.				
4	Video Conferencing end Point (1 at SHQ & 17 at DHQ)	18	Nos.				
5	Desktops Based Video Conferencing soft Licenses at	124	Nos.				

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

	DHQ						
6	Point to Multi Point Radios at SHQ, DHQ's and BHQ's	151	Nos.				
7	CPE Radios at HO	1000	Nos.				
TOTAL C IN FIGURE							
TOTAL C IN WORDS							

Please note the following:

1. All quoted prices should be **inclusive of all taxes and duties** prevailing on the date of proposal submission.
2. Since the price proposal is in INR, CHiPS shall not consider any upward variation/ fluctuation on account of any foreign exchange at any time during the currency of the contract.
3. Prices are valid for a period of 180 Days from date of submission of the Bid.
4. Other than what is given above, the bidder is expected to account for any other deliverable to make the implementation successful and will be considered for commercial evaluation.
5. The Prices for Point to multipoint Radios and CPE Radios are valid for entire contract period.
6. **Warranty on Hardware products** will be 5 (Five) years from the date of FAT. The warranty will become effective from the date of FAT.
7. CHiPS reserves the right to increase or decrease the no. of resources / other item quantity at the time of the Agreement or during the project.
8. In case the contract is extended for another 2 years, the rates for year 4 and 5 will be increased based on the mutually agreed terms between CHiPS and the successful bidder. The Consumer Price Index (CPI) and Cost Inflation Index (CII) of India for the last 3 years will be taken as a base for the increment for 4th& 5th Year with a maximum capping of 10%.

Signature of the bidder with seal

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE-IV-BANK GUARANTEE FORMAT FOR EARNEST MONEY DEPOSIT

(To be provided in original as part of the Qualification Bid **(Envelope – B)** on stamp paper of value required under law duly signed by an authorized representative of the Bank)

This Deed of Guarantee executed at _____ by _____ / _____ (Name of the Nationalized/ Scheduled Bank) having its Head / Registered office at _____, and having one of its branches at _____ Raipur (hereinafter referred to as "the Guarantor") which expression shall unless it be repugnant to the subject or context thereof include its heirs, executors, administrators, successors and assigns;

In favor of Chief Executive Officer, Chhattisgarh infotech and biotech Promotion Society (CHiPS) Under Department of Information Technology and biotechnology, Government of Chhattisgarh, having its office at SDC Building, Near Police Control Room, Civil Lines, Raipur, Chhattisgarh (hereinafter referred to as "CHiPS") which expression shall unless it be repugnant to the subject or context thereof include its heirs, executors, administrators, successors and assigns;

Whereas Name of the bidder _____ Ltd., a Company / partnership firm / proprietorship concern registered under the _____(name of the relevant act/law under which incorporated) having its registered office at _____ (hereinafter called "Bidder" which expression shall unless it be repugnant to the subject or context thereof include its executors, administrators, successors and assigns) has submitted its Proposal for Selection of Service Provider for providing **"Services, Upgradation, Operation and Maintenance of CGSWAN in Chhattisgarh"** vide Invitation for Tender Document No _____ dated _____ issued by CHiPS Government of Chhattisgarh (hereinafter referred to as "the Project").

Whereas in terms of the Invitation for Tender Document No _____dated _____ (hereinafter referred to as Tender Document) issued by CHiPS, the Bidder is required to furnish to CHiPS an unconditional and irrevocable Bank Guarantee for an amount of INR 60, 00, 000 (INR Sixty Lakhs only) as Earnest Money Deposit and the Guarantor has at the request of the Bidder agreed to provide such Guarantee being these presents:

Now this Deed witnessed that in consideration of the premises, we, _____ Bank hereby agree, declare, undertake and guarantee as follows:

1. We as primary obligor hereby irrevocably, unconditionally and without reservation guarantee the due and faithful fulfilment and compliance of the terms and conditions of the tender by the said Bidder and unconditionally and irrevocably undertake to pay forthwith to CHiPS an amount not exceeding INR 60,00,000.00 (INR Sixty Lakh only) without any demur, reservation, recourse, contest or protest and without reference to the Bidder, if the Bidder has failed to comply with and fulfil all or any of the terms and conditions contained in the tender. A letter from CHiPS stating that the Bidder is in default in the

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

due and faithful fulfilment and compliance with the terms and conditions contained in the tender shall be final, conclusive and binding on the Bank, in respect of the forfeiture of the Earnest Money Deposit and the amount due and payable under this Guarantee.

2. This Guarantee shall remain in full force and effect for a period of 180 (One hundred and Eighty) days from the _____ (Proposal Due Date).

3. Subject to clause 1 above, any claim for payment under this Guarantee shall be in the form of a written declaration by CHiPS.

4. We……..Bank further agree that CHiPS shall be the sole judge as regards the determination as to whether the Bidder is in default of due and faithful fulfilment and compliance of the terms and conditions contained in the Tender and the decision of CHiPS in this regard shall be final and binding on us, notwithstanding any differences between CHiPS and the said Bidder and/or any dispute between CHiPS and the Bidder pending before any Court, Tribunal, Arbitrator or any other authority.

5. CHiPS shall have the full liberty without affecting in any way the liability of the Bank under this Guarantee from time to time to vary any other terms and conditions of the said Tender document or to extend the time frame for completion of bidding process or the period of fulfilment and compliance with the terms and conditions contained in the said Tender document by the said Bidder or to postpone for any time and from time to time any of the powers exercisable by it against the said Bidder and either to enforce or forbear from enforcing any of the terms and conditions contained in the said Tender document or the securities available to CHiPS and the bank shall not be released from its liability under these presents by any exercise by CHiPS of the liberty with reference to the matters aforesaid or by reason of time being given to the said Bidder or any other forbearance, act or omission on the part of CHiPS or any indulgence by CHiPS to the said Bidder or of any other matter or thing whatsoever which under the law relating to sureties would but for this provision have the effect of releasing the Bank from its such liability.

6. Any notice by way of request, demand or otherwise hereunder shall be sent by courier or by registered mail to the Bank, addressed as aforesaid.

7. We undertake to make the payment on receipt of your notice of claim on us addressed to _____ (name of Bank along with branch address) and delivered at our above branch that shall be deemed to have been duly authorised to receive the said notice of claim.

8. It shall not be necessary for CHiPS to proceed against the said Bidder before proceeding against the bank and the Guarantee herein contained shall be enforceable against the bank, notwithstanding any

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

other security which CHiPS may have obtained or obtained from the said Bidder, shall at the time when proceedings are taken against the bank hereunder, be outstanding or unrealised.

9. We _____ Bank lastly undertake not to revoke this guarantee during its currency except with the previous express consent of CHiPS in writing and agree that any change in the constitution of the Bank or the said Bidder shall not discharge our liability hereunder.

10. The Bank declares that it has the power to issue this guarantee and the undersigned have full powers to do so on behalf of the Bank.

Date _____ day of _____ 2015

Signature of the Issuing / Authority with seal

CORPORATE SEAL
For _____ Bank

Note: A covering letter of confirmation is also to be given by the bank along with this bank guarantee.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE-V- DECLARATION FOR NOT BLACK LISTED

(To be provided in original as part of Techno-Commercial Proposal (Envelope – B))

Date.....

To,

CEO, CHiPS

SDC Building, Near Police Control Room

Opp. to New Circuit House, Civil Lines

Raipur, Chhattisgarh– 492001

Dear Sir,

Ref.: Tender No.

I / We..... hereby confirm that our firm has not been banned or blacklisted by any government organization/Financial institution/Court /Public sector Unit /Central Government.

Signature of Bidder..... Place:

Name..... Date:

Designation.....

Seal

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE VI -DRAFT PERFORMANCE GUARANTEE

(To be issued by a Bank)

This Deed of Guarantee executed at ———————— by ———————— (Name of the Bank) having its Head/Registered office at ———————————— (hereinafter referred to as "the Guarantor") which expression shall unless it be repugnant to the subject or context thereof include its heirs, executors, administrators, successors and assigns;

In favour of The CEO of Chhattisgarh infotech& Biotech Promotional Society, Raipur, having its office at SDC Building, Near Police Control Room, Civil Lines, Raipur (CG) (hereinafter called "CEO, CHiPS Raipur" which expression shall unless it be repugnant to the subject or context thereof include its heirs, executors, administrators, successors and assigns);

Whereas M/s _____. a company formed under _____ (specify the applicable law) and having its registered office at _____ has been, consequent to conduct and completion of a competitive bidding process in accordance with the letter of requirements document No._____ dated __/__/2015 issued by CEO, CHiPS Raipur, and selected M/s _____ (hereinafter referred to as the Bidder) for the Agreement by CEO, CHiPS Raipur as more specifically defined in the aforementioned Document including statement of work and the Agreement executed between the CEO, CHiPS Raipur and Bidder. The Agreement requires the Bidder to furnish an unconditional and irrevocable Bank Guarantee for an amount of Rs._____ /- (Rupees _____only) by way of security for guaranteeing the due and faithful compliance of its obligations under the Agreement.

Whereas, the Bidder approached the Guarantor and the Guarantor has agreed to provide a Guarantee being these presents:

Now this Deed witnessed that in consideration of the premises, we, ———— Bank hereby guarantee as follows:

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

1. The Bidder shall implement the Project, in accordance with the terms and subject to the conditions of the Agreement, and fulfil its obligations there under

2. We, the Guarantor, shall, without demur, pay to CEO, CHiPS Raipur an amount not exceeding Rs. _____ (Rupees _____ only) within 7 (seven) days of receipt of a written demand therefore from CEO, CHiPS Raipur stating that the Bidder has failed to fulfil its obligations as stated in Clause 1 above.

3. The above payment shall be made by us without any reference to the Bidderor any other person and irrespective of whether the claim of the CEO, CHiPS Raipur is disputed by the Bidder or not.

4. The Guarantee shall come into effect from_____ (Start Date) and shall continue to be in full force and effect till the earlier of its expiry at 1700 hours Indian Standard Time on _____ (Expiry Date) (both dates inclusive) or till the receipt of a claim, from the Chhattisgarh infotech& Biotech Promotional Society, Raipur, Government of Chhattisgarh under this Guarantee, which is one month after the expiry of performance guarantee, whichever is earlier. Any demand received by the Guarantor from CEO, CHiPS Raipur prior to the Expiry Date shall survive the expiry of this Guarantee till such time that all the moneys payable under this Guarantee by the Guarantor to CEO, CHiPS Raipur.

5. In order to give effect to this Guarantee,CEO, CHiPS Raipur shall be entitled to treat the Guarantor as the principal debtor and the obligations of the Guarantor shall not be affected by any variations in the terms and conditions of the Agreement or other documents by CEO, CHiPS Raipur or by the extension of time of performance granted to the Bidderor any postponement for any time of the power exercisable by CEO, CHiPS Raipur against the Bidder or forebear or enforce any of the terms and conditions of the Agreement and we shall not be relieved from our obligations under this Guarantee on account of any such variation, extension, forbearance or omission on the part of CEO, CHiPS Raipur or any indulgence by CEO, CHiPS

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

Raipur to the Bidder to give such matter or thing whatsoever which under the law relating to sureties would but for this provision have effect of so relieving us.

6. This Guarantee shall be irrevocable and shall remain in full force and effect until all our obligations under this guarantee are duly discharged.

7. The Guarantor has power to issue this guarantee and the undersigned is duly authorized to execute this Guarantee pursuant to the power granted under _____.

In witness, whereof the Guarantor has set its hands hereunto on the day, month and year first here-in-above written.

Signed and Delivered by _____ Bank by the hand of Shri_____ ____ its _____and authorised office.

Authorised Signatory _____Bank

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE VII: CURRICULUM VITAE (CV) OF KEY PERSONNEL

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)** law duly signed by bidder for the tender)

1. Proposed Position				
2. Name Of Firm				
3. Name Of Expert				
4. Date Of Birth		**Citizenship:**		
5. Education				
6. Membership In Professional Associations				
7. Countries Of Work Experience				
Languages	**Languages**	**Speaking**	**Reading**	**Writing**
	English	Good	Good	Good
	Hindi	Good	Good	Good

8. Employment Record		
From:	**To:**	
Employer:		
Position Held		
From:	**To:**	
Employer:		
Position Held		
From:	**To:**	
Employer:		
Position Held		
From:	**To:**	
Employer:		
Position Held		
From:	**To:**	
Employer:		
Position Held		
From:	**To:**	
Employer:		
Position Held		
From:	**To:**	
Employer:		
Position Held		
Position Held		

9. Work Undertaken That Best Illustrates Capability To Handle The Tasks Assigned		
	Project Name	
	Year	

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

	Location	
	Client	
	Main Project Features	
	Positions Held	
	Activities Performed	
	Project Name	
	Year	
	Location	
	Client	
	Main Project Features	
	Positions Held	
	Activities Performed	
	Project Name	
	Year	
	Location	
	Client	
	Main Project Features	
	Positions Held	
	Activities Performed	
	Project Name	
	Year	
	Location	
	Client	
	Main Project Features	
	Positions Held	
	Activities Performed	

Expert's contact information: (e-mail……., phone……)

Certification:

I, the undersigned, certify to the best of my knowledge and belief that

(i) This CV correctly describes my qualifications and experience
(ii) I am not employed by the Executing or the Implementing Agency
(iii) I was not part of the team who wrote the Scope of Work for this RFP.
(iv) I certify that I have been informed by the firm that it is including my CV in the Proposal for the {name of project and contract}. I confirm that I will be available to

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

carry out the assignment for which my CV has been submitted in accordance with the project and the schedule set out in the Proposal.

Or [If the CV is signed by the firm's authorized representative and the written agreementAttached]

(v) I, as the authorized representative of the firm submitting this Proposal for the {name of project and contract}, certify that I have obtained the consent of the named resource to submit his/her CV, and that I have obtained a written representation from the expert that s/he will be available to carry out the assignment in accordance with the implementation arrangements and schedule set out in the Proposal.

I understand that any willful misstatement described herein may lead to my disqualification or dismissal, if engaged.

Date:
[Signature of Personnel or authorized representative of the firm] Day/Month/Year

Full name of authorized representative: _____

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE VIII: PARTICULARS OF THE BIDDERS

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)** duly signed by bidder for the tender)

SI No.	Information Sought	Details to be Furnished
1	Name and address of the bidding Company	
2	Incorporation status of the firm (public limited / private limited, etc.)	
3	Year of Establishment	
4	Date of registration	
5	ROC Reference No.	
6	Details of company registration	
7	Details of registration with appropriate authorities for service tax	
8	Name, Address, email, Phone nos. and Mobile Number of Contact Person	
9	Details of Service Tax Registration, VAT, CST & TAN	

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE IX: PRE-CONTRACT INTEGRITY PACT

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)**)

1. GENERAL

1.1. This pre-bid contract Agreement (hereinafter called the Integrity Pact) is made on .....day of the month ..... 20..... between, the Government of Chhattisgarh acting through Shri. ..... (Designation of the officer, Department) Government of Chhattisgarh (hereinafter called the "TENDERING AUTHORITY", which expression shall mean and include, unless the context otherwise requires, his successors in the office and assigns) and the First Party, proposes to procure (name of the Stores/Equipment/Work/Service) and M/s .....represented by Shri ..... (hereinafter called the "BIDDER/SeIIer", which expression shall mean and include, unless the context otherwise requires, his successors an permitted assigns) and the Second Party, is willing to offer/ has offered.

1.2. WHEREAS the BIDDER is a Private Company/Public Company/ Government Undertaking/ Partnership firm, constituted in accordance with the relevant law in the matter and the TENDERING AUTHORITY is a Ministry/Department of the Government, performing its function on behalf of the Government of Chhattisgarh.

2. OBJECTIVES

NOW, THEREFORE, the TENDERING AUTHORITY and the BIDDER agree to enter into this pre-contract agreement, hereinafter referred to as Integrity Pact, to avoid all forms of corruption by following a system that is fair, transparent and free from any influence/prejudiced dealings prior to, during and subsequent to the Contract to be entered into with a view to:-

2.1. Enabling the TENDERING AUTHORITY to obtain the desired Stores/Equipment/Work/Service at a competitive price in conformity with the defined specifications by avoiding the high cost and the distortionary impact of corruption on public procurement, and

2.2. Enabling BIDDERs to abstain from bribing or indulging in any corrupt practices in order to secure the contract by providing assurance to them that their competitors will also abstain from bribing any corrupt practices and the TENDERING AUTHORITY will commit to prevent corruption, in ay form, by its official by following transparent procedures.

3. COMMITMENTS OF THE TENDERING AUTHORITY

The TENDERING AUTHORITY commits itself to the following:-

3.1. The TENDERING AUTHORITY undertakes that no official of the TENDERING AUTHORITY, connected directly or indirectly with the contract, will demand, take promise for or accept, directly or through intermediaries, any bribe, consideration, gift, reward, favour or any material or immaterial benefit or any other advantage from the BIDDER, either for themselves or for any person, organization or third party related to the contract in exchange for an advantage in the bidding process, bid evaluation, contracting or implementation process related to the contract.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

3.2. The TENDERING AUTHORITY will, during the pre-contract stage, treat BIDDERs alike, and will provide to all BIDDERs the same information and will not provide any such information to any particular BIDDER which could afford an advantage to that particular BIDDER in comparison to the other BIDDERs.

3.3. All the officials of the TENDERING AUTHORITY will report the appropriate Government office any attempted or completed breaches of the above commitments as well as any substantial suspicion of such a breach.In case any such preceding misconduct on the part of such official(s) is reported by the BIDDER to the TENDERING AUTHORITY with the full and verifiable facts and the same prima fade found to be correct by the TENDERING AUTHORITY, necessary
disciplinary proceedings, or any other action as deemed, fit, including criminal proceedings may be initiated by the TENDERING AUTHORITY and such a person shall be debarred from further dealings related to the contract process. In such a case while an enquiry is being conducted by the TENDERING AUTHORITY the proceedings under the contract would not be stalled.

4. COMMITMENTS OF BIDDERS

The BIDDER commits itself to take all measures necessary to prevent corrupt practices, unfair means an illegal activities during any stage of its bid or during any pre-contract or post-contract stage in order to secure the contract or in furtherance to secure it and in particular commit itself to the following:-

4.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage or inducement to any official of the TENDERING AUTHORITY, connected directly or indirectly with the biding process, or to any person, organization or third party related to the contract in exchange for any advantage in the bidding, evaluation, contracting and implementation of the contract.

4.2. The BIDDER further undertakes that it has not given, offered or promised to give, directly or indirectly any bribe, gift, consideration, reward, favour, any material or immaterial benefit or other advantage, commission, fees, brokerage, or inducement to any official of the TENDERING AUTHORITY or otherwise in procuring the Contract of forbearing to do or having done any act in relation to the obtaining or execution of the contract or any other contract with the Government for showing or forbearing to show favour or dis-favour to any person in relation to the contract or any other contract with the Government.

4.3. The BIDDER further confirms and declares to the TENDERING AUTHORITY that the BIDDER in the original Manufacture/Integrator/Authorized government sponsored exportentity of the stores and has not engaged any individual or firm or company whether Indian or foreign to intercede, facilitate or in any way to recommend to the TENDERING AUTHORITY or any of its functionaries, whether officially or unofficially to the award of the contract to the BIDDER, nor has any amount been paid, promised or intended to be paid to any such individual, firm or company in respect of any such intercession, facilitation or recommendation.

4.4. The BIDDER, either while presenting the bid or during pre-contract negotiations or before signing the contract, shall disclose any payment he has made, is committed to or intends to make to officials of the TENDERING AUTHORITY or their family members, agents, brokers or any other intermediaries in connection with the contract and the details of services agreed upon for such payments.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

4.5. The BIDDER will not collude with other parties interested in the contract to impair the transparency, fairness and progress of the bidding process, bid evaluation, contracting and implementation of the contract.

4.6. The BIDDER will not accept any advantage in exchange for any corrupt practice, unfair means and illegal activities.

4.7. The BIDDER shall not use improperly, for purpose of competition or personal gain, or pass on to others, any information provided by the TENDERING AUTHORITY as part of the business relationship, regarding plans, technical proposal and business details, including information contained in any electronic data carrier. The BIDDER also undertakes to exercise due and adequate care lest any such information is divulged.

4.8. The BIDDER commits to refrain from giving any complaint directly or through any other manner without supporting it with full and verifiable facts.

4.9. The BIDDER shall not instigate or cause to instigate any third person to commit any ofthe acts mentioned above.

5. PREVIOUS TRANSGRESSION

5.1. The BIDDER declares that no previous transgression occurred in the last three years immediately before signing of this Integrity Pact with any other company in any country in respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in India or any Government Department in India that could justify BIDDER's exclusion from the tender process.

5.2. If the BIDDER makes incorrect statement on this subject, BIDDER can be disqualified from the tender process or the contract, if already awarded, can be terminated for such reason.

6.EARNEST MONEY (SECURITY DEPOSIT)

6.1. Every BIDDER while submitting commercial bid, shall deposit an amount as specified in RFP as Earnest Money/Security Deposit, with the TENDERING AUTHORITY through any of the following instruments:

(i) Bank Draft or a Pay Order in favour of.....
(ii) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the guaranteed sum to the .... (TENDERING AUTHORITY) ..... on demand within three working days without any demur whatsoever and without seeking any reasons whatsoever. The demand for payment by the TENDERING AUTHORITY shall be treated as conclusive proof of payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP).

6.2. The Earnest Money/Security Deposit shall be valid upto a period of five years or the complete conclusion of the contractual obligations to the complete satisfaction of both the BIDDER and TENDERING AUTHORITY, including warranty period, whichever is later.

6.3. In the case of successful BIDDER a clause would also be incorporated in the Article pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for violation shall be applicable for forfeiture of Performance Bond in case of a decision by the TENDERING AUTHORITY to forfeit the same without assigning any reason for imposing sanction for violation of this Pact.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

6.4. No interest shall be payable by the TENDERING AUTHORITY to the BIDDER on Earnest Money/Security Deposit for the period of its currency.

7. SANCTIONS FOR VIOLATIONS

7.1. Any breach of the aforesaid provisions by the BIDDER or any one employed by it or acting on its behalf (whether with or without the knowledge of the BIDDER) shall entitlethe TENDERING AUTHORITY to take all or any one of the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning any reason or giving any compensation to the BIDDER. However, the proceedings with the other BIDDER(s) would continue.

(ii) To forfeit fully or partially the Earnest Money Deposit (in pre-contract stage) and/or Security Deposit/Performance Bond (after the contract is signed), as decided by the TENDERING AUTHORITY and the TENDERING AUTHORITY shall not be required to assign any reason therefore.

(iii)To immediately cancel the contract, if already signed, without giving any compensation to the BIDDER.

(iv)To recover all sums already paid by the TENDERING AUTHORITY, and in case of the Indian BIDDER with interest thereon at 2% higher than the prevailing Prime Lending Rate while in case of a BIDDER from a country other than India with interest thereon at 2% higher than the LIBOR. If any outstanding payment is due to the BIDDER from the TENDERING AUTHORITY in connection with any other contract such outstanding payment could also be utilized to recover the aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond/warranty bond, if furnished by the BIDDER, in order to recover the payments, already made by the TENDERING AUTHORITY, along with interest.

(vi)To cancel all or any other contracts with the BIDDER and the BIDDER shall be liable to pay compensation for any loss or damage to the TENDERING AUTHORITY resulting from such cancellation/rescission and the TENDERING AUTHORITY shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

(vii) To debar the BIDDER from participating in future bidding processes of the Government of Chhattisgarh for a minimum period of five years, which may be further extended at the discretion of the TENDERING AUTHORITY.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middlemen or agent or broken with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any contract signed by the TENDERING AUTHORITY with the BIDDER, the same shall not be opened.

(x) If the BIDDER or any employee of the BIDDER or any person acting on behalf of the BIDDER, either directly or indirectly, is closely related to any of the officers of the TENDERING AUTHORITY, or alternatively, if any close relative of an officer of the TENDERING AUTHORITY has financial interest/stake in the BIDDER's firm, the same shall be disclosed by the BIDDER at the time of filling of

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

tender. Any failure to disclose the interest involved shall entitle the TENDERING AUTHORITY to rescind the contract without payment of any compensation to the BIDDER.

The term 'close relative' for this purpose would mean spouse whether residing with the Government servant or not, but not include a spouse separated from the Government servant by a decree or order of a competent court; son or daughter or step son or step daughter and wholly dependent upon Government servant, but does not include a child or step child who is no longer in any way dependent upon the Government servant or of whose custody the Government servant has been deprived of by or under any law; any other person related, whether by blood or marriage, to the Government servant or to the Government servant's wife or husband and wholly dependent upon Government servant.

(xi)The BIDDER shall not lend to or borrow any money from or enter into any monetary dealings or transactions, directly or indirectly, with any employee of the TENDERING AUTHORITY, and if he does so, the TENDERING AUTHORITY shall be entitled forthwith to rescind the contract and all other contracts with the BIDDER. The BIDDER shall be liable to pay compensation for any loss or damage to the TENDERING AUTHORITY resulting from such rescission and the TENDERING AUTHORITY shall be entitled to deduct the amount so payable from the money(s) due to the BIDDER.

7.2. The decision of the TENDERING AUTHORITY to the effect that a breach of the provisions of this pact has been committed by the BIDDER shall be final and conclusive on the BIDDER. However, the BIDDER can approach the Monitor(s) appointed for the purposes of this Pact.

8. FALL CLAUSE

8.1. The BIDDER undertakes that he has not supplied/is not supplying similar product/systems or subsystems at a price lower than that offered in the present bid in respect of any other Department of the Government of Chhattisgarh or PSU and if it is found at any stage that similar product/systems or sub systems was supplied by the BIDDER to any other Department of the Government of Chhattisgarh or a PSU at a lower price, then that very price, with due allowance for elapsed time, will be applicable to the present case and the difference in the cost would be refunded by the BIDDER to the TENDERING AUTHORITY,. if the contract has already been concluded.

9. INDEPENDENT MONITORS

9.1. The TENDERING AUTHORITY will appoint Independent Monitors (hereinafter referred to as Monitors) for this Pact.

9.2. The task of the Monitors shall be to review independently and objectively, whether and to what extent the parties comply with the obligations under this Pact.

9.3. The Monitors shall not be subject to instructions by the representatives of the parties and perform their functions neutrally and independently.

9.4. Both the parties accept that the Monitors have the right to access all the documentsrelating to the project/procurement, including minutes of meetings. The Monitor shall be under contractual obligation to treat the information and documents of the BIDDER/SubSelected Bidder(s) with confidentiality.

9.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he will so inform the Authority designated by the TENDERING AUTHORITY.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

9.6. The Monitor will submit a written report to the designated Authority of TENDERING AUTHORITY/Secretary in the Department/within 8 to 10 weeks from the date of reference or intimation to him by the TENDERING AUTHORITY/BIDDER and, should the occasion arise, submit proposals for correcting problematic situations

10. FACILITATION OF INVESTIGATION

In case of any allegation of violation of any provisions of this Pact or payment of commission, the TENDERING AUTHORITY or its agencies shall be entitled to examine all the documents including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary information of the relevant documents and shall extend all possible help for the purpose of such examination.

11. LAW AND PLACE OF JURISDICTION

This Pact is subject to Indian Law, the place of performance and jurisdiction shall be the seat of the TENDERING AUTHORITY.

12. OTHER LEGAL ACTIONS

The actions stipulated in this Integrity Pact are without prejudice to any other legal action that may follow in accordance with the provisions of the any other law in force relating to any civil or criminal proceedings.

13. VALIDITY

13.1. The validity of this Integrity Pact shall be from the date of its signing and extend up to 3 years or the complete execution of the contract to the satisfaction of both the TENDERING AUTHORITY and the BIDDER/Seller whichever is later. In case BIDDER is unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of the contract.

13.2. If one or several provisions of this Pact turn out to be invalid; the remainder of this Pact shall remain valid. In such case, the parties will strive to come to an agreement to their original intentions.

14. The parties hereby sign this Integrity Pact
at.....on.....

TENDERING AUTHORITY **BIDDER**

Name of the Officer

Designation

Witness **Witness**
1)..... 1).....

2)..... 2).....

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE X: CORE PROJECT TEAM

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)** duly signed by bidder for the tender)

Description of Core Project Team
Bidder shall provide a detailed description of the proposed Core Project Team to be deployed for the CGSWAN project. The description should include details about the Project Team Hierarchy and a detailed explanation of the role to be played by each individual that would be part of the CGSWAN project.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The Director' Indian Institute of Management (SUDA),Raipur is strictly prohibited.

ANNEXURE XI: SOFTWARE MANUFACTURER AUTHORIZATION & SUPPORT FORM

(To be provided in original as part of **the Techni Commercial Proposal (Envelope – B)** on letterhead, signed by the authorized representative of OEM in favor of 'lead bidder' for the tender)

To,
The Chief Executive Officer
SDC Building, Near Police Control Room
Civil Lines, Raipur- 492001

Subject: Tender for the Project **"Selection of Service Provider for Upgradation, Operation and Maintenance of CGSWAN"** in State of Chhattisgarh.

Dear Sir,
This is with reference to the above Tender & requirements therein, we authorize _____ to offer their prices for our products as listed below -

1. Product / Component
   a)
   b)
   c)
2. Product / Component
   a)
   b)
   c)

We _____ would be responsible for support of providing updates, patches, security updates, and bug fixes for the entire period of the contract for all the locations for the above products as required in the Tender. Confirm that the products meet the technical & functional requirements & Products quoted are latest version / specification and not the end of life.

We also assure you that we _____ indemnifies Information Technology Department, Government of Chhattisgarh against all third party claims of infringement of patents, trademarks arising from the use of the above software for the entire period of contract.

Date: SIGNATURE OF AUTHORISED PERSON

Place: FULL NAME OF SIGNATORY

DESIGNATION AND SEAL OF SIGNATORY

Date: COUNTERSIGNATURE OF BIDDER

Place: NAME *DESIGNATION AND SEAL*

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE XII: HARDWARE MANUFACTURER AUTHORIZATION & SUPPORT FORM

(To be provided in original as part of **Techno Commercial Proposal (Envelope – B)** on letter head signed by the authorized representative of OEM in favour of 'lead bidder' for the tender)

To,
The Chief Executive Officer
SDC Building, Near Police Control Room
Civil Lines, Raipur- 492001

We have gone through the tender document for the said NIT and we authorise M/s. - _____ (name of the bidder to said NIT) with office at _____to submit tender in response to the said NIT with equipment _____ produced by us on the understanding and with the undertaking from our side that the product offered in not at the end of its life cycle and we shall provide expeditiously all spares and full maintenance support to the equipment's supplied by the bidder for this tender throughout a period of five year of warranty as required by the tender document. Confirm that the products meet the technical & functional requirements & Products quoted are latest version / specification and not the end of life

This is also to certify that all products are ISO 9001, International Certified, and Restriction of hazardous substances (RoHS) compliant.

Date: SIGNATURE OF AUTHORISED PERSON
Place: FULL NAME OF SIGNATORY
DESIGNATION AND SEAL OF SIGNATORY

Date: COUNTER SIGNATURE OF BIDDER
Place: NAME
DESIGNATION AND SEAL

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE XIII: DEED OF CONSORTIUM

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)** on stamp paper of value required under law duly signed by each member of a consortium of bidders in favour of 'lead bidder' for the tender)

TO WHOEVER IT MAY CONCERN

Whereas we, M/s. _____, and M/s. _____ (names of members of the consortium of bidders as registered by the relevant registering authority under the deed relating to their respective incorporation) have formed a consortium named _____ to compete as a single consortium for the award of the work for which Notice Inviting Tenders (NIT) has been issued by the , Government of Chhattisgarh vide its NIT No._____ dated __/__/____, M/s. _____ as a member of the said consortium and having its registered address as _____ is hereby duly authorized to fully represent and act on behalf of, and as 'lead bidder' of the said consortium to sign the tender proposal, conduct negotiation(s), sign agreement(s) / contract(s), incur liabilities and receive communication(s) for, and on behalf of, the consortium, and, further, to transact all other necessary affairs in connection with all matters related to, or arising from, with the said NIT. We hereby confirm that we are jointly and severally liable, together with the other member(s) of the said consortium, to the Government of Chhattisgarh in the Department of Information Technology for all obligations of the consortium in respect of all matters related to, or arising from, the said NIT.

In witness whereof, we have hereunto set under our respective hands and seals this _____ day of _____, 2015.

Signing for and on behalf of, and under authority from, M/s. _____ (name of member of consortium)	Signing for and on behalf of, and under authority from, M/s. _____ (name of member of consortium)
_____ (Signature)	_____ (Signature)
Name of signatory _____	Name of signatory _____
Designation of signatory _____	Designation of signatory _____
(Seal of member of consortium for and under whose authorization signing)	(Seal of member of consortium for and under whose authorization signing)
Name of witness _____	Name of witness _____
Signature of witness_____	Signature of witness_____

Note: Original copy of the deed constituting the consortium referred herein to be attached hereto.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

ANNEXURE XIV: FORMAT FOR POWER OF ATTORNEY – FOR CONSORTIUM

(To be provided in original as part of **Techno-Commercial Proposal (Envelope – B)** on stamp paper of value required under law duly signed by each member of a consortium of bidders for the tender)

Whereas Chhattisgarh Infotech and biotech Promotion Society (hereinafter referred to as "CHiPS") has invited Proposals from interested parties for award of contract for the project **"Selection of Service Provider for Upgradation, Operation and Maintenance of CGSWAN"** in State of Chhattisgarh involving the deliverables including Operation and Maintenance, Facility Management Services, Supply, Installation, commissioning and warranty support for at least 3 years in the state of Chhattisgarh (hereinafter referred to as "the Project"), vide Invitation for Tender (hereinafter referred to as Tender Document) document dated ____ , issued by Government of Chhattisgarh, and,

Whereas, we, (Name of Address of the Lead Member) and (Name of Address of the other Member of Consortium), (hereinafter collectively referred to as "the Consortium"), propose to submit our Proposal in accordance with Tender Document and on being awarded the contract, to implement the Project in accordance with the terms and condition of the Tender Document and other connected documents in respect of the Project,

And whereas it is necessary under the Tender Document for the members of the Consortium to designate one of them as the Lead Member with all necessary power and authority to do for and on behalf of the Consortium all acts, deeds and things, as may be necessary, in connection with the aforesaid Project.

NOW THIS POWER OF ATTORYNEY WITNESSETH THAT:

We ___and ___ (respective names of the members of the Consortium) hereby nominate _____ (Name of the lead member of the Consortium), being one of the members of the Consortium, as the Lead Member of the Consortium, and authorize ---- (Name of the Lead Member) as our constituted attorney in our name and on our behalf, to do or execute all or any of the acts, deeds or things necessary or incidental to the Consortium's Proposal for the Project, including, inter-alia, submission of Proposal, participating in conferences, responding to clarifications/ queries, submission of information/documents and generally to represent the Consortium in all its dealings with CHiPS or any other Governmental Authority , in connection with the Project until culmination of the process of bidding and thereafter until the Agreement is entered into with CHiPS.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

And we hereby agree that all acts, deeds and things lawfully done by our said attorney, pursuant to this Power of Attorney, shall be construed as acts, deeds and things done by us and we undertake to ratify and confirm all and whatsoever that the said attorney shall lawfully do or cause to be done for us by virtue of the power hereby given.

In Witness hereof we have signed this deed on this the _____ _____ day of _____.

1. For and on behalf of _____
2. For and on behalf of _____

Notes:

- To be executed by all the members in the Consortium.
- The mode of execution of the Power of Attorney should be in accordance with the procedure, if any, laid down by the applicable law and the charter documents of the executants (s) and when it is so required the same should be under common seal affixed in accordance with the required procedure.

Also wherever required, the executant(s) should submit for verification the extract of the charter documents and documents such as resolution/ power of attorney in favor of the person executing this power of attorney for the designation of power hereunder on behalf of the Consortium member.

This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of 'The CEO' Chhattisgarh Infotech& Biotech Promotional Society (CHiPS), Raipur is strictly prohibited.

REQUEST FOR PROPOSAL (RFP)

Selection of Service Provider for Upgradation, Operation and Maintenance of CGSWAN Volume-II

CHhattisgarh infotech & biotech Promotion Society

(CHiPS)

State Data Centre Building, Near Police Control Room,
Civil Lines, Raipur, Chhattisgarh–492001
Tel.: +91-771-4014158
Email:ceochips@nic.in, Website:www.chips.gov.in

Table of Contents

1. EXECUTIVE SUMMARY 3
2. OVERVIEW OF EXISTING SWAN 5
3. SCOPE OF WORK 21
ANNEXURE A: LIST OF POPS WITH ADDRESSES 77
ANNEXURE B: EXISTING EQUIPMENT DETAIL 82
ANNEXURE C: MAKE AND MODEL FOR EXISTING EQUIPMENT 96
ANNEXURE D: OEM WARRANTY 98
ANNEXURE E: OEM PLANS AND METHODOLOGY 99
ANNEXURE F: HELPDESK AND FAULT CORRECTION PLAN 100
ANNEXURE G: WARRANTY SUPPORT FROM OEM 101
ANNEXURE H: CGSWAN Horizontal Office Connection List 102

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

1. EXECUTIVE SUMMARY

The Government has approved the Scheme for establishing State Wide Area Networks (SWANs) across the country, in March, 2005 at a total outlay of Rs.3,334 crore to be expended by the Department under Grant-in-Aid of Rs. 2,005 crore, over a period of five years. SWAN has been identified as a core infrastructure project for supporting e-Governance initiatives and has been undertaken by respective state governments.

Under this Scheme, technical and financial assistance are being provided to the States/UTs for establishing SWANs to connect all State/UT Headquarters up to the Block level via District/ sub-Divisional Headquarters, in a vertical hierarchical structure with a minimum bandwidth capacity of 2 Mbps per link. Each of the State / UT can enhance the bandwidth up to 34 Mbps between SHQ and DHQ and up to 8 Mbps between DHQ and BHQ depending upon the utilization.

GoCG has nominated CHiPS (Registered Office Raipur) as the nodal agency for the implementation of SWAN in the state of Chhattisgarh.

CHiPS had awarded CGSWAN project to M/s. Tata Consultancy Services for supply, installation & commissioning of the CGSWAN. The scope included operation and maintenance of the network for 5 years as per detailed service levels & and deliverables defined in the tender document. The contract period will expire on in24th February2015.

BSNL is the primary band width service provider for CGSWAN for vertical and horizontal leased line connectivity. M/s Antrix corporation is the VSAT bandwidth provider for VSAT operation under CGSWAN.

The **Chhattisgarh State Wide Area Network** (CG-SWAN) is a very ambitious project to provide the State with a basic information technology backbone which will be utilized for carrying voice, data and voice traffic facilitating interdepartmental communication and data sharing within the State. CG-SWAN will be a safe, fast, reliable and cost effective network connecting all the 146 blocks of the State through a hybrid network consisting of WiMax, leased line and other network technologies such VSAT on a Public-Private Partnership mode and operating on a Build-Operate-Transfer (BOOT) model. The project will enable instant

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

online interaction among government departments / agencies resulting in obtaining reports on a real time, improving the workflow processes and the pace of decision-making. The project would act as a vehicle for effective implementation of e-Governance projects across the State.

Impact:

- Anywhere-Anytime access to Government Services for citizens
- Availability of government services in cost-effective manner regardless of location
- Prompt communication between citizens and the government
- Better Monitoring and evaluation of Government Schemes with Management Information System (MIS)
- Substantial Reduction in Communication Cost
- Minimum 2 Mbps connectivity till block level
- Backbone for Common Services Centers (CSC) Project
- Establish a single centralized State communications infrastructure to provide ability to access the applications hosted by the State Data Centre.
- Support the framework / architecture necessary for secure and confidential electronic transactions
- Seamless connectivity in thick forest cover and other inaccessible areas of the State.
- Strengthening Disaster Management Capacity

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

2. OVERVIEW OF EXISTING SWAN

The SWAN provides primary back bone for communication of voice, data and video throughout the state and is an effective tool for implementation of e-Governance Projects.

2.1 EXISTING NETWORK ARCHITECTURE

The SWAN network has been divided in to two parts namely:

- Vertical connectivity: SWAN Backbone
    - Tier – 1 : State Headquarter (SHQ)
    - Tier – 2 : District Headquarter (DHQ)
    - Tier – 3 : Block Headquarter (BHQ)
- Horizontal connectivity: Connectivity to Government Departments

SWAN Back bone is through conventional P2P leased lines and VSAT.

Tier	PoP Level	Number of PoPs
1	SHQ	1
2	DHQ	17
3	BHQ	116
4	BHQ with VSAT	15

The overall schematic network diagram of CGSWAN is shown in the figure below:

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.




Figure1:High Level–Functional CGSWAN Diagram

The above diagram shows the schematic connectivity of CGSWAN POP. The Internet connectivity for the CGSWAN is taken at SHQ and terminated on the Internet Router which is a mid-level router and supports BGP configuration.

The SHQ tier connects with the DHQ tier, DHQ tier connects with BHQ tier by means of lease circuits (as shown in the above diagram). All the services deployed at CGSWAN are hosted at SHQ. The SHQ is located at Raipur.

Dedicated leased lines of variable capacity are being used for connectivity between various tiers as per following details:-

1. Connectivity from DHQ to SHQ is **4 Mbps**
2. In addition, DHQ is connected to SHQ through NKN link of 100 Mbps capacity (15 districts only). 3 districts in process.
3. Connectivity from Block to District POP is **2 Mbps.**

2.1.1 SHQ- State IT Center

As per the diagram shown below, DMZs/VLANs have been created based on requirements. Whole of the SHQ setup is divided into DMZ's which are segregated depending on the applications criticality and security levels required to maintain them.
All the VLANs are created in core switch and core router. All the NMS servers are connected to one VLAN which is categorized as Server VLAN. VOICE and VIDEO VLANS have been created separately. DMZ zone hosts all the External web server, MAIL-Gateway and External DNS Server. A gateway level IPS/Firewall filters the traffic going to and fro from Internet to CGSWAN, based on the security requirements of different applications.

All the database servers are directly connected to core switch using another VLAN. All the SHQ, DHQ and BHQ traffic is categorized in trust zone of the firewall. All the traffic from Inside/DMZ is translated to visit the swan network using the network IP address. The servers which are published to SWAN are having static NAT/PAT. For internet connectivity another Zone has been created in the Firewall named as outside which is connected to the internet router connecting to different ISP.

An Intrusion Detection and Prevention System (IDP) is installed & commissioned at SHQ for securing the entire traffic to and fro from Internet to CGSWAN. The SHQ LAN consists of central application servers and voice and video gateways which have been terminated on a high end Layer 3 switch. Separate provisioning of internet router has been done and is fully functional at SHQ, terminating the Internet bandwidth.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

IP Schema has been approved by CHiPS/ STPI/ DietY and the same has been implemented in CGSWAN.

VSAT HUB has been deployed for connectivity to remote Blocks and Horizontal offices. A Captive HUB has been established with bandwidth from ISRO. The VSAT HUB is directly connected to the core router and static routing is used for the same.




Figure: 2 Basic Network Diagram for CG SWAN Network

CGSWAN VSAT Network Diagram

SHQ Architecture




Figure 3: SHQ Level Network Diagram

A Core router is located at SHQ for terminating the entire CGSWAN Traffic through OSPF. The Core router is connected to Firewall and internet is provisioned based on several policies. In addition to this a Central Call Manager/ Call server catering to entire CGSWAN VoIP traffic is located at SHQ. Also a central Video Conferencing MCU is located at SHQ catering to the entire CGSWAN Video Conferencing traffic.

An Intrusion Detection and Prevention System (IDP) is located at SHQ securing the entire traffic to and fro from the Internet domain to the CGSWAN domain.

The six Central Servers located at SHQ are:-

- **AAA Server**
- **Web Server**
- **DNS Server**
- **Proxy server**
- **Email Server**
- **NMS**

Following is the overview of these different servers:

Proxy Servers – Proxy Server provides high performance web caching, application

layer inspection firewall solution allowing for controlled and monitored web access as well as advanced protection network protection firewall.

AAA Server – The Remote Authentication Dial-in User Service (RADIUS) server supports managing user authentication and authorization. It also supports authentication, authorization, and accounting for network access.

Web Server –The Web Server accepts http/https requests. The Web Server delivers high reliability and performance. The web server has been configured for maximum security by default.

Email Server: Email server is being used for providing email services to users. Users are able to access this using WWW as well as POP3. A mail server with capacity to handle mail traffic of 5000 users via POP3 / IMAP / HTTP access, of which concurrent user load may be of 100 users

DNS server: Domain Name resolution Server (DNS) is available for all internet users in the SWAN network.

NMS Server: Central NMS servers are located at SHQ for NMS, monitoring all the SNMP Supporting devices deployed including Servers Routers, Switches, Power Supplies, Call Manager, Leased line, Wireless Broadband Base Stations and CPE's etc.

2.1.1.1 DISTRICT LEVEL POP ARCHITECTURE

As shown in the below diagram, each district POP has STM1 coming from SHQ POP's to the primary router.




Figure 4: DHQ Architecture




Figure 5: BHQ Architecture




Figure 6: BHQ with VSAT




Figure 7: HO Leased Line Architecture




Figure 8: CGSWAN Wi-MAX Network

2.1.1.2 IP NETWORK DESIGN

CGSWAN has IP connectivity from NKN and Airtel. Private IP (172.16.0.0./12) address ranges are being used for the rest of the inter-network. The routing protocol used is OSPF.

2.1.1.3 NETWORK SECURITY DESIGN

Following security features have been considered in the network:

- URL filtering
- Intrusion Prevention system/ Intrusion Detection System
- Firewall Services has been implemented internally in SHQ, DHQ and BHQ Routers.

2.1.2 POP CONFIGURATION

2.1.2.1 TIER-1 POP AT Raipur (SMC)

- Juniper M120 Core Router and Nortel Passport 8010 Core Switch.
- Ethernet terminations for Servers, VC, VoIP, NMC, LAN and wireless.
- As majority government departments have HQs at Raipur, connectivity from user departments through Leased line/wireless etc is present. Approximately >500 users are connected to SHQ.
- Extending connectivity to these locations is a combination of wired, wireless and optical fibre as the case may be.
- Interconnectivity between SWAN POPs is terminated directly on Routers and user department connectivity to SWAN is through layer-3 switch i.e. Ethernet (user department connected through wireless point to multipoint system gives it Ethernet connectivity which is directly connected to switch and connectivity through copper wire is converted to router through channelized E1).
- Point-to-Multipoint Airspan Wi-MAX system (BTS 1060,)
- E1/G.703 Nomus Modems.
- Remote Access Server
- Firewall, VoIP Exchange, MCU VC Server with RSS and VMC.
- DNS, Microsoft Exchange 2010 Mail server.
- Network Management Software (NMS).
- Fire Protection. (Supported by Data Center Operator).
- Network security.
- VoIP Phone
- SWAN and NIC(NKN) are interconnected with 1Gbps link

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

Note: SHQ equipment is placed in state data center in co-location model. Electricity and connectivity at SHQ has been taken care of by CHiPS.

2.1.2.2 TIER-2 POP AT DISTRICT HQs (DMC)

- Routers and Switches as per Annexure B.
- Ethernet connectivity for LAN and wireless.
- UPS and DG as per Annexure B
- AC as per Annexure B
- District offices of government would like to take connectivity and we may take 100 user departments in next 05 years. Extending connectivity to these locations is a combination of wired and wireless.
- Interconnectivity between SWAN POPs terminates directly on Routers and user department connectivity to SWAN is through layer-2 switch i.e. Ethernet (user department connected through wireless point to multipoint system gives us Ethernet connectivity which is directly connected to switch and connectivity through copper wire has been converted to router through channelized E1.
- Point-to-Multipoint wireless system
- E1/G.703 Nomus Modems
- VoIP Phone.
- Polycom VSX 7000 Endpoint with Panasonic 42 inch LCD TV.

2.1.2.3 TIER-3 POP AT BLOCK (BMC)

- Routers and Switches as per Annexure B
- Ethernet connectivity for LAN and wireless.
- UPS and DG as per Annexure B
- AC as per Annexure B
- Horizontal offices in a given block are connected to SWAN through wire/ wireless.
- Interconnectivity between SWAN POPs is terminated directly on Routers and user department connectivity to SWAN is through layer-3 switch i.e. Ethernet (user department connected through wireless point to multipoint system gives us Ethernet connectivity which is directly connected to switch and connectivity through copper wire is converted to router through channelized E1.)
- Point-to-Multipoint wireless system
- E1/G.703 Nomus Modems.
- VOIP Phone, Desktop VC Software.

2.1.3 NETWORK MANAGEMENT SYSTEM

At present, the network management system at the State IT Centre, Raipur is the CA Technologies proprietary tool with the following deployed modules:

- CA Service Desk
- CA e-Health
- CA Spectrum
- CA Antivirus
- CA Gateway Security

The NMS deployed has following key features:

1. **Configuration Events & Alarms:** The NMS has the capability to view and record status of alarms, monitoring WAN and LAN based on SNMP polling and monitoring network device configuration

2. **Data Management:** The NMS tool has the provision and suitable arrangements for taking back up of NMS data.

3. **Functionality:** The NMS has the capability of generating customized reports, providing view of selected sub-network and indicating network status via different colours

4. **Fault Management:** The NMS has the capability to support advanced filtering, and to eliminate extraneous data/ alarms in web browser and GUI

5. **Network Monitoring:** The NMS has the capability to collect data and set service level, SNMP, MIB variables, to monitor and report utilization and availability and to support network monitoring via SNMP polling

6. **Presentation:** The NMS has the capability to represent discovered links with proper colour for complete network visualization, to support dynamic object collections and auto discovery, to provide view of entire network topology in a single map, to generate customized maps based on certain group of devices/region

7. **Reports:** The NMS has the capability to generate drill down reports for PoP and link availability during PBH, ESH and 24 hours separately. It has the capacity to generate reports of utilization and network performance. Reports get generated both in 'pdf' & 'excel' format. User has the flexibility to create customized reports

8. **Access Control:** The NMS has the capability to configure and maintain user activity log and audit trails, to maintain list of NMS usernames with defined

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

access level, existence of super user password and its level of access to database (read, write, modify/delete).

2.1.4 BANDWIDTH PROVIDER

BSNL is the primary bandwidth service provider for CGSWAN for vertical connectivity. Additional 100 Mbps L2 MPLS connectivity has been provided by NKN at 15 DMCs presently (3 DMCs in progress) of CGSWAN.

Leased lines of variable capacity are used for connectivity between various Tiers, capacity details are as below:

1. Connectivity from District to SHQ POP is at **4Mbps through BSNL STM1 and 100 Mbps from NKN L2 MPLS on Ethernet.**
2. Connectivity from Block to District POP is at **2 Mbps on E1.**

2.1.5 EXISTING FACILITY MANAGEMENT SERVICES

M/s Tata Consultancy Services has been selected as BOOT operator for CGSWAN which has deployed in total, 176 personnel.

The deployment of the manpower is as follows:

Location Category	Number of Engineers deployed
SHQ	19
DHQ	29 (i.e. 17 at DHQs and 12 for Wi-Max)
BHQ	128
Total	**176**

Important note: No sub-contracting would be allowed at SHQ.

a. Purchaser reserves its right to subject the sub-contractors to security clearances as it deems necessary and all the personnel of the sub-contractor before they are appointed to the project.

b. The successful bidder shall be responsible for strict compliance of and shall ensure strict compliance by its sub-contractors, of all laws, rules or regulations having the force of law affecting the relationship of employer and employee between the successful bidder / successful bidder's sub-contractors and their respective employees and/or otherwise concerning labour, social welfare and provident fund, pension, bonus,

gratuity and other benefits.

c. The Purchaser may ask the successful bidder to replace sub-contracted employee(s) owing to his/her poor performance.

2.1.6 IP TELEPHONY

CGSWAN has centralized network architecture. It consists of call manager at the central site, IP telephone users spread across the network. The IP telephones are connected to the Soft Switch either using LAN if the user is located in the LAN or WAN if the user is located remotely. The WAN network has been built for data traffic and is being used to connect the IP phones located in the remote sites.

The same IP WAN also carries call control signaling between the central site and the remote sites. Centralized system also supports termination of PSTN lines, call processing of both PSTN and VoIP calls can be done using call manger.
The centralized call manager controls the entire IP telephony network. It performs the major tasks such as Call Processing, Controlling, Switching, etc. In this model, the remote sites rely on the centralized call manager to handle their call processing. Routers that reside at the WAN edges require quality of service (QoS) mechanisms, such as priority queuing and traffic shaping, to protect the voice traffic from the bursty data traffic across the WAN.

The primary advantage of this model is centralized call processing that reduces the equipment required at the remote sites and facilitates to have Unified Dial plan across the network.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.




Figure 8: IP Telephony Setup

The above diagram depicts the IP telephony setup for CGSWAN. The architecture is centralized in nature. All the call processing engine & Soft Switch is located at the State Center, while IP telephone users are spread across the LAN and WAN.

- Call server/ call manager is used as IP PBX and performs the Call processing and Call control Functionality.
- IP Phone is being used for the Office communication.
- For VoIP service capacity is of minimum 5000 users and maximum of 25,000 users plus with min. 1000 simultaneous sessions.
- For Unified messaging solution the capacity is maximum 500 users with min. 20 simultaneous sessions.

2.1.6.1 REMOTE SITE IP TELEPHONY DETAILS

As depicted the diagram above, the CGSWAN IP Telephony is set up at remote offices and IP phones are connected to the Ethernet switch. External power adapter/PoE switches are used to supply the power to the Phone each IP phones have been assigned unique IP address. And all these phones have been registered with call manager at the Central office. Remote offices connect to the Central office through IPWAN. Each phone is assigned Unique Directory Number (DN) for identifying the phone in the IP telephony network.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

2.1.6.2 VOICE GATEWAY

The State Head quarter is to be connected to the outside voice telephone network. The voice gateway router supports the widest range of packet telephony-based voice interfaces and signaling protocols within the industry.

The voice gateway router enables users to immediately deploy an end-to-end IP telephony network architecture or gradually shift voice traffic from traditional circuit-switched networks to a single infrastructure carrying data, voice, and video over packet networks.

2.1.6.2 VIDEO CONFERENCING

The video conferencing services are managed from SHQ. Sessions are created from SHQ after necessary approvals from CHiPS officials.

A central Video Conferencing MCU is also located at State-IT centre catering to the entire CGSWAN Video Conferencing traffic. Desktop based VC solution has been implemented which has the facility to setup point to point/multipoint VC sessions

Other end point equipment (projector, end point client system etc.) will also be enabled for video connectivity.

HORIZONTAL CONNECTIVITY

A point to point network has been setup for horizontal connectivity with no link connecting to MPLS network. BSNL is the Horizontal connectivity provider at present which has deployed network equipment at all the districts with around ten departments like excise, fisheries etc. to name a few that utilize the horizontal links. However, few horizontal links have also been provided by M/s Bharti Airtel. As present around 3320 horizontal offices are connected through CGSWAN, out of which, around >50 have been implemented by M/s Bharti Airtel. In the coming future, CHiPS aims at achieving connectivity of 100 horizontal offices per DHQ PoP.

Horizontal connectivity to various departments and offices is provided via copper/optical cables and wireless equipment on unlicensed band, depending on the feasibility w.r.t. distance and bandwidth requirements.

The user department uses low-end router with/without modem at department with 2

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

M bps link at departments. OSPF routing is enabled at the Block/DHQ routers for routing. This improves the performance of the total routing in the network. Static routing has been configured for some of the CGSWAN routers.

The security policies are deployed effectively because when the user from the department tries to access any application or server at DHQ PoPs, he has to pass through software based security device (FW+IPS) and when he tries to access the application at SHQ, the Core firewall and IPS checks its authenticity.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

3. SCOPE OF WORK

The invitation to proposal is for System Integrators for project "**Providing Services, Upgradation, Operation and Maintenance of Chhattisgarh State Wide Area Network (CGSWAN)**" for the following deliverables:

1. Upgradation of BHQ's to DHQs at newly formed 9 districts.
2. Operation & Maintenance of Existing CGSWAN Project
3. Replacement of Existing Item at SHQ's, DHQ's , BHQ's and Horizontal Offices

The bidders are advised to study the tender document carefully. Submission of bids shall be deemed to have been done after careful study and examination of the tender document with full understanding of its implications. The bidder may visit the sites before bid submission at their own cost to study the condition and structure of CGSWAN. This section provides Scope of Work, Bill of Material, Technical Specifications, and Technical Annexure.

The bidder should provide following major services under this project:

- The Bidder should provide AMC support for all existing equipment (except New Item replaced at SHQ's, DHQ's, BHQ's and Horizontal offices) as mentioned in Annexure-B in this RFP.
- The Bidder should provide Operation and Maintenance, FMS services at all location covered under this RFP.
- The Bidder should coordinate with State Data Centre Operator (DCO), Bandwidth and MPLS provider for Connectivity.
- The Bidder should upgrade BHQ's to DHQ's at newly formed 9 districts.
- Replacement of existing item/component at SHQ's, DHQ's, BHQ's and Horizontal offices

3.1 Operation & Maintenance of Existing CGSWAN Project

As part of this initiative, CHiPS intends to select a network operator for managing its SWAN operations and manage the related facilities for a period of Three (3) years. The bidder shall be procuring the AMCs for all components throughout the duration of the project. AMCs shall be procured for a period of 3 years and may be extended up to period of 5 Years. These AMCs shall be managed by the successful bidder for contract

administration. The successful bidder shall deploy manpower till the block level for network operations and related facility management services. The successful bidder shall also facilitate resolution of issues related to horizontal connectivity.

CHiPS shall provide the successful bidder inventory of equipments. The successful bidder shall manage this inventory provided by CHiPS.

In case of an issue with any of the equipment at any of the POPs, the personnel deployed by the successful bidder shall log a call with the OEM and shall replace the equipment from the inventory (if any). The inventory shall be used to reduce the time taken for replacement of the hardware.

3.1.1 MAJOR SCOPE OF WORK UNDER THIS PART

a) Transition Phase

The Phase-I shall commence from the date of acceptance of Letter of Intent (LoI) by the successful bidder. This phase shall conclude (GO-LIVE) on the date of submission of final hand over report. The date of acceptance of LoI shall be within 1 weeks of date of issuance of LoI.

The activities in phase I shall be as below:

S. No	Activity	W1	W2	W3	W4	W5	W6	W7	W8	W9	W10	W11	W12
1	Deployment of manpower at SHQ and setting up of transition team												
2	Project Kick-off Meeting												
3	Preparation & Submission of Detailed Project Plan												
4	Site inspection & preparation of survey report for all Project locations												
5	Submission of System Study Report GAP Report and sign-off												

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

	from CHiPS/ Existing Bidder												
6	Hand over all software & Hardware from existing bidder												
7	Project Handover document and sign-off from existing Bidder												
8	Deployment of manpower at DHQ and BHQ												
9	Handover of Existing Operation at SHQ												
10	Handover of Existing Operation at DHQ												
11	Handover of Existing Operation at BHQ, HO & VSAT Locations												
12	Final Acceptance Test from CHiPS/TPA												

b) Team Mobilization

The successful bidder shall submit a manpower deployment schedule within 1 week of acceptance of the Agreement. The successful bidder shall deploy manpower at SHQ within one week and at DHQ PoPs within four weeks from the date of acceptance of Letter of Intent. The successful bidder shall deploy manpower at least 80% of the BHQ PoPs within 4 weeks from the date of acceptance of Agreement. The successful bidder shall be provided a period of one quarter from Go-Live date for deployment of manpower at rest of the 20% BHQ PoPs, failing which the penalties shall be applicable as stipulated under SLA and Penalty clause in Volume-1.

The manpower deployment schedule shall detail out roles and responsibilities of all the proposed resources vis-à-vis the project activities and deployment date of the manpower.

The successful bidder shall constitute, within (T0+1 week), a Transition Team at the SHQ, for the planning and transition phase. This team shall be responsible for overall project execution, monitoring, documentation, reporting requirements related to the project and supervision of transition process. The team shall comprise of at least one Project Manager, CA Tool specialist, Network Expert, Security Expert, System Administrator, 2 Network Engineer and 3 Help Desk Engineer. The qualifications of

the manpower shall be as stated in this RFP.

The successful bidder shall submit a manpower deployment report to CHiPS on weekly basis. This report shall include the details of manpower deployed at PoPs by the successful bidder and schedule of deployment of manpower at rest of the PoPs. The transition team and the nodal officer of CHiPS shall monitor, coordinate and report the activities.

CHiPS shall provide access to Network Operating Centre (NOC) at SHQ to the successful bidder with basic facilities like electricity and backup, appropriate sitting facility etc.

c) AS-IS AND GAP ANALYSIS

The successful bidder is required to carry out an extensive As-Is study as part of site survey and submit a comprehensive site report to CHiPS within 6 weeks from signing of AGREEMENT (T0+6weeks).

The As-Is report shall cover the detailed status of IT, Non - IT infrastructure at each PoP and inventory to be provided by CHiPS. It would also detail out the action to fill the gaps and its associated timelines and dependencies. The report of each PoP shall be in the format decided in consultation with CHiPS and TPA.

The successful bidder shall also submit a detailed format for capturing asset details at each PoP.

Transition team shall design the formats for all the deliverables/ reports for operations and maintenance phase mentioned in this tender and all these formats of deliverables/reports shall be reviewed by CHiPS TPA and approved by CHiPS.

The successful bidder shall gather information regarding the end of sale, end of support and end of life of existing network equipment during the period of contract.

The successful bidder shall prepare and maintain floor-wise layouts of the LAN structured cabling showing the location of the networking equipment, the route of the LAN cabling and the location of each of the PoPs. The site layout is required to be produced in the softcopy form and submitted to CHiPS as a part of As-Is report.

For the site survey at each location, successful bidder shall contact the Nodal Officer designated by CHiPS. The Nodal Officers nominated by CHiPS and transition team at

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SHQ shall coordinate and facilitate the site survey activity. The Transition Team shall coordinate with manpower deployed at various PoPs during As-Is Study. The Transition team shall gather information regarding the detailed status of the inventory, to be provided by CHiPS as per Annexure C, within 4 weeks of acceptance of Agreement (T0+4 weeks) and submit the inventory report to CHiPS. The report shall also include details of equipment reaching end of life phase during currency of contract. The format of the report shall be approved by CHiPS in consultation with TPA.

The successful bidder shall study and configure the CA tools at SHQ so that manpower attendance report from all PoPs can be generated in NMC during operation and maintenance phase. The format of this report has to be approved by CHiPS. Presently, attendance monitoring is being done by a web based portal. However, if any customization / configuration / upgradation / separate tool is required then the bidder will do the same without any extra cost in case it is not able to configure/upgrade the CA tools at SHQ.

The successful bidder shall be deemed to have in general to have obtained himself all necessary information of all site conditions, risks, contingencies and circumstances effecting his obligations and responsibilities therewith under the contract and his ability to perform it. However, if during the site survey, successful bidder detects physical condition and/ or obstructions affecting the work, it shall be the responsibility of successful bidder to take all measures to overcome them and to take all necessary measures.

Based on the As-Is Report, Transition Team shall design the format for preventive maintenance report and get it approved by CHiPS within 7 weeks of signing of Agreement (T0).

d) HANDOVER OF AMC TO THE NEW SUCCESSFUL BIDDER

Successful bidder shall submit a transition plan within 6 weeks after acceptance of Agreement (T0+6 weeks). Any change, if suggested by the CHiPS in the transition plan, shall be accommodated by the successful bidder.

The transition plan shall include a comprehensive schedule for handover of AMC from CHiPS to the successful bidder and site wise handover schedule of PoP operations to the successful bidder. The handover process shall commence only after confirmation of deployment of manpower at minimum 80% PoPs. Deployment of manpower shall be verified by authority designated by CHiPS. The transition team at SHQ shall facilitate the process.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

Responsibility of administering the AMC during day to day activities lies with the successful bidder.

i. HANDOVER OF INVENTORY

The inventory as specified in Annexure C shall be handed over to the successful bidder.

The successful bidder shall decide the strategic location for keeping inventory at various PoPs. The handover activity shall include physical verification and handover of:

- Equipment at inventory
- AMC of the inventory equipment

After the handover, the successful bidder shall submit a letter to CHiPS stating the equipment detail of the handed over inventory. This letter has to be submitted within 6 weeks of signing of Agreement (T0+6 weeks)

ii. HANDOVER OF POP OPERATIONS

The site-wise transition schedule from existing to the successful bidder shall be drawn-up by the successful bidder in consultation with CHiPS. During the transition, the successful bidder shall share a weekly status report depicting the incremental PoPs transitioned through a transition status report.

The successful bidder shall share a transition status report on a weekly basis with the CHiPS starting the commencement of transition as per site-wise transition schedule. This report shall include information on the PoPs transitioned to the successful bidder and schedule for transitioning of rest of the PoPs. The indicative schedule is to be submitted along with technical proposal.

Handover of a PoP shall be deemed successful only after successful completion of below activities:

- Inventory check of IT and Non-IT equipment
- Deployment of manpower (Details of manpower deployed which shall include Name, contact details etc)

The weekly transition status report shall comprise status of above activities at all the PoPs.

The Go-Live date shall be the date on which the operations of at least 80% PoPs are successfully handed over to successful bidder post submission of final handover report by the successful bidder to CHiPS. The final handover report is to be submitted within 8 weeks of signing of Agreement (T0+8 weeks).

Based on consideration of the delay beyond 2 weeks (after Phase 1+2 weeks), CHiPS reserves right to invoke other penalties as stated under SLA and Penalty clause in Volume-1. The completion would be fully tested and with no hindrances within a reasonable downtime of not more than 2 hours of a WAN Link. The permission required for the planned down time must be approved by the Nodal officer designated by the CHiPS.

After Go-live the Transition Team shall be dissolved and designated manpower at SHQ shall take over the respective responsibilities as mentioned in this RFP.

e) OPERATIONS AND MAINTENANCE

The successful bidder shall adhere to the Service Level Agreements (SLA) as specified under SLA and Penalty clause in Volume-1 and is required to provide the support services during the 3 years of operations & maintenance phase. The operations & maintenance phase shall commence from the successful Go-Live of the project as notified by the CHiPS under this engagement.

The successful bidder shall monitor the health of the network using Network Management System and other means as required. The CA NMS has been deployed at State HQ, Raipur.

The ownership of the inventory provided by CHiPS shall remain with CHiPS.

i. NETWORK OPERATIONS & MANAGEMENT

Successful bidder shall provide network management services using the Network Management System for end-to-end management of the network. This includes providing effective communication between all terminals of SWAN for Data, Video, VoIP, Video Conferencing, Internet and E-mail etc. and any other applications etc. at all PoPs and horizontal offices.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

Performance reports on the service levels as specified in the RFP under SLA and Penalty clause in Volume-1 must be provided by the successful bidder.

The successful bidder shall use Network Management System to monitor the WAN links and Remote Infrastructure Management (RIM). The NMS shall also be used for monitoring all the WAN & LAN equipment up to the respective PoPs and horizontal offices connected to CGSWAN.

The NMS used in the monitoring system shall be used for generating the SLA reports and monitoring of the LAN & WAN links and other networking equipment of CGSWAN. The successful bidder shall be responsible for providing complete access to the CHiPS or its nominated agency for the NMS tool deployed for this engagement.

The successful bidder shall facilitate the initiatives taken by CHiPS for enhancement of CGSWAN. These initiatives shall be but not limited to implementation of MPLS and IPv6.

ii. BANDWIDTH MANAGEMENT

Bandwidth management involves process of measuring and controlling the communications (traffic, packets) on a network link, to avoid filling the link to capacity or overfilling the link, which would result in network congestion and poor performance of the network.

The successful bidder shall have the responsibility to manage the bandwidth provided by BSNL or any other ISP for CGSWAN so as to ensure optimum utilization.

iii. SECURITY SOLUTIONS & SERVICES

The successful bidder shall be required to provide comprehensive support to the department during the Third Party Audit, Security Audit, Audit of Tools etc. The successful bidder shall be responsible in getting the required readiness built in the network during audit for security solutions.

Successful bidder shall monitor the security of the network and submit deliverables like Antivirus Reports, Denial of Service Attack Log, Intrusion Log, Compromise and defacement log etc as mentioned under SLA and

Penalty clause in Volume-1of this RFP.

The CHiPS reserves the right to inspect, monitor and assess the progress and performance of the project either itself or through another designated agency as it may deem fit, throughout the course of the Contract. The CHiPS may demand and upon such demand being made, the CHiPS shall be provided with any document, data, material or any other information which it may require, to enable it to assess the progress of the project.

The CHiPS shall also have the right to conduct, either itself or through another agency as it may deem fit, an audit to monitor the performance by the successful bidder of its obligations/functions in accordance with the standards committed to or required by the CHiPS and the successful bidder undertakes to cooperate with and provide to the CHiPS any other agency appointed by the CHiPS, all Documents and other details as may be required by them for this purpose. Any deviations or contravention identified as a result of such audit/assessment would need to be rectified by the successful bidder failing which the CHiPS may, without prejudice to any other rights that it may have issue a notice of default.

i. FACILITY MANAGEMENT SERVICES

The successful bidder shall deploy manpower as stated in this RFP at all the PoPs. The locations of the PoPs have been mentioned in Annexure A.

The staff deployed by successful bidder shall be trained and well versed on desktop, printers & other peripherals, network troubleshooting, ITIL processes. The manpower shall work with the OEM vendors and bandwidth service providers for proper operations of the network. The qualification, role and responsibility of the manpower shall be as mentioned of this RFP.

The staff deployed at DHQ/BHQ PoPs shall also be responsible for monitoring and maintenance of horizontal connectivity which would also include facilitating rectification of faults and working with various departments utilizing horizontal connectivity, bandwidth providers, CHiPS officials etc.

In case there is a need for translocation of any of the CGSWAN PoPs, the successful bidder shall ensure proper re-establishment and configuration of PoP equipment as per the directions and support from CHiPS.

Depending on the requirements of CGSWAN, CHIPS may decide to increase the number of DHQ/BHQ PoPs during the life of the contract. The successful bidder shall provide additional manpower to be deployed at these PoPs. These additional PoPs shall also be incorporated under the scope of this

RFP.

The maximum change in the manpower deployed at the NMC in any one financial year shall not exceed 3 resources. Any additional change of the resources during a financial year at the NMC level shall be subject to levy of penalty as specified in under SLA and Penalty clause in Volume-1.

The following number of Manpower's should be deployed by Selected Bidder

Location Category	Number of Engineers deployed
SHQ	13
DHQ	54 (i.e. 27 at DHQs and 27 for Wi-Max) support)
BHQ	124
Total	**218**

The only exceptions allowed are:
a) The resource separates from the successful bidder's organization
b) The resource is changed at the request of the CHiPS
c) The resource is not able to attend office due to prolonged sickness or death

All additions, removal and replacement of manpower at DHQ and BHQ level shall be done with the prior approval of the CHiPS.

ii. HELPDESK MANAGEMENT SERVICES

CGSWAN has as a part of the NMS, a comprehensive Helpdesk Management System to enable the support staff to provide reliable infrastructure support services. In all, Helpdesk comprises of Helpdesk tool, policies, helpdesk personnel along with supporting people.

Manpower deployed at the helpdesk shall log calls regarding the queries / complaints of CGSWAN users. The CA service desk tool has the capability for auto ticketing through SMS. This SMS pulls and push service shall be provided by the successful bidder. The tool also has the capability of manual ticketing.

The success Bidder shall either configure existing tool (CA Service Desk) or procure/implement a helpdesk tool, without any additional cost to CHiPS. Presently, Help Desk Management system is being done by a web based portal. However, if any customization / configuration / upgradation / separate tool is required then the bidder will do the same without any extra cost. This tool shall

have facility which allows user to log ticket using internet, email, telephone call and SMS. User shall be able to log ticket using any of these options.

Helpdesk tool, if required shall be developed/ implemented by successful bidder in consultancy with CHiPS.

iii. OVERALL COMPREHENSIVE MAINTENANCE

The successful bidder shall have the responsibility to administer the AMC of the network components as specified in this RFP. In order to ensure the timely availability of spares for replacement of failed equipment, the CHiPS/Existing Bidder should provide the existing inventory to successful bidder, as specified in Annexure B, at the strategic locations as specified by the successful bidder.

The successful bidder shall plan and conduct periodic preventive maintenance of all the components of the project and share preventive maintenance reports on quarterly basis with the CHiPS. The format for the maintenance reports have to be prepared by the Transition Team and approved by the CHiPS as stated in this RFP.

The preventive maintenance shall include, but not limited to, below activities:

a. Dusting of network equipment with Blower
b. Maintenance of UPS battery
c. Running of DG set for minimum 15 minutes in a week
d. Draining of UPS battery per month to maintain charge-discharge cycle.
e. Maintenance of structured cabling
f. Asset tagging
g. Maintenance of inventory register
h. Following up with AMC provider for maintenance of AC and DG
i. Tightening of RF gyro point
j. Changing of faulty MCB
k. Check earthing voltage and rectify if required.
l. Check lightening arrester

The successful bidder shall intimate CHiPS regarding the equipment nearing end of life, end of sale, end of support at least four months in advance. Procurement of such equipment shall be done by CHiPS.

iv. FUEL EXPENCES FOR DG SETS AND ELECTRICITY BILL

The cost of fuel & consumables expenses like UPS Batteries etc. shall be borne by the successful bidder for DG sets for SHQ/DHQ/BHQ PoPs. DG fuel expenses and electricity expenses for SHQ shall be borne by the successful bidder.

All the PoPs have been provided with electricity connection. The successful bidder shall be responsible for timely payment of the electricity bills for SHQ/DHQ/BHQ PoPs. At PoPs where electricity meter has not been installed, the successful bidder has to make provisions for the same. The cost of installation of electricity meter will be reimbursed by CHiPS as per actuals.

3.1.2 MINIMUM DELIVERABLES

a) PLANNING AND TRANSITION PHASE

List of minimum deliverables for successful bidder during Implementation Management and Acceptance phase are mentioned below:

S. No	Deliverable	Timeline
1.	Manpower deployment schedule	T0 +7 days
2.	Transition plan	T0 +6 weeks
3.	Manpower deployment report	On a weekly basis from commencement of manpower deployment as per manpower deployment schedule till 100% deployment.
4.	Inventory report	T0+4 weeks
5.	As-Is report	T0+6 weeks
6.	Transition status report	On a weekly basis from commencement of transition as per Site-wise transition schedule
7.	Final Handover report	As per the Site-wise transition schedule
8.	Format of Preventive maintenance report	T0+7 weeks

b) OPERATIONS AND MAINTENANCE PHASE

S. No.	Deliverable	Frequency	Timeline

1.	PoP Uptime and Downtime report	Quarterly	Reports of the previous month shall be submitted by 2nd week of next quarter and as per requirement
2.	Latency Report	Quarterly	Reports of the quarter shall be submitted by 2nd week of next quarter
3.	Antivirus Reports	Monthly	Reports of the previous month shall be submitted by 1st week of next month
4.	Denial of Service Attack Log	Monthly	Reports shall be submitted by 1st week of next month
5.	Call Response and Rectification report	Quarterly	Reports of the previous quarter shall be submitted by 1st week of next month
6.	Link wise Bandwidth Utilization report	Daily/Monthly/Quartely	As per requirement
7.	Preventive Maintenance report	Quarterly	Reports of the quarter shall be submitted by 2nd week of next quarter
8	Security Audit and VA/PT	Half yearly	As per requirement
9	Inventory	Yearly	By 1st month of next year

3.1.3 MANPOWER REQUIREMENTS

Successful bidder shall deploy sufficient manpower in shifts to meet the SLA. Minimum personnel's required to be deployed are as under:

	Manpower deployment at Tier-1(NOC) (Minimum):				
S. No	**Designation**	**Shift wise Manpower distribution**			
		1000hrs to 1800hrs	**700hrs to 1500hrs**	**1500hrs to 2300hrs**	**2300hrs to 700hrs**
1	Project Manager	1			

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

2	CA Tool specialist	1			
3	Network Expert	2			
4	Security Expert	1			
5	System Administrator	1			
6	Network Engineer	2			
7	Help Desk Engineer		1	1	1
8	Wireless Engineer	1			
9	VSAT Engineer	1			
	Total	10	1	1	1
Manpower deployment at all Tier-2 (District HQs) (Minimum)					
Network Engineer		1/DHQ			
Wireless Engineer		1/DHQ			
Manpower deployment at all Tier-3 (Block) POP's (Minimum)					
Network Engineer		1/BHQ			

Table: Manpower Requirement

Facilities for conveyance/ transportation of staff and equipments, communication facilities (mobile phones etc) shall also be provided by the successful bidder. The manpower deployed shall also be available on phone for resolution of calls.

The successful bidder shall keep the shift timings flexible as per the requirements of CGSWAN as recommended by CHIPS.

a) PROJECT MANAGER

Successful bidder shall ensure that at all times during the contract, a Project Manager; acceptable to CHIPS would be available for regular interaction and reporting. The project manager would be required to attend all meetings where the successful bidder's role and the activities performed by it are discussed. The Project Manager shall validate all the reports to be submitted to CHIPS and should take responsibility of answering related queries of CHIPS. It shall be the responsibility of the Project Manager to present all such reports to key committees of CHIPS, constituted for spearheading the CGSWAN Project. The Project Manager would be expected to be receptive to the expectations of CHIPS and

other key stakeholders of the CGSWAN Project and ensure the incorporation of the same to the deliverables. The Project Manager shall function from SHQ of CHIPS premise. The Project Manager shall be assisted by a Core team, providing expertise in areas of network operations, security and infrastructure etc.

b) TEAM MEMBERS

The team shall consist of the network specialists, network monitoring engineers, helpdesk engineers, technicians and network engineers deployed on the project at SHQ/ DHQ/BHQ PoPs. Successful bidder shall deploy dedicated team for day to day activities related to the project as defined in RFP. The SHQ team shall operate from SHQ and shall be responsible for assessment of effectiveness of the defined standards and procedures by CGSWAN, resolution of issues, project monitoring, periodic assessment of CGSWAN and related activities as specified in the Scope of Work specified in this RFP. The SHQ Team shall carry out all activities from NMS, State IT center, Raipur except those requiring field visits.

Number of team members required shall be as specified below:

S. No.	Function	Role	Key Indicative Responsibilities
1	Network Monitoring	Network Specialist	• Monitoring of Network Infrastructure • Monitoring of Bandwidth utilization • Monitoring of the network security services offered by CGSWAN as specified in RFP • Performance assessment of CGSWAN Coordinate and support to CHIPS's hired/nominated agency in the security audit of the Network Infrastructure. • Setup of effective communication process for mitigation of the security risks/ challenges/ issues • Submission of deliverables to Project Manager • Conducting security drill test on behalf of CHIPS • Troubleshooting network problems and outages • Monitoring of Helpdesk System using NMS • Generating reports on problems occurred in a specific period and take precautionary actions for stopping the occurrence of problems in future. • Providing recommendations/ suggestions to CHIPS for system improvement • Resolving CGSWAN performance issues • Setup of effective communication

			process for mitigation of the project risks/ challenges/ issues • Submission of deliverables to Project Manager • Conducting Network drill test on behalf of CHIPS • Other related activities as per scope of work of successful bidder specified in this RFP
2		Network Monitoring Engineer	• Monitoring of Bandwidth utilization • Performance assessment of CGSWAN • Monitoring of Helpdesk System using NMS and resolving Helpdesk calls. • Providing recommendations/ suggestions to CHIPS for system improvement • Submission of deliverables to Project Manager • Resolving CGSWAN performance issues • Conducting Network drill test on behalf of CHIPS • Other related activities as per scope of work of successful bidder specified in this RFP
3	Network Management and Maintenance	Network Engineer	• Preventive maintenance of PoP equipments • Facilitation of proper network operations • Troubleshooting network problems and outages • Maintenance of passive components • Facilitating new CGSWAN initiatives • Other related activities as per scope of work of successful bidder specified in this RFP
4		Technician	Performing identification problem and resolution for electrical equipment. • Performing preventive maintenance of PoP equipment. • Maintenance of passive components • Facilitating new CGSWAN initiatives • Equipment maintenance of SHQ/DHQ PoP and corresponding BHQ PoPs. • Other related activities as per scope of work of successful bidder specified
5	VSAT Engineer		• Maintenance and management of VSAT equipment/Applications/Server at Hub and Remote.
6	Help Desk Operations	Help Desk Engineer	• First level support on telephone response to all problems logged in help desk within SLA

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

			• Escalation of problems to higher level. • Tracking logged problems and update the status • Monitoring helpdesk problem queue & assigning problems to resources • Reminding the concerned technical staff for resolution of the problem Contacting users after problem resolution, for feedback on resolution of problem and accordingly close the logged call.

Table : Project Team Details

Successful bidder may deploy at its discretion additional man power to meet the SLA requirements. However, charges towards additional manpower has to be borne by the successful bidder.

The successful bidder shall post an on-site Project Manager to look after the entire operation of SWAN with his/her on-site team. The Project Manager shall coordinate with the designated officer's of CHIPS/Consultant/Third Party Agency etc.

The support team must be capable of managing/handling Network components, IP telephony infrastructure, NMS, IPS, Firewall, Application Switch etc.

Successful bidder shall appoint as many team members, over and above the manpower specified, as deemed fit by them, to meet the SLA requirements. CHiPS would not be liable to pay any additional cost for this. Successful bidder shall always maintain above minimum manpower on-site throughout the life of the contract.

c) QUALIFICATION OF THE RESOURCES

S. No.	Profile	Total Exp	Qualification and Certifications	Relevant Exp
1	Project Manager	10+ Years	BE / B-Tech./MCA/M-Tech with ITILv3 experience must, experience in Project Management and PMP/PRINCE2 or other industry equivalent certification, ITIL Certified must	i. At least 5 years of relevant experience in managing all aspects of a large advisory/implement ation program management

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

				ii. Must have experience in managing at least 3 completed projects for large, enterprise scale projects in IT Infrastructure/Network Audit and SLA monitoring. iii. Should preferably have worked on projects for government clients globally.
2	CA Tool Specialist	7+ years	BE / B-Tech./MCA/M-Tech with ITILv3 experience in NMS, Service Desk, ITIL certified	CA tool experience must, integration with different NMS tool and Servicedesk
3	Security Expert	7+ years	BE / B-Tech./MCA/M-Tech with relevant security certification must	Excellent security knowledge in Network, server, application, etc
4	System Administrator	7+	BE / B-Tech./MCA/M-Tech with relevant server certification must	Excellent understanding of Server Management, configuration and troubleshooting
5	Network Expert	7+ Years	BE/B.Tech/MCA/M-TECH degree or equivalent and CCNP/JNCIP/JNCIE/CCIE equivalent and ITIL with prior experience of IT Infrastructure/ Network Monitoring, Enterprise level NMS & Helpdesk Management tools	5+ years of overall experience with at least 3 years of relevant experience in managing all aspects of IT/ Network infrastructure and Monitoring of the services.
6	Technician	1+ Years	ITI in Electrical/Wireman	Experience in

				domestic/industrial wiring, knowledge of fault finding, earth testing, multimeter, megger etc. Basic operation and maintenance of DG set.
7	Network Engineer (SHQ/DHQ)	4+ Years	Graduate with 2+ years relevant experience and CCNA/JNCIA or equivalent	Trouble shooting of network equipment. Upgrading OS and other software for network infrastructure. Preferably should have worked on installation and commissioning of network equipments.
8	Network Engineer (BHQ)	1+ Years	Graduate with 1+ year relevant experience (Desirable CCNA/JNCIA or equivalent)	Trouble shooting of network equipment. Upgrading OS and other software for network infrastructure. Preferably should have worked on installation and commissioning of network equipments.
9	Help Desk Engineer	2+	Any Graduate with CCNA/JNCIA	Should have 2-3 years of experience in helpdesk services Should have experience in Networking Should have working experience on help desk software Should have good communication skills
10	Wireless Engineer	2+	Any graduate with relevant experience must	Good wireless knowledge


Table: Qualification of Resources

3.2 UPGRADATION OF BHQ'S TO DHQ'S IN NEWLY FORMED 9 DISTRICTS

District Head Quarters (DHQs)

This Tier-II of CGSWAN initially will be using 4 Mbps leased lines to connect the SHQ with District Head Quarters (DHQ) as vertical connectivity. These DHQs will be located at the respective BHQ PoP. There are Government Departments/ Organizations at the District level, which are spread over locations and will be connected to DHQ using n x 2 Mbps leased lines (horizontal). The co-located departments within the DHQ PoPs building will be accessing CGSWAN using LAN technologies directly on the LAN switch at DHQ; while 20% of the rest of GoCG offices in District level will be connected using n x 2 Mbps link, as Horizontal connectivity and remaining 80% using wireless as per details given herein after., It is also proposed that offices located close to each other at one location will be covered with only one horizontal connection.

Chhattisgarh State Wide Area Network – DHQ Connectivity



Initially	Upgrades in multiple(s) of	Connectivity between
4Mbps	4Mbps	SHQ – DHQ
2Mbps	2Mbps	DHQ – BHQ

Understanding DHQ/BHQ Network Components

S.NO	Particulars	Description
1	Distribution Router	It provide connectivity from DHQ to BHQ
2.	LAN Switch	It provide Horizontal connections
3.	VC end Point	To provide Video Conferencing solution from SHQ
4.	IP Phones	To provide VoIP to CGSWAN locations

DHQ Components

Technical Specifications for DHQ's				
S. No.	**Item Details**	**Item Specifications**	**Technical Specification provided By Bidder**	**Compliance Yes/No**
1	**District Router**	**The bidder should provide Equivalent or higher specification for existing Router at DHQ mentioned in Annexure-B**		
		The router should be IPV6 compliant The router should be EAL 3/ NDPP certified		
		The Bidder Should be provide Router and Switches should be from the single OEM based on top 5 companies/OEM as per IDC report in last 2 years so that manageability can be lowered.		
2	**DHQ LAN Switch**	**The bidder should provide Equivalent or higher specification for existing Switch at DHQ mentioned in Annexure-B**		
		The Switch should be IPV6 compliant		
		The Switch should be EAL 3/ NDPP certified		
		The Bidder Should be provide Router and Switches should be from the single OEM based on top 5 companies/OEM as per IDC report in last 2 years so that manageability can be lowered.		
3	**RACK 42U**	**Physical Attributes** Height :42U		

Technical Specifications for DHQ's				
S. No.	**Item Details**	**Item Specifications**	**Technical Specification provided By Bidder**	**Compliance Yes/No**
		Rack Type :Floor mount with caster wheels Wire managers :Two vertical and four horizontal Power distribution :10 points – 5Amp sockets horizontal and vertical sockets horizontal and vertical mounting type Door :Glass door in front with lock Fan trays :With 4 fans mounted on top Depth :1000 mm Metal :Aluminum extruded profile Side panels :Detachable side panels Width :19" equipment mounting, extra width is recommended for managing voluminous cables Castors:Suitable castors with brakes.		
4	**Air-Conditioner– 2 tonne**	**Capacity** Capacity 2 Tonnage , Cooling 50000 BTU/Hr , Compressor Rotary , Refrigerant R-22 type , Power Supply 230V/Ph **Performance** EER 10.6 , Air Circulation CFM 1030 , Noise level <50db **Operation** Remote Control LCD		
5	**UPS – 5 KVA**	**Manufacturer** ISO 9001-2008 **Safety Standards** EMC/EMI as per SAMEER/ ERTL/ Equivalent Certification - **Technology** Inverter device IGBT based , DSP/ Microprocessor controlled, Double Conversion True On-line UPS		

Technical Specifications for DHQ's				
S. No.	**Item Details**	**Item Specifications**	**Technical Specification provided By Bidder**	**Compliance Yes/No**
		- **Inverter efficiency** :>90 % - **Capacity** 5KVA online UPS with 1hour battery backup - **Input Voltage & Range** 230V 50Hz, Range 180V – 270V - **Input Frequency Range** 50Hz ± 8% - **Input Phase** Single Phase with ground - **Input Power Factor** >0.95 - **Output Voltage Regulation** 220/230/240 +/- 1% - **Output** 5 KVA - **Standard** RS 232 port for software interface SNMP interface support feature		
6	**Generator Set – 8 KVA**	- **Engine type** Multi cylinder, in accordance with IS 10002-1981with latest amendments. - **General Features** Electric start 12 V DC , Water cooled /Air cooled , Mechanical/Electronic Governor , Fuel Æ High speed diesel , Rating Continuous - **Output** Suitable HP rated to match the alternator , Rated speed 1500 RPM - **Over load capacity** 10% overload – 1 hour , 50% overload -15 second **Accessories**		

Technical Specifications for DHQ's				
S. No.	**Item Details**	**Item Specifications**	**Technical Specification provided By Bidder**	**Compliance Yes/No**
		Flywheel to suitable diameter and fuel injection equipment Air cleaner Lubricating oil cooler Electric motor starting equipment like motor, battery, charging generator with voltage regulator etc. Heavy duty radiator with fan , Residential type silencer with exhaust piping with vibration isolator , Fuel tank suitable for 8 Hrs of continuous running with necessary piping and fuel gauge, drain valve, inlet and outlet connections. Anti vibration mounting pads , Speed controlling governor, Suitable coupling system to the Alternator **Tachometer** Lubricating oil pressure gauge , Hour meter to indicate number of Hrs of operation , Auto trip on low oil pressure Over speed alarm with trip, Thermal insulation for exhaust line with glass wool, Aluminium sheet, chicken mesh, Diesel line 12 mm dia including beads flanger etc , Battery 12 V with lead and terminal Battery charger. Protection against low lubricating oil pressure, high water temperature and over speed shall be provided for engine with alarm and fuel shut off - **Alternator** Output8 KVA , P.F 0.8 lag , Voltage 220V, 1 Ph , Type continuous running duty type , Frequency 50 Hz , Phase single , Speed 1500 rpm , Cooling Air-cooled , Over load capacity 10% overload – 1 hour 50% overload -15 second , Lubrication forced ,. Excitation Self excited, self regulated, automatic voltage regulator with remote voltage control facility , Permissible voltage variation Æ +/-1.5% of rated voltage , Insulation Class H , Base frame Engine and alternator shall be coupled and mounted on sturdy, fabricated, welded construction, channel iron base frame with coupling guard. - **Control Panel**		

Technical Specifications for DHQ's				
S. No.	**Item Details**	**Item Specifications**	**Technical Specification provided By Bidder**	**Compliance Yes/No**
		The Genset control panel shall be of 14 SWG CRCA sheet and powder coated finish. The panel shall be provided with standard engine instrumentation, Voltmeter with selector switch, Ammeter with selector switch, Frequency meter, Current transformer, Instrument Fuses etc. MCCB/MCB of suitable rating shall be provide for overload and short circuit protection AMF facility shall be provided for the DG set. AMF relay shall be provided in the control panel/Electrical panel with required control wiring and Contactors for automatic operation shall be done - **Dimensions** Bidder to specify dimensions (H x W x D)		
7	**Video Conferencing end Point**	Please refer specification provided under **replacement of Existing Items** at SHQ's, DHQ's, BHQ's and Horizontal Offices		
8	**40" Full HD LED TV**	**ASV black TFT to reduce glare & reflection.**		
		Designed for Heavy Duty use with 24x7 Hr's continuous monitoring operation with or without fan less architecture.		
		Contrast Ratio min. 3000:1		
		Diagnostic RS -232 central controls from any Central location.		
		10 Bit Color Display, PIP and Picture by Picture		
		Built-in 10 Stereo Speakers.		
		Operating Temperature Range 0 º -40 º C		
		Rated LCD Backlight life 60,000Hrs.		
		Brightness – 700 cd/m²		
		Landscape & Portrait multi display modes.		
		Picture in Picture & Picture by Picture.		
		Panel response time max. 8 ms		

i) The selected bidder will supply, install and commission the new product as per requirement.
ii) The selected bidder should provide the equipment as per technical specification provide in above table for upgradation of BHQ''s to DHQ's in newly formed 9 District
iii) The quoted product should not be end of life/ end of support for next 5 years.
iv) The bidder should submit the MAF as per annexure provided in Volume-1
v) The entire product quoted should be compatible with existing equipment's in SHQ, DHQ, BHQ and other horizontal locations.
vi) The Quoted Product should have 5 Year warranty support from OEM.

3.3 REPLACEMENT OF EXISTING EQUIPMENT AT SHQ's, DHQ's, BHQ's AND HORIZONTAL OFFICES

The following are the equipment's list which should be replaced at various location as per specification provided below.

Replacement of Existing Product for SHQ						
SN.	**Existing Item and description**	**Existing Make**	**Existing Model**	**Location**	**Existing Qty.**	**Replacement Qty.**
1	SHQ Core Switch Nortel 8610	Nortel	8610	SHQ	1	1
2	Multipoint Control Unit (MCU)	Polycom	MGC + 100 MCU	SHQ	1	1
3	Firewall & IPS			SHQ	1	1
4	Video-Conferencing End-points	Polycom	VSX 7000s	DHQ's	18	18
5	Desktops Based Video Conferencing	Polycom	Polycom PVX	BHQ's	133	124
6	Base Station equipment	As per detail in Annexure-B		DHQ'S and BHQ's	150	151 (**Point to Multi Point Radios)**
7	Wi-Max equipment at end PoP	As per detail in Annexure-B		HO	3000	1000 (**CPE Radios)**

Scope of Work for replacement of Existing equipments

1. The Price quoted by bidder should include supply, installation , AMC for 3 years and warranty support for 5 Years

2. The Prices for replacement of Wi-Max devices with RF at DHQ's, BHQ's and HO locations are valid for 3 years period from date of signing of agreement.
3. The Bidder will replace the RF devices at DHQ's, BHQ's and HO location on as on when basis after approval from CHiPS and issuance of work order.
4. The Bidder should quote of AMC for both Existing firewall and New Firewall with 3 years support separately as per financial bid.
5. The entire quoted component should be IPV6 compliant.
6. The entire product quoted should be compatible with existing equipment's in SHQ, DHQ's, BHQ's and other horizontal locations.
7. The quoted product should not be end of life/ end of support for next 5 years.
8. The selected bidder will supply, install and commission the new product with in 3 months (except RF Solution) period from date of signing the agreement.
9. Important Instructions for replacement of Existing Wi-Max with point to multipoint RF.
    - The selected bidder will supply, install and commission the new product as per requirement after product/ item has non reparable.
    - The Point to Multi point RF shall be replaced by the Bidder at respective location after approval from CHiPS and issuance of work order.
    - The selected bidder should kept inventory for sufficient inventory of Multi point RF solution at Raipur so SLA will meet and operation will continue.
    - The bidder should submit the Manufacturing Authorization Form (MAF) as per annexure provided in Volume-1
10. The following are the minimum specifications for replacement of Existing Equipments

Minimum Technical Specification

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
1	**Multi Conferencing Unit (MCU)**			
	Capacity	**High Performance Platform**		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		MCU should be latest Real Time Media Conferencing platform and it should be hardware based Purpose-built system for advanced video & audio communications, offering reliability, availability, and serviceability. Software based MCU are not acceptable. The MCU should be a non-Windows based operating system. The MCU should interoperate with multiple vendors' endpoints.		
		Advanced Open IP Platform Capacity		
		The MCU must be a hardware chassis based MCU providing at least 100 ports of 1080p 30fps in Continuous presence (CP) simultaneously on IP @ 4 Mbps with or without cascading (not more than 2 Chassis) and should be upgradeable (In case of multiple chassis, all the chassis should be supply at the time of installation and should cater 100 Port At the time of FAT all chassis should be tested as per requirement of CHiPS). In case of multiple chasis failover from one MCU to another should be automated and transparent to the end users. The MCU must provide 10 additional voice ports apart from 100 ports mentioned above.		
	Video Standards	Should support H.261, H.263, H.263+, H.263++, H.264 video algorithms.		
	Video Resolution	Should support video resolution from QCIF to 1080p without losing ports.		
	Audio Standards	Along with the Support for basic algorithms like G.711 and G.722.1 the MCU should also support wideband Audio protocols to provide HD quality audio during video meetings using protocols such as MPEG 4 AAC -LC and MPEG 4 AAC – LD		
	IP protocols	It must be possible to have both SIP and H.323 devices in the same conference call		
	Transcoding & Rate Matching	The MCU should support transcoding of different Audio/video Protocols		
		MCU should be able to combine HD and SD in the same conference without degrading the HD resolution from and to the HD endpoints.		
	Dual Video	The MCU should have H.239 and BFCP protocol for sending and receiving dual video streams (Presenter + Presentation). This should be available for all the ports.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		The MCU must support the ability to view at least 20 sites simultaneously on screens in central location.		
		The MCU must support at least 30 different layouts and must supports active speaker along with second last active speaker both visible in bigger panes		
	Conference Capacity	Should have ability to connect each site @ 4 Mbps but system should provide reliable performance using 2 mbps bandwidth also.		
	Network Interface	At least 2x 10/100/1000 Mbps Ethernet Ports		
	Network Capabilities	Should support intelligent down speeding, packet pacing and packet loss concealment		
	Security	The MCU must be a secure Non-PC Hardware with a strong operating system.		
		The MCU should support 128 Bit strong AES encryption for calls and H.235 for authentication		
		The OEM must be in Top 5 IDC Brand in last two years "market scope for telepresence and group video systems" report .		
	Simplified Management and Maintenance	Fast deployment with web-based wizard, tiered administration levels, and automated hardware systems management.		
	Simple and Accessible Conferencing	Easy to use, on demand conferencing with always-on virtual meeting rooms		
	Management Tools	Web-based management: Web-based access and application-based access		
		Administrator, operator, auditor, and chairperson/VIP Person views		
		Onboard shelf management monitors and maintains hardware elements		
		Complete XML API kit for 3rd party application integration		
		should have Address books feature. It may be vary from 100 to 2000 entries.		
		Address book quick search		
		Secured management via transport layer security (TLS)		
		Conference templates to easily save layouts for recurring meetings		
		Internal reservation calendar for scheduling		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
	Conferencing Highlights	Unified conferencing (PSTN Voice, VoIP, IP Video)		
		Personal layout		
		Auto layout		
		Choose site to see		
		Layout skins		
		Lecture and presentation mode		
		Roll call		
		Conference profiles		
		Conference templates		
		Far-end camera control (FECC) H.224/H.281, H.323 annex Q and SIP FECC		
		Conference dial out and dial in		
		Advanced IVR flow		
		Conference chairperson		
		H.243 chair control / Very Important Person (VIP)		
		Customizable GUI		
		Speaker Notification		
		Site Name Display- English		
		Unlimited Simultaneous Conferences (up to maximum MCU port level)		
	Video Telephony Integration	MCU should have seamless integration with any Telephony Platforms (Polycom/Avaya/Cisco/Alcatel-Lucent/or similar/equivalent) for Video Telephony Integration using SIP (Session Initiation Protocol). This includes seamlessly add video to a voice call by simply dialing a voice extension when both endpoints are video-enabled and permits use of unified voice and video dial plan for convenient calling.		
2	**Video Conferencing end point**			
	Video			
	Video Standards	H.263, H.264. in an Encrypted call should be possible		
	Video Frame Rate	Should support 30 fps & 50fps (frames per second) with 1080p resolution from day one		
	Video Features	Ability to send and receive two live simultaneous video sources in a single call, so that the image from the main camera and PC or document camera		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		can be seen simultaneously.		
		Should support H.239 and BFCP protocols with 1080p resolution		
	Video Output	Should have at least 2 HDMI / DVI (High Definition Multimedia Interface) output to connect Full High Definition display devices such as LCD / LED and projectors for both Video and Content. (Dual Monitor Support)		
	Video Input	Should have at least one HD video Input to connect HD camera with full functionalities as mentioned in the camera specifications.		
		Should have DVI (Digital Video Interface)/HDMI input to connect PC / Laptop directly to the Video conferencing system and display resolutions WXGA / HD720p along with PC Audio.		
	Audio			
	Audio standards supported	G.711, G.722, G.722.1, 64 kbps MPEG-4 AAC-LD standard must be supported..		
	Audio Inputs	Should support at least 2 Microphone inputs from day one.		
		The pickup of the microphones should be at least 10 feet from the microphone.		
	External devices	Should have USB port for future usage.		
	Network Interfaces	1 LAN / Ethernet - 10/100/1000 Mbps full duplex		
		Should have support for IPV4 and IPV6		
	Bandwidth	IP - support at least 3 Mbps.		
	Network Capabilities	Packet Loss Based Down speeding		
	Inbuilt MCU capability within the endpoint	Video end point should be software upgradable to support inbuilt multiparty for (1+3) sites.		
	H.323 / IP Features	Differentiated Services(QOS): DiffServ		
		IP adaptive bandwidth management (including flow control)		
		Auto Gatekeeper discovery		
		Standards based- Packet Loss Recovery feature on H.323 call		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
	SIP Features	The endpoints must support SIP in addition to H323 protocol. Calls can be made on SIP or H323 without having to restart or reconfigure the endpoint.		
		The endpoint must register with any standard SIP server.		
	Security			
	Menu Control	Password protected system menu		
		ITU-T standards based Encryption of the video call		
		Call should be encrypted end-to-end on IP		
		Should support Standards-based: H.235 v3 and AES Encryption via Automatic key generation and exchange. The same should be available in a call with Video with presentation (dual video)		
	Camera	Minimum 1/3" CMOS or better		
		It must support an optical zoom of at least 12X and must have the ability to be mounted upside down/automatic speaker tracking to get the best eye-to-eye contact.		
		1920 x 1080 pixels progressive @ 30fps		
		The Camera and codec should be from the same manufacturer.		
		Should have at least 70 degrees field of view (horizontal)		
	Directory services	Should support Local and Global directories.		
		Should support LDAP and H.350 protocols for directory transfer.		
		All the VC components like VC Endpoint, MCU and Desktop based soft licences should be from the same OEM.		
3	**Desktops Based Video Conferencing**	Solution should provide a "presence" application for users, so that they can see the availability status of their contacts in their contact list.		
		The common supported status for this application should be available, busy, idle, away etc.		
		Should support the users to see other user's IP phone's on/off hook states		
		The instant messaging application should support manual setting of user status to: Available, Away, Do Not Disturb (DND) etc.		
		Shall provide support for open protocols like XMPP.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Presence based desktop application shall allow escalation of Instant Message to Audio call and further to Video call		
		Should support management of contact list and personal settings from Presence based desktop application		
		Presence based desktop application shall support logging of Instant Messages for compliance purpose if any.		
		Should provide SSH and HTTPS access to management platform for enhanced security.		
		Should support click to call, click to Video and click to conference features.		
		The Soft Client should have soft phone capability and should support desktop and iPad based video calls.		
		It should be possible for the users to have VPN less access for the soft clients, when the users are outside the enterprise network and on internet.		
		The soft client should be available on PC, Laptop, Mac OS, smartphones, tablets of iOS and android OS.		
4	**Core Switch at SHQ**	**Features:**		
		Should be Chassis based switch with passive backplane		
		Shall have minimum 8 payload slots and 2 CPU for redundancy		
		Shall have distributed, Non-blocking switching architecture, each module should be provisioned with adequate hardware/software to support the same. All the interfaces ports should be wire speed and non-blocking.		
		Shall have CPU and power supply redundancy &support 1G, 10G, 40G & 100G interfaces in the same chassis.		
		Performance:		
		Dual Redundant Switch Fabric/CPU shall offer minimum 1.2 Tbps		
		In the event of failure of one switching/routing engine, forwarding shall not stop and failover from one engine to other shall be stateful. The performance of the switch should not degrade in case of failure of one CPU card.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		The proposed switch shall support simply the changes through In-Service / non-stop OS upgrade mechanism with a minimal disruption of traffic through upgrade process.		
		The proposed switch shall support Net flow/ Sflow /IPFIX or J- flow or equivalent in redundancy mode.		
		Minimum 900 Mpps performance or higher shall be supported for both IPv4 and IPv6		
		Shall be capable of 440Gbps switching capacity per slot and each module should offer non-blocking & wire speed forwarding for ipv4 & ipv6. Per Slot switching bandwidth should not decrease incase a routing/swithcing/fabric card fails.		
		Shall have hardware based unicast, multicast and broadcast suppression.		
		Should have distributed Switching Architecture		
		Shall support minimum 8 hardware queues per port		
		Shall support Hot-swappable power supplies and switching modules		
		Layer 1 Features		
		Support for 10/100/1000 BASE-T, 1000 BASE-SX, LX, LH,ZX GBIC/SFP and 10-Gig SR/LR/ZR		
		Chassis shall support - Minimum 384 Gigabit ports or - Minimum 320 Nos. of 10-Gig non-blocking ports.		
		Layer 2 Features		
		Shall have Layer 2 switch ports and VLAN trunks		
		Shall have IEEE 802.3 ad Link aggregation and port Trunking across line cards		
		Shall have IEEE 802.1Q VLAN encapsulation		
		Shall support VTP or equivalent centralized VLAN management to reduce administrative burden of configuring VLANs on multiple switches in turn eliminating the configuration errors & troubleshooting		
		Shall support a mechanism to detect connectivity issues with both fiber and copper cabling to ensures that a partially failed link is shut down on both sides, to avoid L2/L3 protocol convergence issues		
		Shall support display and clear MAC address information in MAC Address Table		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Shall have IEEE compliance for 802.1Q VLAN, 801.2p, 802.1d STP, 802.3ad, 802.1w RSTP, 802.1s MSTP, 802.3ad LACP, IEEE 802.1ab Link Layer Discovery Protocol.		
		Shall have 128,000 system wide MAC addresses		
		Shall have minimum 4000 active VLAN support		
		Layer 3 Features		
		Shall have advanced Routing-Static IP routing, OSPF, and policy based routing, RIPng/OSPFv3, MLD, BGP, BGPv4		
		Shall have VRRP or equivalent for redundancy		
		Shall have IGMP v1, v2, v3		
		Shall have IP multicast routing protocols PIM		
		Shall support minimum 128K unicast routes.		
		Support VRF/VRF-Lite		
		QoS Features		
		Shall have sophisticated QoS and Traffic Management		
		Shall have Per-port QoS configuration		
		Support for IEEE 802.1p QoS policies.		
		Support for Diff ServQoS on all ports		
		Shall support minimum eight queues per port in hardware		
		Shall have priority queuing		
		Shall have IP differentiated service code point (DSCP) and IP precedence		
		Shall have classification and marking based on full Layer 3, 4 headers		
		Shall support Congestion Avoidance feature		
		Availability		
		Shall be provided with Dual Switching Fabric		
		N+1/1+1 Redundant Power Supply from day one		
		Hot Swap ability on all modules and Power Supply		
		Hot Swappable Fan tray		
		Security:		
		Shall have Filters/Access-List on all ports		
		Shall have 802.1x user authentication		
		Shall have 802.1x accounting		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Shall support Port Mirroring based on port basis/vlan basis to support intrusion prevention system deployment in different VLANs. Shall support port mirroring across the switches to remotely monitor ports in a Layer 2 switch network from any other switch in the same network		
		Shall support DHCP snooping to allow administrators to ensure consistent mapping of IP to MAC addresses		
		Shall prevents IP spoofing by forwarding only packets that have a source address consistent with the DHCP Snooping table		
		Shall be able to shut down Spanning Tree Protocol PortFast- enabled interfaces when BPDUs are received to avoid accidental topology oops		
		Shall be able to prevent edge devices not in the network administrator's control from becoming Spanning Tree Protocol root nodes		
		Shall have TACACS+/RADIUS enabled.		
		Shall have SSHv1/ SSHv2, SNMPv1, SNMPv2, SNMPv3, SCP/SFTP /SNTP support		
		Shall have Management Access Filter (Access Policies)		
		Switch should support Data Center Bridging (DCB), switch virtualization & Data Center Interconnect (DCI) technology.		
		The Switches offered should be from the OEM in the magic quadrant of the 2012 Gartner Report.		
		Certificates :Switch should be EAL3 or NDPP certified		
		Minimum Configuration deliverable		
		Core Switch Shall have minimum 48 x 10/100/1000 Mbps Base TX ports, 24 no of 1G SFP based ports and 16 Nos of 10 Gig ports with SR transceivers. All the above mentioned should be non-blocking and should be distributed among minimum 2 slots.		
5	**Firewall**	The appliance should have following certifications EAL/FIPS-level-2		
		Hardware Architecture		
		The appliance based security platform should be capable of providing firewall / IPS /Botnet and VPN (IPSec and SSL) functionality in a single		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		appliance from day one		
		The appliance should support atleast 12 10/100/1000Gigabit ports with 2 10Gigabit ports from Day one		
		The appliance should support atleast one 10/100/1000 dedicated management interfaces to configure/manage the firewall policies, perform image upgrades even in case of failure of the data interfaces. Data ports should not be used for management purpose		
		The appliance hardware should be a multicore CPU architecture with a hardened 64 bit operating system to support higher memory		
		Proposed Firewall should not be proprietary ASIC based in nature & should be open architecture based on multi-core cpu's to protect & scale against dynamic latest security threats.		
		The appliance should support redundant inbuilt power supplies from day one		
		Performance & Scalability		
		Firewall should support atleast 1.5 Gbps of Multi-protocol real-world throughput based on protocols like HTTP, SMTP, FTP, IMAP , DNS (Only UDP based performance nos. will not be considered)		
		Firewall should support atleast 900 mbps of combined Firewall & IPS throughput		
		Firewall should support 3Des/AES IPSec VPN throughput of atleast 400 mbps		
		Firewall should support atleast 1500 concurrent VPN peers both IPSec & SSL		
		Firewall should support atleast 700,000 concurrent sessions		
		Firewall should support atleast 25,000 connections per second		
		Firewall should support atleast 250 vlans		
		Firewall should support 2 virtual firewalls from day one & support licensed based scalability upto 50 virtual firewalls as & when required with licenses. Firewall should be provisioned with the required memory & CPU to support 50 virtual firewalls from day one.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Firewall Features		
		Firewall should support IPv4 & IPv6 dual stack functionality to be able to use IPv4 & IPv6 simultaneously		
		Firewall should support creating access-rules with IPv4 & IPv6 objects simultaneously eg: Ipv4 source & Ipv6 destination		
		Firewall should support operating in routed & transparent mode		
		Firewall should support mixed mode with virtual firewalls where virtual firewall should support routed & transparent mode simultaneously		
		In transparent mode firewall should support arp-inspection to prevent spoofing at Layer-2		
		Firewall should provide application inspection for DNS, FTP, HTTP. SMTP,ESMTP, LDAP, MGCP, RTSP, SIP, SCCP, SQLNET, TFTP, H.323, SNMP		
		Application inspection engine for DNS should support matching specific flag in the DNS header, DNS type including Query & RR type, DNS class, DNS Question, resource-record, Authority RR, DNS message domain name list, & setting actions like drop all packets, drop connection, send-protocol-error, reset the connection & send logs.		
		Application inspection for FTP should support dynamically opening the secondary/data channels for FTP data transfer, preventing sending FTP embedded commands in web browsers, enforce RFC compliance of FTP, filtering of FTP traffic based on FTP commands & FTP usernames		
		Application inspection engine for HTTP should support enforcing cnofirmance to RFC 2616, filtering based on content-type mismatch, HTTP request method, text matching in http request body, maximum HTTP request message body length & more parameters		
		Firewall should support DOS protection functionalities like TCP intercept/TCP Syn cookie protection, Dead Connection Detection/ TCP sequence randomization, TCP normalization to clear tcp packets of anomalies like clearing or allowing selective tcp options, reserved bits, urgent flags & provide TTL evasion protection.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Firewall should support setting connection limits based on max embryonic-connections, per-client embyonic connections, per-client max connections, setting embronic connection timeouts & idle-timeouts. These settings should be applicable on web servers & clients.		
		Firewall should be able to create access policies based on the User/group info from the Active Directory either through clientless or agent based mechanism .		
		Firewall should support static nat, pat, dynamic nat, pat & destination based nat		
		Firewall should support Nat66 (IPv6-to-IPv6), Nat 64 (IPv6-to-IPv4) & Nat46 (IPv4-to-IPv6) functionality		
		Firewall should support integration with Radius, Tacacs+, RSA, Ldap v3 Directory servers, Kerberos, NT server & Local Database		
		High-Availability Features		
		Firewall should support stateful failover of sessions in Active/Standby & Active/Active mode		
		Firewall should support etherchannel functionality for the failover control & date interfaces for provide additional level of redundancy		
		Firewall should support the functionality for allowing Asymmetrically Routed Packets in active/active mode		
		Firewall should support redundant interfaces to provide interface level redundancy before device failover		
		Firewall should support 802.3ad Etherchannel functionality to increase the bandwidth for a segment.		
		Firewall should support failover of IPv4 & IPv6 sessions		
		Firewall should replicate Nat translations, TCP,UDP connection states, ARP table, HTTP connection states, ISAKMP & IPSec SA's, SIP signalling sessions		
		VPN Features		
		Firewall should support atleast 2500 client based SSL vpn peers from day one internally or externally . Required licenses for the same should be provisioned from day one.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Firewall should support RFC 6379 based Suite-B Cryptography Suites/algorithms like AES-GCM/GMAC support (128-, 192-, and 256-bit keys), ECDH support (groups 19, 20, and 21), ECDSA support (256-, 384-, and 521-bit elliptic curves) for enhanced VPN security.		
		Firewall should support latest IKEv2 standards for supporting SHA-2 256, 384 & 512 bit message integrity algorithms in hardware to ensure there is no performance bottleneck & higher security.		
		For Mobile devices the SSL VPN/IPSEC client software should also be available for download from the Mobile Application Store/Market/OEM webesite other than the Firewall/Device.		
		Should support pre-shared keys & Digital Certificates for VPN peer authentication		
		Should support perfect forward secrecy & dead peer detection functionality		
		Should support Nat-T for IPSec VPN		
		Routing Features		
		Firewall should support IPv4 & IPv6 static routing, RIP, OSPF v2 & v3 and BGP		
		Firewall should support PIM multicast routing		
		Should support stateful failover for ospfv3		
		Firewall should support SLA monitoring for static routes		
		Botnet Filtering capabilities		
		Botnet Filtering capabilities should include but not limited to following:		
		Firewall solution should support reputation/ dynamic database to provide dynamic filter database about Botnets providing protection against the following types of addresses		
		Reputation/ dynamic database should include advertising Networks delivering banner ads, rich media ads, pop-ups for websites, spyware, adware & Data Tracking websites that offer data tracking & metric services to websites & other online entities.		
		Reputation/ dynamic database should include malware source that deliver malware & various exploits to victim devices& deliver deceptive anti-malware/spyware softwares.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Reputation/ dynamic database should include sources of Rogue systems that are controlling infected computers as Bots. Command & Control servers of conficker & Zeus Botnets.		
		Should also support creating static blacklists & whitelists or equivalent		
		IPS Functionalities		
		The integrated IPS functionality should provide real-time threat-detection & prevention capabilities		
		The Firewall with integrated IPS module should provide atleast 900 mbps of combined throughput without any extra hardware.		
		Support for global correlation and provide real-time updates on the global threat environment beyond the perimeter by adding reputation analysis, reducing the window of threat exposure using OEM own intelligence & database		
		Should support the functionality to assign target value rating to network assets to calculate risks rating value for each alert		
		IPS should support alert output by reporting the victim OS, the source of the OS identification, and the relevance to the victim OS in the alert.		
		Anamoly detection to provide powerful protection against day-zero attacks		
		The IPS should support syslog/SDEE for logging events & support sending alerts via SMTP & SNMP		
		IPS should support the functionality of summarizing the events to prevent dos on the IPS itself		
		IPS should support anti-evasive techniques like fragment-reassembly to ensure attacks are detected		
		The integrated IPS should support automatic fail-open & fail-close functionality incase of failure of the IPS hardware module		
		IPS should support functionality of creating custom signatures internally on box without requiring any external or conversion tools with support for virtualization.		
		IPS should support the functionality for passive OS fingerprinting to determine the OS that the hosts are running in the network.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Employs full seven layer protocol analyses of network protocols. Should analyze and decode of all major protocols.		
		IPS should support inspection of IPv6 and IPv4		
		IPS should be able to block atlleast following kind of attacks :		
		Buffer Overflow attacks		
		Sql Injection		
		Cross Site Scripting attacks		
		Trojans, Spyware, Malware, Worms,		
		Dos protection		
		Remote Procedure Calls		
		Management Capabilities		
		Firewall should support management of firewall/IPS/SSL VPN via Cli, Telnet, SSH & inbuilt GUI management interface or using External Management Server		
		Firewall should support syslog with the functionality of sending syslogs messages via email to different teams based on syslog severity		
		Firewall should support SNMP logging & specify which messages are to be sent to SNMP servers		
		Firewall should support the functionality of identifying issues quickly with continuous monitoring & providing notifications of potential problems in which a service request has been raised with all diagnostic data attached.		
		Firewall Gui management interface should support backing up & restoring configurations		
		Firewall Gui should support inbuilt function to simulate network traffic to check firewall rules & for troubleshooting network access issues		
		Firewall should support packet capturing functionality to send the packet capture to ethereal/wireshark for detailed packet analysis		
		Firewall should support the functionality of Auto-Update to check for latest software versions & download the same & replicate the image to the standby unit		
6	**Microwave Point-to-Multipoint RF**	**IP Radios**		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Frequency Range: 2.4 GHz/5.8 GHz or in combination as per requirement, ISM un licensed free band.		
		The proposed network architecture shall have Base Station Sector at the central location (SWAN PoPs) and Subscriber Units at the Horizontal Office Location.		
		The offered radio systems should be of IPv4/IPv6 compliant and should have 64/128 bit encryption.		
		System standards: All the radio equipments shall comply fully with all customers defined mandatory requirement and conforming to the latest version of ETSI/FCC/ IEEE & must have TAC (Type Approval Certificate) approval of WPC. All certificates to be submitted with Technical Bid.		
		Network Management: Report generation, Performance Monitoring and Trend Reports, SNMP v1 & v3 shall be supported. QoSShall be supported. The network management system to be deployed at central location to manage and configure base stations and remote station unit. The functionality includes automatic and manual device discovering of all network elements such as base stations, remote stations etc and system shall keep details of all network elements.		
		Collocated Radios should have an efficient mechanism to eliminate mutual Interference at sites with multiple radios.		
		Network Interface should support GbE Port to enable transporting more than 100Mbps asymmetric traffic		
		IP Protection: IP 67 or better certified by International Accredited Lab		
		Operating temperature for ODUs: up to 70 deg. Celsius or better		
		VLAN Support: It should be based on IEEE 802.1Q, 802.1P and QinQ		
		Quality of Service: System should support QoS based on 4 Queue according to 802.1p/Diffserve		
		Point to Multi Point Base Stations and Point to Multi Point CPEs should be of same Make and Manufacturer to enabling configuration and fault management with single NMS		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		Offered Radio should be of proven track record and should have been deployed for 200 or more CPEs in one Single Project for more than TwoYears with Govt/Public Sector Undertaking. OEM should provide to Bidder PO and documentary evidence regarding deployment and satisfactory performance		
		OEM of Radios should have own local RMA repair centre in India for more than 5 Years. OEM should provide to Bidder documentary evidence regarding Service Tax registration and Service Tax Number		
		The offered system should have capabilities of self-backhaul by using one of the high capacities CPE to act as back haul to base station eliminating additional PtP link for back haul requirements		
	Point to Multi Point Radios:			
		1. System consisting of outdoor and indoor equipment, antenna, cables (RF/IF) with connectors, system software and all other hardware and software required for operation, monitoring & configuration of the link.		
		2. Modulation technology: OFDM,TDMA – MIMO 2x2 and Diversity		
		3. It shall be carrier type point to multi point broad band wireless access radio system.		
		4. Collocated Radios should support TDD intra site synchronization to eliminate mutual Interference at sites with multiple radios of same vendor with Synchronization using Ethernet port of GbE Ethernet Switch.		
		5. Collocated Radios should support TDD inter site synchronization to eliminate mutual Interference at sites with multiple radios of same vendor with GPS Based Synchronization support		
		6. Network Interface should support GbE Port to enable transporting more than 100Mbps asymmetric traffic		
		7. Channel Bandwidth: 05/10/20/40 MHz with 5 MHz steps.		
		8. Throughputat BTSlocation : Should be min. 200 Mbps (aggregated).		
		9. Radio should cover distance of 25 Kms.		
		10. Should support SNMPv3& Telnet.		

S. No.	Item Details	Item Specifications	Technical Specification provided By Bidder	Compliance Yes/No
		11. No of CPE per base station: Min 30 CPE per base station.		
		PtMP System should support dual stack IPv4 & IPv6 IP Address		
	CPE Radios:	**CPE Radios:**		
		1. System consisting of outdoor and indoor equipment, antenna, cables (RF/IF) with connectors, system software and all other hardware and software required for operation, monitoring & configuration of the link.		
		2. It shall be carrier type point to multi point broad band wireless access radio system.		
		3. Channel Bandwidth: 05/10/20/40 MHz with 5 MHz steps.		
		4. Radio should cover distance of 25 Kms.		
		5. Modulation technology: OFDM ,TDMA– MIMO 2 x 2 and Diversity		
		6. Throughput: Upto10Mbps Aggregated		

3.4 PROJECT ACTIVITIES AND TIMELINES

The Selected Bidder will be implement the entire project in first 3 months from date of signing the agreement. The operation and maintenance period of 36 months at all the designated project locations.

Part-1: Handover of Operation and Maintenance from Existing Bidder (T0+ 3 Months from date of signing the agreement)

S. No.	Activity	W1	W2	W3	W4	W5
1	Project Kick-off Meeting					
2	Preparation & Submission of Detailed Project Plan					
3	Site inspection & preparation of survey report for all Project locations					
4	Submission of System Study Report GAP Report and sign-off from CHiPS/ Existing Bidder					
5	Hand over all software & Hardware from existing bidder					

6	Project Handover document and sign-off from existing Bidder					

Part-2: Installation Commissioning and AMC for 9 newly formed DHQ's (3 Months)

- Supply, Installation and commissioning of all hardware, software and other infrastructure at all DHQ's in 3 Months from date of Signing the agreement
- All DHQ's should be in running condition from date of Signing the agreement
- FAT will be done by CHiPS or CHiPS nominated agency after completion of all activity.

Part-3: Replacement of Existing Product/Item at SHQ, DHQ's, BHQ's and Horizontal Office (HO) location (3 Months)

- The bidder should Supply, Installation and commissioning of all hardware, software and other infrastructure for SHQ, DHQ's, BHQ's and Horizontal office's in first 3 months (except RF Solution) from date of signing the agreement.
- The bidder should Supply, Installation and commissioning of RF Solution for DHQ's, BHQ's and HO as per the requirement (when existing Wi-Max will be unreparable) on as on when basis during the contract period.

Part-4: Operations & Maintenance Phase (36 Months)

- AMC for all existing equipment and software
- Operations & Maintenance Activities at all the project locations.
- Deployment of Facility Management Services (FMS) personnel for support day to day operation at 27 district locations and Block level.
- Deployment of Help Desk Support unit office in Raipur.
- Deployment of dedicated technical Personnel support team as per RFP at State Data Center in Raipur.

Note: Part-4 would commence only after the successful completion of Part-1.

Note: It must be noted that the time schedule for each milestone shown in the above would be enforced independently, even though some of them are interdependent. This would have a

cascading effect of penalties for delays in all other milestones dependent on the preceding milestone. Therefore, the selected bidder shall have to be extremely careful in establishing an excellent project management set-up.

3.6 VALIDITY OF AGREEMENT

1) The contract will be valid for a period of 3 years after successful GO-LIVE of operation and maintenance Part-1 and may be extended up to 2 years. The GO-Live period will be 3 months from the date of signing of the Agreement.

2) CHiPS may issue the work order for RF Solution with in three year from date of agreement. So prices are valid for a period of three year from date of signing the agreement.

3.7 DOCUMENTATION ON "Go Live"

The documents to be furnished by the Bidder along with the products will be as follows:

1. Three copies of the sign off for GAP report and equipment handover list from existing bidder.

2. Three copies of the Standard Operating Procedure (SoP) for operation of CG SWAN.

3. Product Data Sheet, Licenses copy of software with Warranty support card for Hardware

3.8 FINAL ACCEPTANCE TEST

The Bidder in the presence of CHiPS and/or its nominated agency will conduct acceptance tests at the site. The tests will involve installation and commissioning and trouble free operation of the Network with the integration of hardware like computers, network printers, servers, etc. No additional charges shall be payable by the CHiPS for such integration and carrying out these acceptance tests.

3.9 DELAYS IN THE BIDDER'S PERFORMANCE

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

Delivery of the Network component and the services shall be made by the Bidder in accordance with the time schedule specified in this Scope of Work. If any time during performance of the contract, the Bidder should encounter conditions impeding timely delivery of the services, the Bidder shall promptly notify the CHiPS in writing of the fact of the delay, its likely duration and its cause(s). As soon as practicable after receipt of the Bidder's notice, the CHiPS in consultation with the Bidder shall evaluate the situation and may, at its discretion, extend the Bidder's time for performance with or without a penalty. The decision of the CHiPS in this matter shall be final.

3.10 BIDDER'S OBLIGATIONS

The Bidder shall work closely with the CHiPS, existing bidder, TPA for CG SWAN, Bandwidth provider and Data Centre Operator (DCO) and abide by directives issued by them or their staff.

The Bidder will abide by the job safety requirements prevalent in India and shall indemnify the CHiPS from any demands or liabilities that may arise during the execution of the contract, including that from accidents or loss of life. The Bidder shall be solely liable for any compensation that may become payable as a result of such incidents and will not hold the CHiPS responsible or obligated.

The Bidder is responsible for managing the activities of its personnel or sub-contracted personnel and will hold itself responsible for any misdemeanors.

The Bidder will treat as confidential all data and information obtained during the execution of his responsibilities about the CHiPS in strict confidence and will not reveal such information to any other party without the prior written approval of the CHiPS.

3.11 REPORTS TO PURCHASER

A monthly report of the progress of work shall be submitted to CHiPS.

3.12 SIGN OFF DELIVERABLE/ EXIT CRITERIA

I. Detailed Project Plan

II. Detailed System Study Report

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

III. List of Services, Service Definitions, Service Levels
IV. Updated/vetted FRS
V. SRS/GAP document
VI. Network architecture documents.
VII. ER diagrams and other data modelling documents.
VIII. Change Management and Capacity Building Plans.
IX. Design of realtime tools for monitoring NMS
X. SLA and Performance Monitoring Plan.
XI. Training and Knowledge Transfer Plans.
XII. Issue Logs.

3.13 EXIT MANAGEMENT

3.10.1 Purpose

I. This sets out the provisions, which will apply on expiry or termination of the MSA, the Project Implementation, Operation and Management SLA.

II. In the case of termination of the Project Implementation and/or Operation and Management, the Parties shall agree at that time whether, and if so during what period, the provisions of this Schedule shall apply.

III. The Parties shall ensure that their respective associated entities carry out their respective obligations set out in this Exit Management Schedule.

3.10.2 Transfer of Assets

a) CHiPS shall be entitled to serve notice in writing on the Selected Bidder, at any time during the exit management period as detailed herein above requiring the Selected Bidder and/or its sub-Selected Bidders to provide the CHiPS with a complete and up to date list of the Assets within 30 days of such notice. CHiPS shall then be entitled to serve notice in writing on the Selected Bidder, at any time prior to the date that is 30 days prior to the end of the exit management period requiring the Selected Bidder to sell the Assets, if any, to be transferred to CHiPS or its nominated agencies at book value as determined as of the date of such notice in accordance with the provisions of relevant laws.

b) In case of contract being terminated, CHiPS reserve the right to ask Selected Bidder to continue running the project operations for a period of 6 months after termination orders are issued.

c) Upon service of a notice under this Article the following provisions shall apply:

i. In the event, if the Assets to be transferred are mortgaged to any financial institutions by the Selected Bidder, the Selected Bidder shall ensure that all such liens and liabilities have been cleared beyond doubt, prior to such transfer. All documents regarding the discharge of such lien and liabilities shall be furnished to the CHiPS.

ii. All risk in and title to the Assets to be transferred / to be purchased by the CHiPS pursuant to this Article shall be transferred to CHiPS, on the last day of the exit management period.

iii. CHiPS shall pay to the Selected Bidder on the last day of the exit management period, such sum representing the Net Block (procurement price less depreciation as per provisions of the Companies Act) of the Assets to be transferred as stated in the Terms of Payment Schedule.

iv. Payment to the outgoing Selected Bidder shall be made to the tune of the last set of completed services / deliverables, subject to SLA requirements.

v. The outgoing Selected Bidder will pass on to CHiPS and/or to the Replacement Selected Bidder, the subsisting rights in any leased properties/ licensed products on terms not less favorable to CHiPS / Replacement Selected Bidder, than that enjoyed by the outgoing Selected Bidder.

3.10.3 Cooperation and Provision of Information

During the exit management period:

I. The Selected Bidder will allow the CHiPS or its nominated agency access to information reasonably required to define the then current mode of operation associated with the provision of the services to enable the CHiPS to assess the existing services being delivered;

II. Promptly on reasonable request by the CHiPS, the Selected Bidder shall provide access to and copies of all information held or controlled by them, which they have prepared or maintained in accordance with this agreement relating to any material aspect of the services (whether provided by the Selected Bidder or sub-Selected Bidders appointed by the Selected Bidder). The CHiPS shall be entitled to copy all such information. Such information shall include details pertaining to the services

rendered and other performance data. The Selected Bidder shall permit the CHiPS or its nominated agencies to have reasonable access to its employees and facilities as reasonably required by the Chairman, Program Management Committee (PMU) to understand the methods of delivery of the services employed by the Selected Bidder and to assist the appropriate knowledge transfer.

3.10.4 Confidential Information, Security and Data

I. The Selected Bidder will promptly on the commencement of the exit management period supply to the CHiPS or its nominated agency the following:

A. Information relating to the current services rendered and the customer and performance data relating to the performance of sub Selected Bidders in relation to the services;

B. Documentation relating to Computerization Project's Intellectual Property Rights;

C. Documentation relating to sub-Selected Bidders;

D. All current and updated data as is reasonably required for purposes of CHiPS or its nominated agencies transitioning the services to its Replacement Selected Bidder in a readily available format nominated by the CHiPS, its nominated agency;

E. All other information (including but not limited to documents, records and agreements) relating to the services reasonably necessary to enable CHiPS or its nominated agencies, or its Replacement Selected Bidder to carry out due diligence in order to transition the provision of the Services to CHiPS or its nominated agencies, or its Replacement Selected Bidder (as the case may be).

II. Before the expiry of the exit management period, the Selected Bidder shall deliver to the CHiPS or its nominated agency all new or up-dated materials from the categories set out in Schedule above and shall not retain any copies thereof, except that the Selected Bidder shall be permitted to retain one copy of such materials for archival purposes only.

III. Before the expiry of the exit management period, unless otherwise provided under the MSA, the CHiPS or its nominated agency shall deliver to the Selected Bidder all forms of Selected Bidder confidential information, which is in the possession or control of Chairperson, PMU or its users.

3.10.5 Employees

I. Promptly on reasonable request at any time during the exit management period, the Selected Bidder shall, subject to applicable laws, restraints and regulations (including in particular those relating to privacy) provide to the CHiPS or its nominated agency, a list of all employees (with job titles) of the Selected Bidder dedicated to providing the services at the commencement of the exit management period.

II. Where any national, regional law or regulation relating to the mandatory or automatic transfer of the contracts of employment from the Selected Bidder to the CHiPS or its nominated agency, or a Replacement Selected Bidder ("Transfer Regulation") applies to any or all of the employees of the Selected Bidder, then the Parties shall comply with their respective obligations under such Transfer Regulations.

III. To the extent that any Transfer Regulation does not apply to any employee of the Selected Bidder, department, or its Replacement Selected Bidder may make an offer of employment or contract for services to such employee of the Selected Bidder and the Selected Bidder shall not enforce or impose any contractual provision that would prevent any such employee from being hired by the Chairperson, PMU or any Replacement Selected Bidder.

3.10.6 Transfer of Certain Agreements

On request by the CHiPS or its nominated agency the Selected Bidder shall execute such assignments, transfers, licensees and sub-licenses to CHiPS, or its Replacement Selected Bidder in relation to any equipment lease, maintenance or service provision agreement between Selected Bidder and third party lessors, vendors, and which are related to the services and reasonably necessary for the carrying out of replacement services by the CHiPS or its nominated agency or its Replacement Selected Bidder.

3.10.7 Rights of Access to Premises

I. At any time during the exit management period, where Assets are located at the System Selected Bidder premises, the Selected Bidder will be obliged to give reasonable rights of access to (or, in the case of Assets located on a third party's premises, procure reasonable rights of access to) the CHiPS or its nominated agency and/or any Replacement Selected Bidder in order to make an inventory of the Assets.

II. The Selected Bidder shall also give the CHiPS or its nominated agency or its nominated agencies, or any Replacement Selected Bidder right of reasonable access to the Implementation Partner's premises and shall procure the CHiPS or its nominated agency or its nominated agencies and any Replacement Selected Bidder

rights of access to relevant third party premises during the exit management period and for such period of time following termination or expiry of the MSA as is reasonably necessary to migrate the services to the CHiPS or its nominated agency, or a Replacement Selected Bidder .

3.10.8 General Obligations of the Selected Bidder

I. The Selected Bidder shall provide all such information as may reasonably be necessary to effect as seamless a handover as practicable in the circumstances to the CHiPS or its nominated agency or its Replacement Selected Bidder and which the Selected Bidder has in its possession or control at any time during the exit management period.

II. For the purposes of this Schedule, anything in the possession or control of any Selected Bidder, associated entity, or sub-Selected Bidder is deemed to be in the possession or control of the Selected Bidder.

III. The Selected Bidder shall commit adequate resources to comply with its obligations under this Exit Management Schedule.

3.10.9 Exit Management Plan

I. The Selected Bidder shall provide the CHiPS or its nominated agency with a recommended exit management plan ("Exit Management Plan") which shall deal with at least the following aspects of exit management in relation to the MSA as a whole and in relation to the Project Implementation, and the Operation and Management SLA.

A. A detailed program of the transfer process that could be used in conjunction with a Replacement Selected Bidder including details of the means to be used to ensure continued provision of the services throughout the transfer process or until the cessation of the services and of the management structure to be used during the transfer;

B. Plans for the communication with such of the Selected Bidder 's sub Selected Bidders, staff, suppliers, customers and any related third party as are necessary to avoid any material detrimental impact on the CHiPS's operations as a result of undertaking the transfer;

C. (If applicable) proposed arrangements for the segregation of the Selected Bidder 's networks from the networks employed by CHiPS and identification of specific security tasks necessary at termination;

D. Plans for the provision of contingent support to CHiPS, and Replacement Selected Bidder for a reasonable period after transfer.

II. The Selected Bidder shall re-draft the Exit Management Plan annually thereafter to ensure that it is kept relevant and up to date.

III. Each Exit Management Plan shall be presented by the Selected Bidder to and approved by the CHiPS or its nominated agencies.

IV. The terms of payment as stated in the Terms of Payment Schedule include the costs of the Selected Bidder complying with its obligations under this Schedule.

V. In the event of termination or expiry of MSA, and Project Implementation, each Party shall comply with the Exit Management Plan.

VI. During the exit management period, the Selected Bidder shall use its best efforts to deliver the services.

VII. Payments during the Exit Management period shall be made in accordance with the Terms of Payment Schedule.

VIII. The successful bidder will hand over all the data compiled/ recorded during the period of the contract to the CHiPS in a readable digital format along with the data structure design for migration into any other system at the end of the contract for.

3.11 General Terms & Condition:

1. Bidder shall understand, analyze and examine the current state of the CGSWAN with the help of existing SI. The process of handover has to be seamless without any disruptions to the existing services.
2. Bidder shall undertake phase-wise takeover of equipments and operations from the existing SI upon proper due diligence. The bidder shall ensure that no downtime of network is attributed due to takeover.
3. The takeover of CGSWAN shall include
   - Process, Policies & Guidelines
   - Inventory &Assets details (IT, Non-IT and Utilities)
   - Network Elements Configuration etc.

4. Under the facility management and operations, the successful bidder is required to perform but not limited to the following tasks:
   - Round the clock Network Monitoring (24x7x365)
   - Network Performance Management
   - Network Security Management

- SLA Management
- Router Configuration Management
- Network Fault Management
- Link Management
- Operational Liaoning with Bandwidth Service Providers
- SWAN Asset Management
- Report generation
- Online booking of video conference requests and session management

5. Bidder should maintain Link between CGSWAN and NKN.
6. Technical Specifications need to be incorporated for setting up newly created districts PoPs.
7. All the equipments should IPv6 and SNMP enabled from day-1 for newly created PoPs.
8. Bidder has to support migration of IPv4-IPv6 as and when required.

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

ANNEXURE's

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

ANNEXURE A: LIST OF POPS WITH ADDRESSES

sr	District	Type	Location	Location
1	Balod	BHQ	Balod	Janpad Panchayat
2	Balod	BHQ	Dondi	Janpad Panchayat
3	Balod	BHQ	Dondilohara	Janpad Panchayat
4	Balod	BHQ	Gunderdehi	Janpad Panchayat
5	Balod	BHQ	Gurur	Janpad Panchayat
6	Balodabazar	BHQ	Balodabazar	Janpad Panchayat
7	Balodabazar	BHQ	Bhatapara	Janpad Panchayat
8	Balodabazar	BHQ	Bilaigarh	Janpad Panchayat
9	Balodabazar	BHQ	Kasdol	Block Clony
10	Balodabazar	BHQ	Palari	Janpad Panchayat
11	Balodabazar	BHQ	Simga	Janpad Panchayat
12	Balrampur	BHQ	Balrampur	Janpad Panchayat
13	Balrampur	BHQ	Kusmi	Janpad Panchayat
14	Balrampur	BHQ	Rajpur	Janpad Panchayat
15	Balrampur	BHQ	Ramchandrapur	Janpad Panchayat
16	Balrampur	BHQ	Shankargarh	Janpad Panchayat
17	Balrampur	BHQ	Waidrafnagar	Janpad Panchayat
18	Bemetara	BHQ	Bemetara	SP Office
19	Bemetara	BHQ	Berla	Janpad Panchayat
20	Bemetara	BHQ	Navagarh	Janpad Panchayat
21	Bemetara	BHQ	Saja	Janpad Panchayat
22	Bastar	DHQ	Jagdalpur	Collectorate Parisar
23	Bastar	BHQ	Bakawand	Janpad Panchayat
24	Bastar	BHQ	Bastanar	Janpad Panchayat
25	Bastar	BHQ	Bastar	Janpad Panchayat
26	Bastar	BHQ	Darbha	Janpad Panchayat
27	Bastar	BHQ	Lohandigudha	Janpad Panchayat
28	Bastar	BHQ	Tokapal	Janpad Panchayat
29	Bijapur	DHQ	Bijapur	Collectorate Parisar
30	Bijapur	BHQ	Bhiramgarh	Janpad Panchayat
31	Bijapur	BHQ	Bhopalpattanam	
32	Bijapur	BHQ	awapalli / Usoor	
33	Bilaspur	DHQ	Bilaspur	Collectorate Parisar
34	Bilaspur	BHQ	Bilha	Janpad Panchayat
35	Bilaspur	BHQ	Gaurela	Janpad Panchayat
36	Bilaspur	BHQ	Kota	Janpad Panchayat
37	Bilaspur	BHQ	marwahi	Janpad Panchayat
38	Bilaspur	BHQ	Masturi	Janpad Panchayat
39	Bilaspur	BHQ	Pendra	Janpad Panchayat
40	Bilaspur	BHQ	Takhatpur	Janpad Panchayat

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

41	Dantewada	DHQ	Dantewada	Collectorate Parisar
42	Dantewada	BHQ	Geedam	Janpad Panchayat
43	Dantewada	BHQ	Katekalyan	Janpad Panchayat
44	Dantewada	BHQ	Kuwakonda	Janpad Panchayat
45	Dhamtari	DHQ	Dhamtari	Collectorate Parisar
46	Dhamtari	BHQ	Kurud	Tehsil office
47	Dhamtari	BHQ	Magarlod	Tehsil office
48	Dhamtari	BHQ	Nagari	Tehsil office
49	Durg	DHQ	Durg	Jila Panchayat
50	Durg	BHQ	Bhilai	Nagar Nigam
51	Durg	BHQ	Dhamdha	Janpad Panchayat
52	Durg	BHQ	Patan	Janpad Panchayat
53	Gariyabandh	BHQ	Gariyabandh	Janpad Panchayat
54	Gariyabandh	BHQ	Chhura	Janpad Panchayat
55	Gariyabandh	BHQ	Devbhog	Janpad Panchayat
56	Gariyabandh	BHQ	Fingeshwer	Janpad Panchayat
57	Gariyabandh	BHQ	Mainpur	Janpad Panchayat
58	Janjgir-Champa	DHQ	Janjgir-Champa	Collectorate Parisar
59	Janjgir-Champa	BHQ	Akaltara	Janpad Panchayat
60	Janjgir-Champa	BHQ	Baloda	Janpad Panchayat
61	Janjgir-Champa	BHQ	Bamhneedih	Janpad Panchayat
62	Janjgir-Champa	BHQ	Dabhra	Janpad Panchayat
63	Janjgir-Champa	BHQ	Jaijaipur	Janpad Panchayat
64	Janjgir-Champa	BHQ	Malkharoda	Janpad Panchayat
65	Janjgir-Champa	BHQ	Pamgarh	Janpad Panchayat
66	Janjgir-Champa	BHQ	Sakti	Janpad Panchayat
67	Jashpur	DHQ	Jashpur	Collectorate Parisar
68	Jashpur	BHQ	Bagicha	Tehsil office
69	Jashpur	BHQ	Duldula	Janpad Panchayat
70	Jashpur	BHQ	Farasbahar	Janpad Panchayat
71	Jashpur	BHQ	Kansabel	Janpad Panchayat
72	Jashpur	BHQ	Kunkuri	Janpad Panchayat
73	Jashpur	BHQ	Manora	Janpad Panchayat
74	Jashpur	BHQ	Patthalgaon	Janpad Panchayat
75	Kabirdham	DHQ	Kabirdham	Collectorate Parisar
76	Kabirdham	BHQ	Bodla	Janpad Panchayat

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

77	Kabirdham	BHQ	Pandariya	Janpad Panchayat
78	Kabirdham	BHQ	Sahaspur-lohara	Janpad Panchayat
79	Kanker	DHQ	Kanker	Collectorate Parisar
80	Kanker	BHQ	Antagarh	Janpad Panchayat
81	Kanker	BHQ	Bhanupratappur	Janpad Panchayat
82	Kanker	BHQ	Charama	Janpad Panchayat
83	Kanker	BHQ	Durgkondal	Janpad Panchayat
84	Kanker	BHQ	Koyalibeda / Pakhanjur	Janpad Panchayat
85	Kanker	BHQ	Narharpur	Janpad Panchayat
86	Kondagoan	BHQ	Kondagoan	Collectorate Parisar
87	Kondagoan	BHQ	Makadi	Janpad Panchayat
88	Kondagoan	BHQ	Baderajpur	Janpad Panchayat
89	Kondagoan	BHQ	Farasgoan	Janpad Panchayat
90	Kondagoan	BHQ	Keshkal	Janpad Panchayat
91	Korba	DHQ	Korba	Jila Panchayat
92	Korba	BHQ	Kartala	Janpad Panchayat
93	Korba	BHQ	Katghora	Janpad Panchayat
94	Korba	BHQ	Pali	Janpad Panchayat
95	Korba	BHQ	Podiuproda	Janpad Panchayat
96	Korea	DHQ	Baikunthpur	Collectorate Parisar
97	Korea	BHQ	Bharatpur	Janpad Panchayat
98	Korea	BHQ	Khadgaon	Janpad Panchayat
99	Korea	BHQ	Manendragarh	Janpad Panchayat
100	Korea	BHQ	Sonhath	Janpad Panchayat
101	Mahasamund	DHQ	Mahasamund	Collectorate Parisar
102	Mahasamund	BHQ	Baghbahara	Janpad Panchayat
103	Mahasamund	BHQ	Basna	Janpad Panchayat
104	Mahasamund	BHQ	Pithora	Janpad Panchayat
105	Mahasamund	BHQ	Saraipali	Janpad Panchayat
106	Mungeli	BHQ	Mungeli	Collectorate Parisar
107	Mungeli	BHQ	lormi	Janpad Panchayat
108	Mungeli	BHQ	Patharia	Janpad Panchayat
109	Narayanpur	DHQ	Narayanpur	Collectorate Parisar
110	Narayanpur	BHQ	Orchha	
111	Raigarh	DHQ	Raigarh	Collectorate Parisar
112	Raigarh	BHQ	Dharamjaigarh	Janpad Panchayat
113	Raigarh	BHQ	Gharghoda	Janpad Panchayat
114	Raigarh	BHQ	Kharsia	Janpad Panchayat
115	Raigarh	BHQ	Lailunga	Janpad Panchayat
116	Raigarh	BHQ	Pussore	Janpad Panchayat
117	Raigarh	BHQ	Saranggarh	Janpad Panchayat
118	Raigarh	BHQ	Baramkela	Tehsil office

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

119	Raigarh	BHQ	Tamnar	Janpad Panchayat
120	Raipur	SHQ	Raipur	CGSDC, Raipur
121	Raipur	BHQ	Abhanpur	New Narega (R.E Building.)
122	Raipur	BHQ	Arang	Janpad Panchayat
123	Raipur	BHQ	Dharsiva	Janpad Panchayat
124	Raipur	BHQ	Naya Raipur	HOD Building
125	Raipur	BHQ	Raipur	Jila Panchayat
126	Raipur	BHQ	Tilda	Janpad Panchayat
127	Rajnandgaon	DHQ	Rajnandgaon	Collectorate Parisar
128	Rajnandgaon	BHQ	Chuikhadan	Janpad Panchayat
129	Rajnandgaon	BHQ	Chawki	Janpad Panchayat
130	Rajnandgaon	BHQ	Chhuria	Janpad Panchayat
131	Rajnandgaon	BHQ	Dongargaon	Janpad Panchayat
132	Rajnandgaon	BHQ	Dongargarh	Janpad Panchayat
133	Rajnandgaon	BHQ	Khairagarh	SDM Office
134	Rajnandgaon	BHQ	Manpur	Janpad Panchayat
135	Rajnandgaon	BHQ	Mohla	Tehsil office
136	Sarguja	DHQ	Ambikapur	Collectorate Parisar
137	Sarguja	BHQ	Batoli	Janpad Panchayat
138	Sarguja	BHQ	Lakhanapur	Janpad Panchayat
139	Sarguja	BHQ	Lundra	Janpad Panchayat
140	Sarguja	BHQ	Mainpat	Janpad Panchayat
141	Sarguja	BHQ	Sitapur	Janpad Panchayat
142	Sarguja	BHQ	Udaipur	Janpad Panchayat
143	Sukma	BHQ	Sukma	Janpad Panchayat
144	Sukma	BHQ	Konta	Janpad Panchayat
145	Sukma	BHQ	Chindhgarh	Janpad Panchayat
146	Surajpur	BHQ	Surajpur	Janpad Panchayat
147	Surajpur	BHQ	Bhaiyathan	Janpad Panchayat
148	Surajpur	BHQ	Odagi	Janpad Panchayat
149	Surajpur	BHQ	Pratappur	Janpad Panchayat
150	Surajpur	BHQ	Premnagar	Janpad Panchayat
151	Surajpur	BHQ	Ramahnujnagar	Janpad Panchayat

List of New Districts for Upgradation from BHQ's to DHQ's				
Sr	**District**	**Type**	**Location**	**Location**
1	Balod	BHQ	Balod	Janpad Panchayat
2	Balodabazar	BHQ	Balodabazar	Janpad Panchayat
3	Balrampur	BHQ	Balrampur	Janpad Panchayat
4	Bemetara	BHQ	Bemetara	SP Office
5	Gariyabandh	BHQ	Gariyabandh	Janpad Panchayat
6	Kondagoan	BHQ	Kondagoan	Collectorate Parisar
7	Mungeli	BHQ	Mungeli	Collectorate Parisar
8	Sukma	BHQ	Sukma	Janpad Panchayat
9	Surajpur	BHQ	Surajpur	Janpad Panchayat

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

ANNEXURE B: EXISTING EQUIPMENT DETAIL

1. State Head Quarter (SHQ)

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
1	SHQ Core Router Juniper M120	Chassis, Midplane, RE, CB, 1 AC PEM	1	1
		Routing engine with 1000MHz processor and 2GB memory	1	
		Control Board with Stratum 3 Clock, M120	1	
		M120 Forwarding Engine Board	2	
		Routing engine with 1000MHz processor and 2GB memory - Redundant	1	
		Control Board with Stratum 3 Clock, M120, Redundant	1	
		AC Power Entry Module, Redundant	1	
		IPv6 Support on JUNOS	1	
		M120 Flexible PICConcentrator	1	
		4-Port Type1 Gigabit Ethernet IQ2 PIC	1	
		1000Base-SX compliant SFP optic module	2	
		1000Base-LX compliant SFP optic module	2	
		4-Port Type1 Gigabit Ethernet IQ2 PIC	1	
		Small Form Factor Pluggable 1000Base-T Gigabit Ethernet Optic Module	4	
		4-Port Type1 Gigabit Ethernet IQ2 PIC	1	
		Small Form Factor Pluggable 1000Base-T Gigabit Ethernet Optic Module (uses Cat 5 cable)	4	
		4-Port Type1 Gigabit Ethernet IQ2 PIC	1	
		Small Form Factor Pluggable 1000Base-T Gigabit Ethernet Optic Module (uses Cat 5 cable)	2	
		M120 Flexible PICConcentrator	1	

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		12-port 10,100 TX Ethernet PIC. Includes 3-meter VHDCI to RJ21 Ethernet Breakout cable. Connects to RJ21 to RJ45 patch panel and services (12) 10,100 Ethernet ports. Configured for MDI pinout.	1	
		PIC, 1-Port Channelized STM1 to DS0 Q-PIC, M160/M40e	1	
		PIC, 1-Port Channelized STM1 to DS0 Q-PIC, M160/M40e	1	
		Adaptive Services PIC II - Layer 2 Service Package	1	
		Link Services Software License - up to 4 ML bundles per Chassis for AS PIC and MS PIC	1	
		M120 Flexible PIC Concentrator	1	
		Multi Services PIC, 1GB DRAM	1	
2	SHQ Core Switch Nortel 8610	8010 10 slot chassis. Includes chassis, dual backplane, two fan trays,RS232 cable for management console, rack mount kit, and cable guide kit.	1	**1**
		8005AC 100-240 VAC 1140W/1462W Power Supply.	2	
		Power Cord 15A/250V BS-546, India / South Africa.	2	
		Ethernet Routing Switch 8600 Routing Switch Software Kit	1	
		Ethernet Routing Switch 8692SF Switch Fabric/CPU to enable redundant terabit core configurations.	2	
		8648GTR Routing Switch Module. 48 port autosensing 10BASE-T/100BASE-TX/1000Base-T Ethernet Layer 3 switching interfaces.	4	
3	SHQ Internet	J4350, 256MB CF, 1GB RAM, Hw Encryption, 0 PIM cards, AC PSU, w/JUNOS	1	**1**

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
	Router Juniper J4350	2 Port Serial PIM – Spare	2	
4	SHQ Firewall Juniper ISG 1000	NS-ISG 1000 Advanced System, 4-10/100/1000 ports, Fan Tray, 0 I/O modules, AC power supply, 0 VSYS	1	**1**
		Net Screen-ISG I/O Module - Dual Port 10/100/1000 Gigabit Copper, Light Grey Overlay, ISG 1000 & ISG 2000	1	
		ISG Security Module for ISG 1000 & ISG 2000	2	
5	SHQ DMZ / Internet Switch Nortel 5520-24T	Ethernet Routing Switch 5520-24T-PWR with 24 10/100/1000 IEEE 802.3af Power over Ethernet ports plus 4 SFP ports and a 1.5 foot Stacking Cable. I	1	**1**
		Ethernet Routing Switch 5XXX Advanced Routing License supporting SMLT, OSPF, ECMP, VRRP, and IPFIX	1	
6	SHQ RAS Juniper J6350	J6350, 256MB CF, 1GB RAM, Hw Encryption, 0 PIM cards, 1 AC PSU, w/JUNOS	1	**1**
		2 Port Channelized T1/E1 PIM - Spare	4	
7	SHQ IP Phones Type -1 Nortel IP Phone 2007	Nortel Networks IP Phone 2007 Colour Touch screen LCD With Power Supply	1	**1**
8	SHQ IP Telephoney System (Soft Switch) Nortel Communication server 1000E	Communication Server 1000E CPPM High Availability (Base Pkg)	1	**1**
		MGC DSP Daughterboard 32	1	
		CP PM Cabinet/Chassis Signaling Server	2	
		TM - Server License - 50 Sets	1	
		TM 50 Sets License Exp	3	
		TM 1000 Sets Licenses Expansion	4	
9	NMS	CA Network & Systems Management V.11		**1**

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		CA Spectrum Network Fault Manager Foundation Suite		
		CA Spectrum Network fault Manager Report Manager		
		CA e-Health Network Performance Manager Foundation Suite		
		CA e-Health Service Availability		
		Dell Power edge R900 Server		
		Windows Server 2003 Standard Sngl OLP		
10	Help Desk Management	CA Service Desk		**1**
		CA Service Desk Knowledge Tool	1	
		CA Service Desk Knowledge tool user		
		CA CMDB Application Server	1	
		Dell Poweredge 2950 III Server	1	
		Windows Server 2003 Standard Sngl OLP	1	
11	Multipoint Control Unit (MCU)	MGC + 100 MCU	1	**1**
12	Interface Server	Dell Poweredge 2950 III Server	1	1
		Windows Server 2003 Standard Sngl OLP	1	
13	Mailing Server	Exchange Svr Ent 2007 English OLP	2	1
		Exchange Ent CAL 2007 English OLP	5000	
		Dell Poweredge 2950 III Server	1	
		Windows Server 2003 Enterprise Sngl OLP	1	
14	Proxy Server	Dell Poweredge 2950 III Server	1	1
		Windows Server Ent 2008 R2 English OLP	1	
		ISA Server Ent Ed 2006 English OLP1 Processor License	1	

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
15	Hardware Specification For All Infra-structure Servers	Dell Poweredge 2950 III Server, Windows Server 2003 Standard Sngl OLP	1	1
16	20 KVA UPS (3 Phase Output) for VSAT Hub equipments		1	1
17	42U Rack for SHQ		3	3
18	Active Directory Server	Hardware with Windows 2003 Enterprise Server	1	1
19	Gateway Mail Server	Hardware with Windows 2003 Enterprise Server	1	1
20	Antivirus Server	Hardware with Windows 2003 Enterprise Server	1	1
21	Antivirus Software	License	1	151
22	DNS Server		2	2
23	Network Management Server	Hardware with Windows 2003 Server OS	3	3
24	Helpdesk Server	Hardware with Windows 2003 Server OS	2	2

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
25	Helpdesk agent workstation	Workstation with windows XP/Vista	5	5
26	Web Server	Dell Poweredge 2950 III Server	1	1
		Windows Server 2003 Standard Sngl OLP	1	
27	KVM Switch	Dlink KVM		1
28	Workstations to be provided at each PoP	Dell Optiplex 740 Workstation	1	1
		Multimedia Headphone	1	
		Web Camera	1	
		17" TFT Colour Monitor	1	
29	Rack 42U	VALRACK ModuCab Serv	1	1
30	Authentication, Authorisation and Accounting Server(AAA)	Steel-Belted Radius/Global Enterprise Edition for Windows -	1	1
31	UPS	Emerson SUPER 400D	1	1
32	Air Conditioner -4 tonnage	Voltas Vertis Plus	1	2
33	Generator Set -30 KV	Genset 30KVA	1	1
34	Modem Specifications for Leased Lines	Nomus Gateway i /2M/2W	1	2
35	IPS	NetScreen-ISG I/O Module - Dual Port 10/100/1000 Gigabit Copper, Light Grey Overlay, ISG 1000 & ISG 2000	1	1

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		ISG Security Module for ISG 1000 & ISG 2000	2	
36	Video Streaming Server	Polycom RSS 2000 video recording and streaming solution.	1	1
37	Database and Application Server	Dell Poweredge 2950 III Server	1	1
		Windows Server 2003 Enterprise Edition Server	1	
		SQL Svr standard Edtn 2005 English OLP 1 Processor License	1	
38	Syslog Server	Dell Poweredge 2950 III Server	1	1
		RedHat Linux Enterprise	1	

2. District Head Quarter (DHQ)

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
1	DHQ Router	M10i Base Unit: 8 PIC slot chassis, cooling, midplane, 2 AC power supplies, 1 Forwarding Engine, 1 Routing Engine, 1 Fan Tray, JUNOS and two chassis managers. Optional flash media kit sold separately.	1	17
		Routing Engine board spare (850 MHz Pentium II, 1536MB DRAM	1	
		M7i/M10i AC Redundant Power Supply Option(ordered WITH base unit) (Note: AC POWER cords are sold separately	1	
		M10i Forwarding Engine Board with 128MB DRAM	1	
		Optional M10i/M7i Forwarding Engine Board (FEB) Memory Upgrade: 256 MB DRAM Module	1	
		IPv6 Support on JUNOS	1	
		4-Port Type1 Gigabit Ethernet IQ2 PIC (Uses SFP Optics Modules - See Interface Accessories section)	1	
		1000Base-SX compliant SFP optic module for use with PC-10GE-SFP	1	

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		Small Form Factor Pluggable 1000Base-T Gigabit Ethernet Optic Module (uses Cat 5 cable)	2	
		PIC,1-Port Channelized CHSTM1 to DS0 Q-PIC, M5/M10	1	
		4-port Fast Ethernet,TX,RJ45 Conn w/PIC Ejector	1	
		PIC,1-Port Channelized CHSTM1 to DS0 Q-PIC, M5/M10	1	
		Multi Services PIC, 1GB DRAM	1	
	DHQ PRI Router	J2320, JUNOS, Base Memory (256MB), 3 PIM Slots, SW Security, AC Power Supply, 19" Rack Mount	1	17
		2 Port Channelized T1/E1 PIM – Spare	1	
2	DHQ LAN Switch	Ethernet Routing Switch 5510-24T with 24 10/100/1000 ports plus 2 SPF ports and a 1.5 foot Stacking Cable. Includes Base Software License Kit. [EUED RoHS 5/6 compliant]. Includes EU Power Cord.	1	17
		1-port 1000Base-LX Small Form Factor Pluggable GBIC (mini-GBIC, connector type: LC).	2	
		Ethernet Routing Switch 5XXX Advanced Routing License supporting SMLT, OSPF, ECMP, VRRP, and IPFIX. (one license required per stack or standalone unit).	1	
3	IP Phones-Type-1	Nortel Networks IP Phone 2007 Colour Touchscreen LCD With Power Supply	1	17
		SRG50 S/W Incl 80 Surv IPUsers+Main Chas	1	
		BCM50 Rackmount Shelf	1	
4	Rack 42U	VALRACK ModuCab Serv	1	17
5	Air-Conditioner - 2 tonne	Voltas Vertis Plus	1	17
6	UPS 5KVA	UPS 6KVA	1	17
7	Generator Set - 8 KVA	Genset 8KVA	1	17

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
8	Workstations to Be provided at each PoP	Dell Optiplex 740 Workstation	1	17
		Multimedia Headphone	1	
		Web Camera	1	
		17" TFT Colour Monitor	1	
9	Video-Conferencing End-points	VSX 7000s	1	17
10	Video-Conferencing End-points	VSX 7000s at Raipur Location	1	6
11	Video-Conferencing End-points	HDX 7000s	1	3

3. Block Head Quarter's (BHQ's)

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
1	BHQ Router	J2350, JUNOS, Base Memory (256MB), 5 PIM Slots, SW Security, AC Power Supply, 19" Rack Mount	1	118
		2 Port Serial PIM – Spare	1	
		2 Port Channelized T1/E1 PIM – Spare	1	
2	BHQ LAN Switch	Ethernet Routing Switch 2526T with 24 10/100 ports, 2 combo 10/100/1000 SFP ports, plus 2 1000BaseT rear ports & a 46cm stack cable.	1	133

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		1-port 1000Base-LX Small Form Factor Pluggable GBIC (mini-GBIC, connector type: LC).	2	
3	IP Phones-2	IP Phone 1120E with English Text Keycaps with Power Supply	1	133
4	Rack 15U	15U Wall Mount Rack	1	133
5	Air-Conditioner -2 tonne	Voltas Vertis Plus	1	133
6	UPS 2KVA	UPS 2KVA	1	133
7	Desktops Based Video Conferencing	Polycom PVX	1	133
8	Generator Set - 5 KVA	Greaves Make 5KVA DG Set	1	133
9	Modem Specifiactions for Leased Lines	Gateway i /2M/2W	1	266
10	Workstations to Be provided at each PoP	Dell Optiplex 740 Workstation	1	133
		Multimedia Headphone	1	
		Web Camera	1	
		17" TFT Colour Monitor	1	

4. Head Office (HO) Lease Line

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
1	Horizontal Router	J2320, JUNOS, Base Memory (256MB), 3 PIM Slots, SW Security, AC Power Supply, 19" Rack Mount	1	500
		2 Port Serial PIM – Spare	1	
2	HO LAN Switch	BES110 -24Ports 10/100 Base-T Ethernet Switch with 2 10/100/1000 Uplinks	1	500
3	IP Phones	IP Phone 1110 with English Text Keycaps	1	500

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		with Power Supply		
4	9U Rack	9U Rack	1	500
5	Modem Specifications for Leased Lines	Gateway i /2M/2W	1	1000

5. Wireless

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
1	Base Station	Base Station (BTS)	150	150
		Power cable between Power Source and BTS Multi Strand Copper Cable (Battery Cable)	150	
		AC to DC Converter (In case DC Power will not be available at Base Station Site)	150	
		Earthing Cable for BTS	150	
		Cable Tie Set	150	
		PVC Conduit for UTP cable protection 40 Meters Medium	150	
		Base Station Mast – 30 Meters (however actual height will depend on RF survey)	150	
2	Tower at PoP	Tower at PoP	1	150
3	Tower /Pole at remote PoP	Tower /Pole at remote PoP (will be determined after RF survey for sites)	1	3000
4	Wireless Equipment	CPE Indoor Unit	1	3000
		Pole Mounting Kit	1	
		CPE Mounting Pole	1	

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		IEEE 802.11 a/b/g Wireless Access Point, RoHS, Indoor, Independent (Thick). Includes two 2 dBi/4.5 dBi dual band (2.4 GHz and 5 GHz) omni-directional	1	
5	Radio Modem	CPE Outdoor unit - 5.8GHz TDD - 17dBi Vert	1	3000
6	IP Phones	IP Phone 1110 with English Text Keycaps with Power Supply	1	3000

6. VSAT

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
1	HUB Antenna	9 meter four Port KU Band Auto track LP Antenna System with ACU, accessories for motorization, Beacon Receiver, Lightening Arrestor Down Conductors , Ladder and Platform, Feed Rain Blower	1	1
		Dehydrator	1	
		Passive Splitter 1:4 (N Type)	1	
		Spectrum Analyzer	1	
2	Antenna Integration Material	Elliptical waveguide		1
		Waveguide termination		
		Pressure window		
		Waveguide straight run		
		Waveguide Flex Twist		
		Waveguide to Co-axial Adaptor		
		Coaxial cable		
		N-Type connector M/F		
		Miscellaneous cables, adapters, Accessories(lot)		
		Fixtures and fitments for Installation		

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		Rack 42U each for electronics		
		Patch Panel		
		Motor Assembly		
3	Low Noise Amplifier	LNA Subsystem, Ku-band (1:1) with redundancy controller	1	1
4	Down Convertor	KU Band Down Converter 70MHz (1+1), including switch	1	1
5	Up Convertor	KU Band Up Convertor 70MHz (1+1) , including switch	1	1
6	HPA (TWTA/SSPA) Amplifier	400W, KU Band SSPA/TWTA (1+1), including switch (including equipment cabinet, coaxial & waveguide interconnections)	1	1
7	VSAT Hub Baseband Equipment	DVBS2 Redundant NOC CX	1	1
		UEM Enterprise	1	
		IP Gateway(1:1)	1	
		DNCC	1	
		Special Service Gateway(for On Demand Streaming)	2	
		RCD Chassis to support 3 RCD's	2	
		RCD's(1:1)	1	
		NMS Hardware and NMS Software	1	
		BNC Cables - 10 mt	2	
8	Remote VSAT	1.8 M KU-band Antenna with Tx-Rx feed and mount	1	15
		KU Band ODU+ KU Band LNB+ VSAT Modem	1	
		IFL cable RG11 75Ohm F(m)-type 150 feet length with Connectors for receive (Set of 2 cables and 4 connectors, per site	1	
		RJ-45 LAN Cable 1-Mtr	1	

S/N	ITEM	PART DESCRIPTION	Qty	Total Qty
		Freight	1	
9	Earthing for VSAT	Earthing for VSAT	1	15
10	Remote VSAT	1.8 M KU-band Antenna with Tx-Rx feed and mount	1	77
		KU Band ODU+ KU Band LNB+ VSAT Modem	1	
		IFL cable RG11 75Ohm F(m)-type 150 feet length with Connectors for receive (Set of 2 cables and 4 connectors, per site	1	
		RJ-45 LAN Cable 1-Mtr	1	
		Freight	1	
11	Earthing for VSAT	Earthing for VSAT	1	77

Note:

1. The bidder is responsible for signing the back to back AMC/ licenses from respective OEM for all equipment's under AMC quoted in this tender.

ANNEXURE C: MAKE AND MODEL FOR EXISTING EQUIPMENT

DHQ			
S No	**Item**	**Make**	**Model**
1	DHQ Router	Juniper	M10i
2	DHQ PRI Router	Juniper	J2320
3	DHQ LAN Switch	Nortal/Avaya	5510-24T
4	IP Phone Type-1	Nortal/Avaya	2007
5	Rack	Valrack	42U
6	Air-Conditioner-2Tonne	Voltas Vertis Plus	NA
7	UPS 5 KVA	Emerson	NA
8	Generator Set	Mahindera	Mahindra Powerol 8 KVA
9	Workstation	Dell	Optilex 740
10	Video Conferencing End Point	Polycom	VSX7000s

BHQ

S No	**Item**	**Make**	**Model**
1	BHQ Router	Juniper	J2350
2	BHQ LAN Switch	Nortal/Avaya	2526-T
3	IP Phone Type-2	Avaya	1120E
4	Rack	Valrack	15U
5	Air-Conditioner-2Tonne	Voltas Vertis Plus	
6	UPS 2 KVA	Emerson	GXT2000LRT
7	Generator Set	Mahindera	2185GM
8	Workstation	Dell	Optilex 740
9	Desktop based Video conferencing	Polycom	PVX
10	Modem for Lease Line	Gateway	i/2M/2W

HO-LL			
S No	**Item**	**Make**	**Model**
1	Horizontal Router	Juniper	J2320
2	HO LAN Switch	Nortal/Avaya	BES110
3	IP Phone	Avaya/Nortal	1110
4	Modem for Lease Line	Nomus	GATEWAY i/2m/2w

Wireless			
S No	**Item**	**Make**	**Model**

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

1	Base station(BTS)	Airspan	BTS-1060
2	Tower at POP	NA	NA
3	Tower/Pole at remote POP	NA	NA
4	Wireless Equipment(Access Point)	Nortal	BAP120
5	Radio Modem (CPE Outdoor)	Airspan	PROST 5.8 G
6	IP Phone	Avaya/Nortal	1110

VSAT

S No	**Item**	**Make**	**Model**
1	Hub Antenna	HUGHES	
2	Antenna Integration Material		
3	Low Noise Amplifier		
4	Down converter		
5	UP converter		
6	HPA Amplifier		
7	Vsat Hub baseband Equipment		
8	Remote VSAT		
9	Earthing for VSAT		

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

ANNEXURE D: OEM WARRANTY

OEM Warranty
The OEM would need to attach warranty certificates of the equipment that it proposes for the following categories of equipment: 1) Routers 2) Switches 3) Video Conferencing Equipment

ANNEXURE E: OEM PLANS AND METHODOLOGY

OEM Plans and Methodology
A detailed description of the OEM plans and methodology needs to be provided. 1. OEM would need to give a detailed description of various processes and methodologies it uses with regard to network equipment supply and monitoring. 2. Does the OEM have plans to set up spare depots in Raipur if not already present? Also, what other future plans does the OEM have with regard to Chattisgarh in particular? 3. The OEM should provide local support information in India for the equipment supplied. 4. The OEM should provide support information for problem logging, troubleshooting and problem resolution. 5. Explanation of the arrangements that the OEM has with the Bidder on operations and maintenance. 6. The OEM should give a clear picture of the product roadmap for all equipment proposed and verify that the proposed equipment is the latest version and has five years of guaranteed support.

Note: This form should be filled up by the OEM of the main active network component

ANNEXURE F: HELPDESK AND FAULT CORRECTION PLAN

Helpdesk and Fault Correction Plan
Bidder shall provide a detailed description of the proposed Helpdesk and Fault Correction plan for the CGSWAN project. The description should include the following details about the methodology to be used in implementing the Helpdesk System: (i) A brief about the basic responsibilities of the Helpdesk and what it plans to achieve (ii) Description of the Helpdesk procedures and processes. (iii) Detailed Roles and responsibilities of the Helpdesk personnel. (iv) A description about how a fault would be typically attended to and rectified. (v) Various faults that could be expected and measures that would be taken to alleviate or rectify them.

ANNEXURE G: WARRANTY SUPPORT FROM OEM

Warranty

(On the bidder's Letterhead)

We warrant that the equipments supplied under the contract are newly manufactured, free from all encumbrances, defects and faults in material or workmanship or manufacture, shall be of the highest grade and quality, shall be consistent with the established and generally accepted standards for materials of the type ordered, shall be in full conformity with the specifications, drawings of samples, if any, and shall operate as designed. We shall be fully responsible for its efficient and effective operation. We also warrant that the services provided under the contract shall be as per the Service Level Agreement (SLA) with CHiPS/ GoCG. This warranty shall survive inspection of and payment for, and acceptance of the Equipment and Services, but shall expire 5 years after their successful installation and acceptance by CHiPS/ GoCG.

We warrant that all services to be provided under the contract shall be as per our Service Level Agreement (SLA) with CHiPS/ GoCG. This warranty on services provided shall remain valid for the entire duration of the services contract from the date of acceptance by CHiPS/ GoCG.

The obligations under the warranty expressed above shall include all costs relating to labour, spares, maintenance (preventive as well as unscheduled), and transport charges from site to manufacturer's works / service facilities and back for repair or modification or replacement at site of the equipment or any part of the equipment, which under normal care and proper use and maintenance proves defective in design, material or workmanship or fails to operate effectively and efficiently or conform to the specifications and for which notice is promptly given by CHiPS/ GoCG to us (bidder). We shall provide on-site support for all the equipment and services supplied hereunder during the period of this warranty (5 years after acceptance for equipment and entire service period for services).

_____

Authorized Signatory

Name:

Designation:

ANNEXURE H: CGSWAN Horizontal Office Connection List

SNO	District	Block	Office Name	Category
1	Bijapur	Bijapur	CG Rajya Bhandar Grih Nigam	Wi-MAX HO
2	Bijapur	Bijapur	Jila Jansampark Karyalay	Wi-MAX HO
3	Bijapur	Bijapur	Dy. Collector	Wi-MAX HO
4	Bijapur	Bijapur	BRCC	Wi-MAX HO
5	Bijapur	Bijapur	Jila Yojana Evam Sankhiki	Wi-MAX HO
6	Bijapur	Bijapur	Mahila Bal Vikas	Wi-MAX HO
7	Bijapur	Bijapur	President Nagar Panchyat	Wi-MAX HO
8	Bijapur	Bijapur	Accountant Nagar Panchayat	Wi-MAX HO
9	Bijapur	Bijapur	Collector	Wi-MAX HO
10	Bijapur	Bijapur	SDM Collectorate	Wi-MAX HO
11	Bijapur	Bijapur	Civil Surjeon	Wi-MAX HO
12	Bijapur	Bijapur	Rajsaw Department	Wi-MAX HO
13	Bijapur	Bijapur	Nagar Panchyat	Wi-MAX HO
14	Bijapur	Bijapur	Land Record	Wi-MAX HO
15	Bijapur	Bijapur	Nirwachan Shakha	Wi-MAX HO
16	Bijapur	Bijapur	PA to Collector	Wi-MAX HO
17	Bijapur	Bijapur	Khanij Shakha	Wi-MAX HO
18	Bijapur	Bijapur	Pariyojana Prashashak	Wi-MAX HO
19	Bijapur	Bijapur	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
20	Bijapur	Bijapur	District Najir	Wi-MAX HO
21	Bijapur	Bijapur	Dy. Collector	Wi-MAX HO
22	Bijapur	Bijapur	Food Department	Wi-MAX HO
23	Bijapur	Bijapur	District Hospital	Wi-MAX HO
24	Bijapur	Bijapur	Ekikrit Mahila Bal Vikas	Wi-MAX HO
25	Bijapur	Bijapur	Sahayak Ayukt Aadivashi Vikas	Wi-MAX HO
26	Bijapur	Bijapur	Sahayak Ayukt Aadivashi Vikas	Wi-MAX HO
27	Bijapur	Bijapur	SDM Office Bhopalpatnam Division	Wi-MAX HO
28	Bijapur	Bijapur	Jila Vypar Evam Udyog Kendra	Wi-MAX HO
29	Bijapur	Bijapur	NIC	Wi-MAX HO
30	Bijapur	Bijapur	Distt Election Office	Wi-MAX HO
31	Bijapur	Bijapur	Anuvibhagiy Adhikari Rajasva	Wi-MAX HO
1	Bijapur	Bhairamgarh	CEO, Janpad Panchyat	Wi-MAX HO
2	Bijapur	Bhairamgarh	Tahsil Office	Wi-MAX HO
3	Bijapur	Bhairamgarh	Project Officer, Janpad Panchyat	Wi-MAX HO
4	Bijapur	Bhairamgarh	Nagar Panchyat	Wi-MAX HO
5	Bijapur	Bhairamgarh	SDM Office	Wi-MAX HO
6	Bijapur	Bhairamgarh	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
7	Bijapur	Bhairamgarh	Mahila Bal Vikas	Wi-MAX HO
8	Bijapur	Bhairamgarh	Tahsil Office	Wi-MAX HO
9	Bijapur	Bhairamgarh	Block Education Office	Wi-MAX HO
10	Bijapur	Bhairamgarh	Rojgar Gaurentee	Wi-MAX HO
11	Bijapur	Bhairamgarh	PO, Janpad Panchyat	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
1	Bilaspur	Bilaspur	IG Office	Wi-MAX HO
2	Bilaspur	Bilaspur	PA to Collector	Wi-MAX HO
3	Bilaspur	Bilaspur	Water Resource SDO	Wi-MAX HO
4	Bilaspur	Bilaspur	PWD EE	Wi-MAX HO
5	Bilaspur	Bilaspur	PWD SDO	Wi-MAX HO
6	Bilaspur	Bilaspur	PWD Setu Nirman	Wi-MAX HO
7	Bilaspur	Bilaspur	DEO	Wi-MAX HO
8	Bilaspur	Bilaspur	NH Sub Div PWD	Wi-MAX HO
9	Bilaspur	Bilaspur	PHE	Wi-MAX HO
10	Bilaspur	Bilaspur	water Resource Chief Eng	Wi-MAX HO
11	Bilaspur	Bilaspur	Water resource EE	Wi-MAX HO
12	Bilaspur	Bilaspur	Water Resource Sup. Eng	Wi-MAX HO
13	Bilaspur	Bilaspur	Panchayat and Samaj Kalyan	Wi-MAX HO
14	Bilaspur	Bilaspur	Jila Yojna Evam Sankhyiki	Wi-MAX HO
15	Bilaspur	Bilaspur	Jila Antavaysayi	Wi-MAX HO
16	Bilaspur	Bilaspur	Water Resource SDO	Wi-MAX HO
17	Bilaspur	Bilaspur	Dist Maleria Office	Wi-MAX HO
18	Bilaspur	Bilaspur	Jila Shahari Vikas Abhikaran	Wi-MAX HO
19	Bilaspur	Bilaspur	Water Resource Sup Eng	Wi-MAX HO
20	Bilaspur	Bilaspur	Water Resource EE	Wi-MAX HO
21	Bilaspur	Bilaspur	Water Resource PA	Wi-MAX HO
22	Bilaspur	Bilaspur	Food Office	Wi-MAX HO
23	Bilaspur	Bilaspur	Asst Soil Conservation	Wi-MAX HO
24	Bilaspur	Bilaspur	Mahila Bal Vikas	Wi-MAX HO
25	Bilaspur	Bilaspur	NWN Sub Div Office	Wi-MAX HO
26	Bilaspur	Bilaspur	Water Resource Office	Wi-MAX HO
27	Bilaspur	Bilaspur	Sr Treasury Office	Wi-MAX HO
28	Bilaspur	Bilaspur	Additional Tresury Officer	Wi-MAX HO
29	Bilaspur	Bilaspur	Chief Eng Hasdeo Bango	Wi-MAX HO
30	Bilaspur	Bilaspur	Asst. Eng Hasdeo Bango	Wi-MAX HO
31	Bilaspur	Bilaspur	Asst Director of Agriculture	Wi-MAX HO
32	Bilaspur	Bilaspur	DIO	Wi-MAX HO
33	Bilaspur	Bilaspur	Anuvibhagiya Adhikari Krishi	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
34	Bilaspur	Bilaspur	ASP	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
35	Bilaspur	Bilaspur	Collectorate Office	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
36	Bilaspur	Bilaspur	Joint Collector	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
37	Bilaspur	Bilaspur	Upper Collector	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
38	Bilaspur	Bilaspur	Collectorate Office	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO

SNO	District	Block	Office Name	Category
39	Bilaspur	Bilaspur	Tehsil Office	Wi-MAX HO
40	Bilaspur	Bilaspur	Joint Director of Agriculture	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
41	Bilaspur	Bilaspur	Deputy Collector	Wi-MAX HO
42	Bilaspur	Bilaspur	Joint Collector	Wi-MAX HO
43	Bilaspur	Bilaspur	Food Office	Wi-MAX HO
	Bilaspur	Bilaspur		Wi-MAX HO
44	Bilaspur	Bilaspur	Mahila Bal Vikas	Wi-MAX HO
45	Bilaspur	Bilaspur	Jila Upbhogta Foram	Wi-MAX HO
46	Bilaspur	Bilaspur	Commissionor	Wi-MAX HO
47	Bilaspur	Bilaspur	ASP Office (Gramin)	Wi-MAX HO
48	Bilaspur	Bilaspur	ASP Office (Shari)	Wi-MAX HO
49	Bilaspur	Bilaspur	DM Office	Wi-MAX HO
50	Bilaspur	Bilaspur	ASP Office (Gramin)	Wi-MAX HO
51	Bilaspur	Bilaspur	Deputy Director Agriculture	Wi-MAX HO
52	Bilaspur	Bilaspur	Rastriya Rajmarg Sambhag, PWD	Wi-MAX HO
53	Bilaspur	Bilaspur	Nagar Sena	Wi-MAX HO
54	Bilaspur	Bilaspur	Chief Engg PWD	Wi-MAX HO
55	Bilaspur	Bilaspur	Central Jail	Wi-MAX HO
56	Bilaspur	Bilaspur	Mahila Bal Vikas	Wi-MAX HO
57	Bilaspur	Bilaspur	Mukhya Chikitsa Adhikari	Wi-MAX HO
58	Bilaspur	Bilaspur	Civil Surjeon Sah Mukhya Haspatal	Wi-MAX HO
59	Bilaspur	Bilaspur	Deputy Collector	Wi-MAX HO
60	Bilaspur	Bilaspur	Jila Vipdhan Adhikari, MARFED	Wi-MAX HO
61	Bilaspur	Bilaspur	Sanyukt Collector	Wi-MAX HO
62	Bilaspur	Bilaspur	Collector DM	Wi-MAX HO
63	Bilaspur	Bilaspur	Mahila Bal Vikas	Wi-MAX HO
64	Bilaspur	Bilha	BEO	Wi-MAX HO
65	Bilaspur	Bilha	Tahasil Office	Wi-MAX HO
66	Bilaspur	Bilha	Janpad Panchayat CEO	Wi-MAX HO
67	Bilaspur	Bilha	Janpad Panchayat President	Wi-MAX HO
68	Bilaspur	Bilha	Janpad Panchayat Vice President	Wi-MAX HO
69	Bilaspur	Bilha	Janpad Panchayat NREGA	Wi-MAX HO
70	Bilaspur	Bilha	Janpad Panchayat ACEO	Wi-MAX HO
71	Bilaspur	Bilha	Mahila Bal Vikas	Wi-MAX HO
72	Bilaspur	Bilha	Govt Hospital	Wi-MAX HO
73	Bilaspur	Bilha	Khand Chikitsa Adhikari	Wi-MAX HO
74	Bilaspur	Bilha	SDM Office	Wi-MAX HO
75	Bilaspur	Bilha	ITI	Wi-MAX HO
76	Bilaspur	Bilha	Sr. Agriculture Development Office	Wi-MAX HO
77	Bilaspur	Gaurela	Add Collector	Wi-MAX HO
78	Bilaspur	Gaurela	Janpad Panchayat CEO	Wi-MAX HO
79	Bilaspur	Gaurela	Janpad Panchayat President	Wi-MAX HO
80	Bilaspur	Gaurela	Janpad Panchayat Com. Room	Wi-MAX HO

SNO	District	Block	Office Name	Category
81	Bilaspur	Gaurela	Janpad Panchayat Accountent	Wi-MAX HO
82	Bilaspur	Gaurela	Tahasil Office	Wi-MAX HO
83	Bilaspur	Gaurela	SDM	Wi-MAX HO
84	Bilaspur	Gaurela	Police Thana	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
85	Bilaspur	Gaurela	ASP Office	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
86	Bilaspur	Gaurela	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
87	Bilaspur	Gaurela	Sub Divisional Agriculture	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
88	Bilaspur	Gaurela	Sr. Agriculture Development Officer	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
89	Bilaspur	Gaurela	Block Medical Office	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
90	Bilaspur	Gaurela	Khand Chikitsa Adhikari	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
91	Bilaspur	Gaurela	Nagar Panchyat	Wi-MAX HO
	Bilaspur	Gaurela		Wi-MAX HO
92	Bilaspur	Kota	BEO	Wi-MAX HO
93	Bilaspur	Kota	BRCC	Wi-MAX HO
94	Bilaspur	Kota	Janpad Panchayat CEO	Wi-MAX HO
95	Bilaspur	Kota	Tahasil Office	Wi-MAX HO
96	Bilaspur	Kota	Lekha Shakha	Wi-MAX HO
97	Bilaspur	Kota	Janpad Panchayat AGIII	Wi-MAX HO
98	Bilaspur	Kota	Janpad Panchayat President	Wi-MAX HO
99	Bilaspur	Kota	SDM	Wi-MAX HO
100	Bilaspur	Kota	Mahila Bal Vikas PO	Wi-MAX HO
101	Bilaspur	Kota	Agriculture ADO	Wi-MAX HO
102	Bilaspur	Kota	Janpad Panchayat NREGA	Wi-MAX HO
103	Bilaspur	Kota	Janpad Panchayat PO	Wi-MAX HO
104	Bilaspur	Kota	Janpad Panchayat Shiksha Karmi Vibhag	Wi-MAX HO
105	Bilaspur	Kota	SDO RES	Wi-MAX HO
106	Bilaspur	Lormi	Janpad Panchayat President	Wi-MAX HO
107	Bilaspur	Lormi	Agriculture Office	Wi-MAX HO
108	Bilaspur	Lormi	Nagar Panchayat CMO	Wi-MAX HO
109	Bilaspur	Lormi	BRCC	Wi-MAX HO
110	Bilaspur	Lormi	Janpad Panchayat CEO	Wi-MAX HO
111	Bilaspur	Lormi	RES SDO Computer Room	Wi-MAX HO
112	Bilaspur	Lormi	Tahasil Office	Wi-MAX HO
113	Bilaspur	Lormi	SDM	Wi-MAX HO
114	Bilaspur	Lormi	Nayab Tahasildar	Wi-MAX HO
115	Bilaspur	Lormi	Janpad Panchayat NREGA	Wi-MAX HO
116	Bilaspur	Lormi	Janpad Panchayat NREGA Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
117	Bilaspur	Lormi	RES SDO	Wi-MAX HO
118	Bilaspur	Lormi	Sub Divisional Agriculture	Wi-MAX HO
	Bilaspur	Lormi		Wi-MAX HO
119	Bilaspur	Lormi	Police Office	Wi-MAX HO
	Bilaspur	Lormi		Wi-MAX HO
120	Bilaspur	Lormi	Govt. Hospital	Wi-MAX HO
	Bilaspur	Lormi		Wi-MAX HO
121	Bilaspur	Lormi	Khand Chikitsa	Wi-MAX HO
122	Bilaspur	Lormi	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Bilaspur	Lormi		Wi-MAX HO
123	Bilaspur	Lormi	Mahila Bal Vikas	Wi-MAX HO
124	Bilaspur	Lormi	Nagar Panchayat	Wi-MAX HO
	Bilaspur	Lormi		Wi-MAX HO
124	Bilaspur	Lormi	PWD Office	Wi-MAX HO
	Bilaspur	Lormi		Wi-MAX HO
126	Bilaspur	Lormi	Lok Nirman Vibhag	Wi-MAX HO
127	Bilaspur	Lormi	Sr. Agriculture Office	Wi-MAX HO
128	Bilaspur	Lormi	Varisth Krishi Vikas Adhikari	Wi-MAX HO
129	Bilaspur	Marwahi	BEO	Wi-MAX HO
130	Bilaspur	Marwahi	SDO RES	Wi-MAX HO
131	Bilaspur	Marwahi	Pashu Chikitsalaya	Wi-MAX HO
132	Bilaspur	Marwahi	Nayab Tahasildar	Wi-MAX HO
133	Bilaspur	Marwahi	Janpad Panchayat President	Wi-MAX HO
134	Bilaspur	Marwahi	Janpad Panchayat PO	Wi-MAX HO
135	Bilaspur	Marwahi	BRCC	Wi-MAX HO
136	Bilaspur	Marwahi	Udyaniki Shakha	Wi-MAX HO
137	Bilaspur	Marwahi	Tahasil Office	Wi-MAX HO
138	Bilaspur	Marwahi	Janpad Panchayat NREGA	Wi-MAX HO
139	Bilaspur	Marwahi	Janpad Panchayat CEO	Wi-MAX HO
140	Bilaspur	Marwahi	Janpad Panchayat Vice President	Wi-MAX HO
141	Bilaspur	Marwahi	Forest Office Ranger	Wi-MAX HO
142	Bilaspur	Marwahi	Police Thana	Wi-MAX HO
143	Bilaspur	Marwahi	Mahila Bal Vikas	Wi-MAX HO
	Bilaspur	Marwahi		Wi-MAX HO
144	Bilaspur	Marwahi	SADO	Wi-MAX HO
145	Bilaspur	Marwahi	Khand Chikitsa Adhikari	Wi-MAX HO
	Bilaspur	Marwahi		Wi-MAX HO
146	Bilaspur	Marwahi	Lok Nirman Vibhag	Wi-MAX HO
	Bilaspur	Marwahi		Wi-MAX HO
147	Bilaspur	Masturi	Pashu Chikitsalaya	Wi-MAX HO
148	Bilaspur	Masturi	Block Medical Office	Wi-MAX HO
149	Bilaspur	Masturi	Janpad Panchayat CEO	Wi-MAX HO
150	Bilaspur	Masturi	Tahasil Office - 1	Wi-MAX HO
151	Bilaspur	Masturi	Tahasil Office - 2	Wi-MAX HO

SNO	District	Block	Office Name	Category
152	Bilaspur	Masturi	Janpad Panchayat Vice President	Wi-MAX HO
153	Bilaspur	Masturi	Mahila Bal Vikas	Wi-MAX HO
154	Bilaspur	Masturi	Janpad Panchayat President	Wi-MAX HO
155	Bilaspur	Masturi	Janpad Panchayat PO	Wi-MAX HO
156	Bilaspur	Masturi	Janpad Panchayat Rojgar Guarantee	Wi-MAX HO
157	Bilaspur	Masturi	Sr Agriculture SADO	Wi-MAX HO
158	Bilaspur	Masturi	Police Thana	Wi-MAX HO
159	Bilaspur	Masturi	Janpad Panchayat Gramin Yantriki	Wi-MAX HO
160	Bilaspur	Mungeli	Water resource Division	Wi-MAX HO
161	Bilaspur	Mungeli	PWD Office	Wi-MAX HO
162	Bilaspur	Mungeli	Janpad Panchayat CEO	Wi-MAX HO
163	Bilaspur	Mungeli	Dy Director Of Agriculture	Wi-MAX HO
164	Bilaspur	Mungeli	Panchayat & Samaj kalyan	Wi-MAX HO
165	Bilaspur	Mungeli	Tahasil Office	Wi-MAX HO
166	Bilaspur	Mungeli	Janpad Panchayat PO	Wi-MAX HO
167	Bilaspur	Mungeli	SDOP Office	Wi-MAX HO
	Bilaspur	Mungeli		Wi-MAX HO
168	Bilaspur	Mungeli	Police Thana	Wi-MAX HO
	Bilaspur	Mungeli		Wi-MAX HO
169	Bilaspur	Mungeli	Khand Chikitsa Adhikari	Wi-MAX HO
	Bilaspur	Mungeli		Wi-MAX HO
170	Bilaspur	Mungeli	Sr. Agriculture Office	Wi-MAX HO
	Bilaspur	Mungeli		Wi-MAX HO
171	Bilaspur	Mungeli	Sub divisional Office	Wi-MAX HO
	Bilaspur	Mungeli		Wi-MAX HO
172	Bilaspur	Mungeli	Public Work Department	Wi-MAX HO
173	Bilaspur	Mungeli	CG Rajya Bhandar Grih Nigam	Wi-MAX HO
174	Bilaspur	Mungeli	Mukhya Karyapalan Adhikari	Wi-MAX HO
175	Bilaspur	Patharia	Tahasil Office Coputer Room	Wi-MAX HO
176	Bilaspur	Patharia	Tahasil Office SDM	Wi-MAX HO
177	Bilaspur	Patharia	RES Office	Wi-MAX HO
178	Bilaspur	Patharia	Janpad Panchayat Lekhapal	Wi-MAX HO
179	Bilaspur	Patharia	Janpad Panchayat PO	Wi-MAX HO
180	Bilaspur	Patharia	Janpad Panchayat President	Wi-MAX HO
181	Bilaspur	Patharia	Khand Chikitsa Adhikari	Wi-MAX HO
182	Bilaspur	Patharia	BEO Office	Wi-MAX HO
183	Bilaspur	Patharia	Pashu Chikitsalaya	Wi-MAX HO
184	Bilaspur	Patharia	Janpad Panchayat NREGA	Wi-MAX HO
185	Bilaspur	Patharia	Janpad Panchayat CEO	Wi-MAX HO
186	Bilaspur	Patharia	Janoad Panchayat President	Wi-MAX HO
187	Bilaspur	Patharia	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Bilaspur	Patharia		Wi-MAX HO
188	Bilaspur	Patharia	BMO, Khand Chikitsa Adhikari	Wi-MAX HO
	Bilaspur	Patharia		Wi-MAX HO

SNO	District	Block	Office Name	Category
189	Bilaspur	Patharia	Varisth Krishi Vikas Adhikari	Wi-MAX HO
190	Bilaspur	Patharia	Sr. Agriculture Office	Wi-MAX HO
	Bilaspur	Patharia		Wi-MAX HO
200	Bilaspur	Patharia	Police Thana	Wi-MAX HO
	Bilaspur	Patharia		Wi-MAX HO
201	Bilaspur	Pendra	BRCC	Wi-MAX HO
202	Bilaspur	Pendra	Block Education Office	Wi-MAX HO
203	Bilaspur	Pendra	Janpad Panchayat Po	Wi-MAX HO
204	Bilaspur	Pendra	Janpad Panchayat Shiksha Karmi Shakha	Wi-MAX HO
205	Bilaspur	Pendra	Rural Eng Services	Wi-MAX HO
206	Bilaspur	Pendra	SDO RES	Wi-MAX HO
207	Bilaspur	Pendra	Travel Wel Fare Department	Wi-MAX HO
208	Bilaspur	Pendra	Janpad Panchayat CEO	Wi-MAX HO
209	Bilaspur	Pendra	Janpad Panchayat President	Wi-MAX HO
210	Bilaspur	Pendra	Janpad Panchayat Vice President	Wi-MAX HO
211	Bilaspur	Pendra	Senior Agriculture Development Officer	Wi-MAX HO
	Bilaspur	Pendra		Wi-MAX HO
212	Bilaspur	Pendra	Mahila Bal Vikas	Wi-MAX HO
	Bilaspur	Pendra		Wi-MAX HO
213	Bilaspur	Pendra	Tahsil Office	Wi-MAX HO
	Bilaspur	Pendra		Wi-MAX HO
214	Bilaspur	Pendra	Panchyat Sansadhan	Wi-MAX HO
215	Bilaspur	Takhatpur	Nagar Panchayat	Wi-MAX HO
216	Bilaspur	Takhatpur	Tahasil Office	Wi-MAX HO
217	Bilaspur	Takhatpur	Nayab Tahasildar	Wi-MAX HO
218	Bilaspur	Takhatpur	Sr Agriculture Office	Wi-MAX HO
	Bilaspur	Takhatpur		Wi-MAX HO
219	Bilaspur	Takhatpur	Janpad Panchayat NREGA	Wi-MAX HO
220	Bilaspur	Takhatpur	Janpad Panchayat Vice President	Wi-MAX HO
221	Bilaspur	Takhatpur	Janpad Panchayat President	Wi-MAX HO
222	Bilaspur	Takhatpur	Janpad Panchayt CEO	Wi-MAX HO
223	Bilaspur	Takhatpur	Mahila Bal Vikas	Wi-MAX HO
	Bilaspur	Takhatpur		Wi-MAX HO
224	Bilaspur	Takhatpur	Police Thana	Wi-MAX HO
	Bilaspur	Takhatpur		Wi-MAX HO
225	Bilaspur	Takhatpur	Khand Chikitsa Adhikari	Wi-MAX HO
	Bilaspur	Takhatpur		Wi-MAX HO
226	Bilaspur	Takhatpur	Nagrik Aapurti Nigam	Wi-MAX HO
	Bilaspur	Takhatpur		Wi-MAX HO
227	Dantewada	Dantewada	Treasury Office	Wi-MAX HO
228	Dantewada	Dantewada	Gramin Yantriki Sewa	Wi-MAX HO
229	Dantewada	Dantewada	Khanij Shakha	Wi-MAX HO
230	Dantewada	Dantewada	Police Telecommunication	Wi-MAX HO
231	Dantewada	Dantewada	Police Telecommunication	Wi-MAX HO

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
232	Dantewada	Dantewada	Jila Panchyat, Khadi Gram Udyog	Wi-MAX HO
233	Dantewada	Dantewada	Jila Panchyat, Steno	Wi-MAX HO
234	Dantewada	Dantewada	District Session Judge	Wi-MAX HO
235	Dantewada	Dantewada	Office of District Session	Wi-MAX HO
236	Dantewada	Dantewada	Excise Office	Wi-MAX HO
237	Dantewada	Dantewada	Executive Engineer, Lok Nirman Vibhag	Wi-MAX HO
238	Dantewada	Dantewada	Jila Najir	Wi-MAX HO
239	Dantewada	Dantewada	Collectorate Parisar Court Additional Collector	Wi-MAX HO
240	Dantewada	Dantewada	Pradhan Mantri Gram Sadak Yojana	Wi-MAX HO
241	Dantewada	Dantewada	Pradhan Mantri Gram Sadak Yojana	Wi-MAX HO
242	Dantewada	Dantewada	ADJ Court	Wi-MAX HO
243	Dantewada	Dantewada	Crime Branch	Wi-MAX HO
244	Dantewada	Dantewada	Distt. Session Court Server Room	Wi-MAX HO
245	Dantewada	Dantewada	Supertindent Collectorate Office	Wi-MAX HO
246	Dantewada	Dantewada	Distt. Educatioin Office	Wi-MAX HO
247	Dantewada	Dantewada	RES	Wi-MAX HO
248	Dantewada	Dantewada	Jila Panchyat, Shiksha Karmi Shakha	Wi-MAX HO
249	Dantewada	Dantewada	Distt. Election Commission	Wi-MAX HO
250	Dantewada	Dantewada	Distt. Planing & Statical Office	Wi-MAX HO
251	Dantewada	Dantewada	Establishment Department, Janpad Panchyat	Wi-MAX HO
252	Dantewada	Dantewada	Construction Department, Janpad Panchyat	Wi-MAX HO
253	Dantewada	Dantewada	NREGA, Janpad Panchyat	Wi-MAX HO
254	Dantewada	Dantewada	Tahsildar	Wi-MAX HO
255	Dantewada	Dantewada	Jila Shiksha and Prisikshan Sanstha	Wi-MAX HO
256	Dantewada	Dantewada	Khadya Shakha	Wi-MAX HO
257	Dantewada	Dantewada	CEO, Janpad panchyat	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
258	Dantewada	Dantewada	Accouant Office	Wi-MAX HO
259	Dantewada	Dantewada	BEO Office	Wi-MAX HO
260	Dantewada	Dantewada	NMDC Essar Office	Wi-MAX HO
261	Dantewada	Dantewada	Jila Kaushalay	Wi-MAX HO
262	Dantewada	Dantewada	Najir Shakha	Wi-MAX HO
263	Dantewada	Dantewada	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
264	Dantewada	Dantewada	Jila Jansampark	Wi-MAX HO
265	Dantewada	Dantewada	NREGA, Jila Panchyat	Wi-MAX HO
266	Dantewada	Dantewada	Mahila Bal Vikas	Wi-MAX HO
267	Dantewada	Dantewada	Creda Karyalay	Wi-MAX HO
268	Dantewada	Dantewada	Jila Shiksha and Prisikshan Kendra	Wi-MAX HO
269	Dantewada	Dantewada	Collectorate Office PA to Collector	Wi-MAX HO
270	Dantewada	Dantewada	Shaksharta Office	Wi-MAX HO
271	Dantewada	Dantewada	NREGA Jila Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
272	Dantewada	Dantewada	Distt Planning & Statical Office	Wi-MAX HO
273	Dantewada	Dantewada	National Information Center	Wi-MAX HO
274	Dantewada	Dantewada	Dep Collectot, Joint Collector	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
275	Dantewada	Dantewada	Khadya Shakha	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
276	Dantewada	Dantewada	Jila Panchyat CEO	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
277	Dantewada	Dantewada	Sahayak Ayukt Aadavshi Shakha	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
278	Dantewada	Dantewada	Dep Collector	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
279	Dantewada	Dantewada	Bhu Abhilekh Shakha	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
280	Dantewada	Dantewada	Collector	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
281	Dantewada	Dantewada	SP Office	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
282	Dantewada	Dantewada	ASP Office	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
283	Dantewada	Dantewada	DSP Office	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
284	Dantewada	Dantewada	Mahila Bal Vikas	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
285	Dantewada	Dantewada	Dy Collector	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
286	Dantewada	Dantewada	Upper Collector	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
287	Dantewada	Dantewada	Deputy Collector	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
288	Dantewada	Dantewada	Jila Aabkari Adhikari	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
289	Dantewada	Dantewada	Khanij Adhikari	Wi-MAX HO
	Dantewada	Dantewada		Wi-MAX HO
290	Dantewada	Chhindgarh	Tehsil Office	Wi-MAX HO
291	Dantewada	Chhindgarh	BRCC Office	Wi-MAX HO
292	Dantewada	Chhindgarh	Janpad Panchyat	Wi-MAX HO
293	Dantewada	Chhindgarh	NREGA, Janpad Panchyat	Wi-MAX HO
294	Dantewada	Chhindgarh	CEO, Janpad Panchyat	Wi-MAX HO
295	Dantewada	Geedam	CEO, Janpad Panchyat	Wi-MAX HO
	Dantewada	Geedam		Wi-MAX HO
296	Dantewada	Geedam	Sr. agriculture Development Officer	Wi-MAX HO
	Dantewada	Geedam		Wi-MAX HO
297	Dantewada	Geedam	Gramin Yantriki Sewa	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Dantewada	Geedam		Wi-MAX HO
298	Dantewada	Geedam	Khand Chikitsa Adhikari	Wi-MAX HO
	Dantewada	Geedam		Wi-MAX HO
299	Dantewada	Geedam	Khand Shiksha Adhikari	Wi-MAX HO
	Dantewada	Geedam		Wi-MAX HO
300	Dantewada	Geedam	PO, Janpad Panchyat	Wi-MAX HO
	Dantewada	Geedam		Wi-MAX HO
301	Dantewada	Geedam	BRCC Office	Wi-MAX HO
302	Dantewada	Geedam	Mahila Bal Vikas	Wi-MAX HO
303	Dantewada	Geedam	NREGA, Janpad Panchyat	Wi-MAX HO
304	Dantewada	Katekalyan	NREGA, Janpad Panchyat	Wi-MAX HO
305	Dantewada	Katekalyan	RES, Janpad Panchyat	Wi-MAX HO
306	Dantewada	Katekalyan	CEO, Janpad Panchyat	Wi-MAX HO
307	Dantewada	Katekalyan	Janpad Panchyat	Wi-MAX HO
308	Dantewada	Katekalyan	BEO Office	Wi-MAX HO
309	Dantewada	Katekalyan	Tehsil Office	Wi-MAX HO
310	Dantewada	Katekalyan	Mahila Bal Vikas	Wi-MAX HO
311	Dantewada	Katekalyan	BRCC Office	Wi-MAX HO
312	Dantewada	Katekalyan	Janpad Panchyat	Wi-MAX HO
313	Dantewada	Katekalyan	Panchyat Inspector	Wi-MAX HO
314	Dantewada	Konta	CG Rajya Bhandar Girih Nigam	Wi-MAX HO
315	Dantewada	Konta	Tehsil Karyalay	Wi-MAX HO
316	Dantewada	Konta	Janpad Panchyat	Wi-MAX HO
317	Dantewada	Konta	Mahila Bal Vikas	Wi-MAX HO
	Dantewada	Konta		Wi-MAX HO
318	Dantewada	Kuakonda	NREGA, Janpad Panchyat	Wi-MAX HO
319	Dantewada	Kuakonda	CEO, Janpad Panchyat	Wi-MAX HO
320	Dantewada	Kuakonda	Gramin Yantriki Sewa	Wi-MAX HO
321	Dantewada	Kuakonda	Khand Chikitsa Adhikari	Wi-MAX HO
322	Dantewada	Kuakonda	BRCC Office	Wi-MAX HO
323	Dantewada	Kuakonda	Tehsil Office	Wi-MAX HO
324	Dantewada	Kuakonda	Mahila Bal Vikas	Wi-MAX HO
325	Dantewada	Sukma	Janpad Panchyat PO	Wi-MAX HO
326	Dantewada	Sukma	Janpad Panchyat Gramin Yantriki	Wi-MAX HO
327	Dantewada	Sukma	NREGA, Janpad Panchyat	Wi-MAX HO
328	Dantewada	Sukma	CEO, Janpad Panchyat	Wi-MAX HO
329	Dhamtari	Dhamtari	Sahaya Sanchalak Matasyodyog	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
330	Dhamtari	Dhamtari	Matasyodyog	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
331	Dhamtari	Dhamtari	Dy Director Of Agriculture	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
332	Dhamtari	Dhamtari	Up Sanchalak Krishi	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO

SNO	District	Block	Office Name	Category
333	Dhamtari	Dhamtari	Asst Director of Horticulture	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
334	Dhamtari	Dhamtari	Horticulture Department	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
335	Dhamtari	Dhamtari	Mahila Bal Vikas - 1	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
336	Dhamtari	Dhamtari	Mahila Bal Vikas - 2	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
337	Dhamtari	Dhamtari	Jila Mahila Bal Vikas -1	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
338	Dhamtari	Dhamtari	Jila Mahila Bal Vikas -2	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
339	Dhamtari	Dhamtari	Up Sanchalak & Samaj Kalyan - 1	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
340	Dhamtari	Dhamtari	Up Sanchalak & Samaj Kalyan - 2	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
341	Dhamtari	Dhamtari	Jila Nirvachan Adhikari	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
342	Dhamtari	Dhamtari	PA to Collector	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
343	Dhamtari	Dhamtari	Dy Director Of Vety. Services	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
344	Dhamtari	Dhamtari	Dist Trade & Industries Center	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
345	Dhamtari	Dhamtari	Jila Yojna & Sankyiki	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
346	Dhamtari	Dhamtari	Dist Planning & Stat. Dep.	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
347	Dhamtari	Dhamtari	Dist Planning & Stat. Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
348	Dhamtari	Dhamtari	Jila Ayurvedik Adhikari	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
349	Dhamtari	Dhamtari	Jila Ayurvedik Adhikari	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
350	Dhamtari	Dhamtari	Jila Ayurvedik Department	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
351	Dhamtari	Dhamtari	Jila Pariyojna Samanvayak -1	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
352	Dhamtari	Dhamtari	Jila Pariyojna Samanvayak -2	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
353	Dhamtari	Dhamtari	Jila Pariyojna Samanvayak -3	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
354	Dhamtari	Dhamtari	Jila Abkari Adhikari	Wi-MAX HO

SNO	District	Block	Office Name	Category
355	Dhamtari	Dhamtari	Jila Panjiyak Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
356	Dhamtari	Dhamtari	Registrar Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
357	Dhamtari	Dhamtari	NIC Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
358	Dhamtari	Dhamtari	SP Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
359	Dhamtari	Dhamtari	DSP Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
360	Dhamtari	Dhamtari	Additional SP	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
361	Dhamtari	Dhamtari	CG State Civil Supply	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
362	Dhamtari	Dhamtari	DM Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
363	Dhamtari	Dhamtari	Khanij Shkha	Wi-MAX HO
364	Dhamtari	Dhamtari	Jila Khanij Karyalaya	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
365	Dhamtari	Dhamtari	Khanij Shakha Collectorate	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
366	Dhamtari	Dhamtari	Jila Sampark Karyalaya - 1	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
367	Dhamtari	Dhamtari	Jila Sampark Karyalaya - 2	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
368	Dhamtari	Dhamtari	SDO RES	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
369	Dhamtari	Dhamtari	Up Sanchalak Pashu Chikitsa	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
370	Dhamtari	Dhamtari	Up Sanchalak Pashu Chikitsa	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
371	Dhamtari	Dhamtari	Labour Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
372	Dhamtari	Dhamtari	Shikayat Shakha	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
373	Dhamtari	Dhamtari	Joint Collector	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
374	Dhamtari	Dhamtari	Janpad Panchayat	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
375	Dhamtari	Dhamtari	Janpad Panchayat	Wi-MAX HO
376	Dhamtari	Dhamtari	Adim Jati Kalyan Vibhag	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
377	Dhamtari	Dhamtari	Adivasi Vikas Karyalaya	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO

SNO	District	Block	Office Name	Category
378	Dhamtari	Dhamtari	Tribal Welfare	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
379	Dhamtari	Dhamtari	Asst Comm. Tribal Welfare	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
380	Dhamtari	Dhamtari	Adim Jati Kalyan Vibhag Room No 90	Wi-MAX HO
381	Dhamtari	Dhamtari	Adim Jati Kalyan Vibhag	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
382	Dhamtari	Dhamtari	Tahasil Office Nazul	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
383	Dhamtari	Dhamtari	Sthaniy Nirvachan Shakha	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
384	Dhamtari	Dhamtari	Jila Nirvachan Adhikari	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
385	Dhamtari	Dhamtari	Food Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
386	Dhamtari	Dhamtari	PO ICDS	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
387	Dhamtari	Dhamtari	Jila Panchyat Vice-President	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
388	Dhamtari	Dhamtari	Jila Panchyat PA	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
389	Dhamtari	Dhamtari	Jila Panchyat President	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
390	Dhamtari	Dhamtari	Jila Panchyat	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
391	Dhamtari	Dhamtari	Director of Agriculture, Asst soil Conversation	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
392	Dhamtari	Dhamtari	Upper Collector, Jila Panchyat	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
393	Dhamtari	Dhamtari	Bhu Abhilekh Shakah	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
394	Dhamtari	Dhamtari	Bhu Abhilekh Shakah	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
395	Dhamtari	Dhamtari	Jila Panchyat Publicity Officer	Wi-MAX HO
396	Dhamtari	Dhamtari	Sthaniy Nirvachan Shakha	Wi-MAX HO
397	Dhamtari	Dhamtari	Abkari Adhikari	Wi-MAX HO
398	Dhamtari	Dhamtari	Sr. Agriculture Development Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
399	Dhamtari	Dhamtari	PHE Department	Wi-MAX HO
400	Dhamtari	Dhamtari	Food Office	Wi-MAX HO
401	Dhamtari	Dhamtari	SDO Agriculture	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
402	Dhamtari	Dhamtari	Distt Antyavavshi	Wi-MAX HO

SNO	District	Block	Office Name	Category
403	Dhamtari	Dhamtari	Distt. Treasury Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
404	Dhamtari	Dhamtari	Jila Kaushalay Adhikari	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
405	Dhamtari	Dhamtari	Distt. Treasury Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
406	Dhamtari	Dhamtari	Kaushalay Adhikari	Wi-MAX HO
407	Dhamtari	Dhamtari	Computer room, Janpad Panchyat	Wi-MAX HO
408	Dhamtari	Dhamtari	Vikas Shakha, Janpad Panchyat	Wi-MAX HO
409	Dhamtari	Dhamtari	MANREGA, Janpad Panchyat	Wi-MAX HO
410	Dhamtari	Dhamtari	Sarv Shiksha Abhiyan	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
411	Dhamtari	Dhamtari	Jila Pariyojana Karyalay, RGSM	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
412	Dhamtari	Dhamtari	Labour Office	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
413	Dhamtari	Dhamtari	Upper Collector, Collectorate	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
414	Dhamtari	Dhamtari	Dy. Director of Agriculture	Wi-MAX HO
415	Dhamtari	Dhamtari	Civil surjeon sah Mukhya haspatal	Wi-MAX HO
416	Dhamtari	Dhamtari	Police Station	Wi-MAX HO
417	Dhamtari	Dhamtari	Sahayak Sanchalan Udyaniki	Wi-MAX HO
418	Dhamtari	Dhamtari	Sahayak Sanchalan Udyaniki	Wi-MAX HO
419	Dhamtari	Dhamtari	Sahayak Sanchalan Udyaniki	Wi-MAX HO
420	Dhamtari	Dhamtari	Additional Collector	Wi-MAX HO
421	Dhamtari	Dhamtari	Jila Panchyat Rojgar Gaurentee	Wi-MAX HO
	Dhamtari	Dhamtari		Wi-MAX HO
422	Dhamtari	Dhamtari	Jila Panchyat	Wi-MAX HO
423	Dhamtari	Dhamtari	Jila Panchyat	Wi-MAX HO
424	Dhamtari	Dhamtari	Jila Panchyat	Wi-MAX HO
425	Dhamtari	Dhamtari	Jila yojana evam sankhiki	Wi-MAX HO
426	Dhamtari	Dhamtari	Janpad Panchayat	Wi-MAX HO
427	Dhamtari	Dhamtari	Food Office	Wi-MAX HO
428	Dhamtari	Dhamtari	Aadivashi Vikas	Wi-MAX HO
429	Dhamtari	Kurud	CG Ware House	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
430	Dhamtari	Kurud	BRCC Office - 1	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
431	Dhamtari	Kurud	BRCC Office - 2	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
432	Dhamtari	Kurud	BRCC Office - 3	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
433	Dhamtari	Kurud	SDM Kurud	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO

SNO	District	Block	Office Name	Category
434	Dhamtari	Kurud	Mahila Bal Vikas	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
435	Dhamtari	Kurud	PWD Office - 1	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
436	Dhamtari	Kurud	PWD Office - 2	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
437	Dhamtari	Kurud	Khand Chikitsa Adhikari	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
438	Dhamtari	Kurud	SDOP Office	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
439	Dhamtari	Kurud	Tahasil Office	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
440	Dhamtari	Kurud	Nagar Panchayat - 1	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
441	Dhamtari	Kurud	Nagar Panchayat - 2	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
442	Dhamtari	Kurud	Nagar Panchayat - 3	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
443	Dhamtari	Kurud	Janpad Panchayat President	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
444	Dhamtari	Kurud	Janpad Panchyat, Accountant	Wi-MAX HO
445	Dhamtari	Kurud	Govt. PG College	Wi-MAX HO
	Dhamtari	Kurud		Wi-MAX HO
446	Dhamtari	Kurud	CEO, Janpad Panchyat	Wi-MAX HO
447	Dhamtari	Kurud	ACEO, Janpad Panchyat	Wi-MAX HO
448	Dhamtari	Kurud	Govt. PG College	Wi-MAX HO
449	Dhamtari	Nagari	Sr Agriculture Office	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
450	Dhamtari	Nagari	Vikas Khand Shiksha Adhikari	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
451	Dhamtari	Nagari	Nagar Panchayat President	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
452	Dhamtari	Nagari	Anuvibhagiy Adhikari Lok Nirman Vibhag	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
453	Dhamtari	Nagari	Lok Nirman Vibhag	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
454	Dhamtari	Nagari	Police Station	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
455	Dhamtari	Nagari	Police Thana	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
456	Dhamtari	Nagari	BRCC	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
457	Dhamtari	Nagari	Nagar Panchayat Account	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Dhamtari	Nagari		Wi-MAX HO
458	Dhamtari	Nagari	Tahasil Office	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
459	Dhamtari	Nagari	Khand Chikitsa Adhikari	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
460	Dhamtari	Nagari	Anuvibhagiy Adhikari Revenue	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
461	Dhamtari	Nagari	Janpad Panchayat Computer Room	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
462	Dhamtari	Nagari	Janpad Panchayat CEO	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
463	Dhamtari	Nagari	Janpad Panchayat President	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
464	Dhamtari	Nagari	Mahila Bal Vikas	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
465	Dhamtari	Nagari	Mahila Bal Vikas	Wi-MAX HO
	Dhamtari	Nagari		Wi-MAX HO
470	Dhamtari	Nagari	BRCC	Wi-MAX HO
471	Dhamtari	Magarload	BRCC - 1	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
472	Dhamtari	Magarload	Police Thana	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
473	Dhamtari	Magarload	Tahasil Office - 1	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
474	Dhamtari	Magarload	Tahasil Office - 2	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
475	Dhamtari	Magarload	Khand Shiksha Adhikari	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
476	Dhamtari	Magarload	Sr. Agriculture Office - 1	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
477	Dhamtari	Magarload	Sr. Agriculture Office - 2	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
478	Dhamtari	Magarload	Khand Chikitsa Adhikari	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
479	Dhamtari	Magarload	Janpad Panchayat CEO	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
480	Dhamtari	Magarload	Janpad Panchayat	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
481	Dhamtari	Magarload	Mahila Bal Vikas	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
482	Dhamtari	Magarload	Nagar Panchayat President	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO

SNO	District	Block	Office Name	Category
483	Dhamtari	Magarload	Nagar Panchayat CEO	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
484	Dhamtari	Magarload	BRCC - 2	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
485	Dhamtari	Magarload	BRCC - 3	Wi-MAX HO
	Dhamtari	Magarload		Wi-MAX HO
486	Dhamtari	Magarload	Nagar Panchayat CMO	Wi-MAX HO
487	Dhamtari	Magarload	Janpad Panchyat	Wi-MAX HO
488	Durg	Durg	Joint Collector	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
489	Durg	Durg	SDM Office	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
490	Durg	Durg	NIC	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
491	Durg	Durg	Asst. Treasury Office	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
492	Durg	Durg	Add. Collector	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
493	Durg	Durg	Sayukt Collector, Joint Collector	Wi-MAX HO
494	Durg	Durg	Deputy Collector	Wi-MAX HO
495	Durg	Durg	Mukhya Chikitsa Adhikari	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
496	Durg	Durg	Khanij Shakha	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
497	Durg	Durg	Sahayak Pariyojana Adhikari	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
498	Durg	Durg	Deputy Director, Jila Sahari Vikas Adhikari	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
499	Durg	Durg	Police Addhikshak	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
500	Durg	Durg	Atirikt Police Addhikshak	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
501	Durg	Durg	Oop Police Addhikshak	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
502	Durg	Durg	Upper Collector	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
503	Durg	Durg	Collector Karyalay	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
504	Durg	Durg	Mahila Bal Vikas	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
505	Durg	Durg	Sr. Treasury Office	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
506	Durg	Durg	Asst. Treasury Office	Wi-MAX HO
	Durg	Durg		Wi-MAX HO

SNO	District	Block	Office Name	Category
507	Durg	Durg	Nagar Nigam	Wi-MAX HO
508	Durg	Durg	Sanchanalay Nagri Prashan & Vikas	Wi-MAX HO
509	Durg	Durg	Jila Shari Vikas Abhikaran	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
510	Durg	Durg	Tahsil Office	Wi-MAX HO
511	Durg	Durg	Civil Line Surgeon Sah Mukhya Haspatal	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
512	Durg	Durg	Karyalay Jila Shiksha Adhikari	Wi-MAX HO
	Durg	Durg		Wi-MAX HO
513	Durg	Durg	PWD	Wi-MAX HO
514	Durg	Durg	Mahila Bal Vikas	Wi-MAX HO
515	Durg	Durg	Collectorate Parisar	Wi-MAX HO
516	Durg	Balod	CMO, Nagar Palika Parishad	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
517	Durg	Balod	Janpad Panchyat	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
518	Durg	Balod	Janpad Panchyat CEO	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
519	Durg	Balod	CG State Ware House Corporation	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
520	Durg	Balod	Cg State Ware House Corporation II	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
521	Durg	Balod	Nirikshak Police Thana	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
522	Durg	Balod	Integrated Child Development Pariyojana Adhikari	Wi-MAX HO
	Durg	Balod		Wi-MAX HO
523	Durg	Balod	Panchyat Evam Samaj Shiksha Sangthan	Wi-MAX HO
524	Durg	Balod	ITI	Wi-MAX HO
525	Durg	Balod	Police Anuvibhagiya Adhikari	Wi-MAX HO
526	Durg	Balod	Janpad Panchyat Lekhapal	Wi-MAX HO
527	Durg	Balod	Pashu Chikitsalay	Wi-MAX HO
528	Durg	Balod	President, Janpad Panchyat	Wi-MAX HO
529	Durg	Balod	Vice President, janpad Panchyat	Wi-MAX HO
530	Durg	Balod	NREGA, Janpad Panchyat	Wi-MAX HO
531	Durg	Bemetra	ITI	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
532	Durg	Bemetra	Addhikshak Oop Jail	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
533	Durg	Bemetra	PO, Intgrated Child Development	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
534	Durg	Bemetra	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
535	Durg	Bemetra	Civil Haspatal	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO

SNO	District	Block	Office Name	Category
536	Durg	Bemetra	Khand Chikitsa Adhikari	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
537	Durg	Bemetra	CG State Ware House Corporation	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
538	Durg	Bemetra	Lok Nirman Vibhag	Wi-MAX HO
	Durg	Bemetra		Wi-MAX HO
539	Durg	Bemetra	Food Office	Wi-MAX HO
540	Durg	Bemetra	NIC Room	Wi-MAX HO
541	Durg	Bemetra	Upper Collector	Wi-MAX HO
542	Durg	Bemetra	Deputy Collector	Wi-MAX HO
543	Durg	Bemetra	PA to DM	Wi-MAX HO
544	Durg	Bemetra	Forest Department	Wi-MAX HO
545	Durg	Bemetra	NREGA, Janpad Panchyat	Wi-MAX HO
546	Durg	Bemetra	President, Janpad Panchyat	Wi-MAX HO
547	Durg	Bemetra	Vice President, Janpad Panchyat	Wi-MAX HO
548	Durg	Bemetra	CEO, Janpad Panchyat	Wi-MAX HO
549	Durg	Bemetra	Computer room, Janpad Panchyat	Wi-MAX HO
550	Durg	Bemetra	Lekha Nirman Shakha	Wi-MAX HO
551	Durg	Berla	Anuvibhagiya Adhikari Police	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
552	Durg	Berla	Anuvibhagiya Adhikari Police II	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
553	Durg	Berla	Thana Prabhari	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
554	Durg	Berla	Police Thana	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
555	Durg	Berla	Block Medical Office	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
556	Durg	Berla	Community Health Center	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
557	Durg	Berla	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
558	Durg	Berla	Bal Vikas Pariyojana	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
559	Durg	Berla	ITI	Wi-MAX HO
	Durg	Berla		Wi-MAX HO
560	Durg	Berla	Nagar panchyat	Wi-MAX HO
561	Durg	Berla	Block Education Office	Wi-MAX HO
562	Durg	Berla	Anuvibhagiya Adhikari, RES	Wi-MAX HO
563	Durg	Berla	CEO, Janpad Panchyat	Wi-MAX HO
564	Durg	Berla	PO, NREGA, Janpad Panchyat	Wi-MAX HO
565	Durg	Berla	President, Janpad Panchyat	Wi-MAX HO
566	Durg	Berla	Pashu Chikitsalay	Wi-MAX HO
567	Durg	Berla	Agriculture Department	Wi-MAX HO

SNO	District	Block	Office Name	Category
568	Durg	Berla	BRCC Office	Wi-MAX HO
569	Durg	Berla	Establishment Department	Wi-MAX HO
570	Durg	Bhilai	Supertindent Engineer, Nagar Palika	Wi-MAX HO
571	Durg	Bhilai	PWD, Nagar Palika	Wi-MAX HO
572	Durg	Bhilai	Oop Ayukt, Nagar Palika	Wi-MAX HO
573	Durg	Bhilai	Nagar Palika JanSampark Vibhag	Wi-MAX HO
574	Durg	Bhilai	Bhavan Anugya Vibhag	Wi-MAX HO
575	Durg	Bhilai	Swarn Jayanti Shari Rogjar	Wi-MAX HO
576	Durg	Bhilai	Sampati Kar Vibhag	Wi-MAX HO
577	Durg	Bhilai	Tahsil Office	Wi-MAX HO
578	Durg	Bhilai	Prabhari Aavas And Yojana	Wi-MAX HO
579	Durg	Bhilai	NIC, Nagar Nigam	Wi-MAX HO
580	Durg	Bhilai	PWD Office	Wi-MAX HO
581	Durg	Bhilai	President Office, Nagar Palika	Wi-MAX HO
582	Durg	Bhilai	Nagar Palika	Wi-MAX HO
583	Durg	Bhilai	Hospital	Wi-MAX HO
584	Durg	Bhilai	Hospital	Wi-MAX HO
585	Durg	Bhilai	Executive Engineer	Wi-MAX HO
586	Durg	Bhilai	Hospital	Wi-MAX HO
587	Durg	Bhilai	Hospital	Wi-MAX HO
588	Durg	Bhilai	Sampada Karyalay, Nagar Palika	Wi-MAX HO
589	Durg	Bhilai	Rajsav Vibhag, Nagar Palika	Wi-MAX HO
590	Durg	Bhilai	JanSwansthya Adhikari, Nagar palika	Wi-MAX HO
591	Durg	Bhilai	Commissionor, Nagar Palika	Wi-MAX HO
592	Durg	Bhilai	Steno to Ayukt	Wi-MAX HO
593	Durg	Bhilai	Sachivalay, Nagar Nigam	Wi-MAX HO
594	Durg	Bhilai	Hospital	Wi-MAX HO
595	Durg	Bhilai	ITI	Wi-MAX HO
596	Durg	Dhamda	Tehsil Office	Wi-MAX HO
597	Durg	Dhamda	BRCC Office	Wi-MAX HO
598	Durg	Dhamda	CEO, Janpad Panchyat	Wi-MAX HO
599	Durg	Dhamda	President Janpad Panchyat	Wi-MAX HO
600	Durg	Dhamda	Panchyat Evam Samaj Kalyan	Wi-MAX HO
601	Durg	Dhamda	Vice President, Janpad Panchyat	Wi-MAX HO
602	Durg	Dhamda	Tehsil Office	Wi-MAX HO
603	Durg	Dhamda	Tehsil Office	Wi-MAX HO
604	Durg	Dhamda	Lekhapal, Janpad Panchyat	Wi-MAX HO
605	Durg	Dhamda	NREGA, Janpad Panchyat	Wi-MAX HO
606	Durg	Dhamda	Gramin Yantriki Sewa	Wi-MAX HO
607	Durg	Dhamda	Mahila bal Vikas	Wi-MAX HO
608	Durg	Dondi	Thana Incharge	Wi-MAX HO
609	Durg	Dondi	BRCC Office	Wi-MAX HO
610	Durg	Dondi	CG Warehouse	Wi-MAX HO
611	Durg	Dondi	BEO Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
612	Durg	Dondi	Shiksha Karmi Vibhag, Janpad Panchyat	Wi-MAX HO
613	Durg	Dondi	Panchyat Evam Gramin Vibhag	Wi-MAX HO
614	Durg	Dondi	CEO, Janpad Panchyat	Wi-MAX HO
615	Durg	Dondi	President, Janpad Panchyat	Wi-MAX HO
616	Durg	Dondi	Gramin Yantriki Sewa	Wi-MAX HO
617	Durg	Dondi	PO, Janpad Panchyat	Wi-MAX HO
618	Durg	Dondilohara	CMO Nagar Panchyat	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
619	Durg	Dondilohara	Community Health Center	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
620	Durg	Dondilohara	Varisth Krishi Adhikari	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
621	Durg	Dondilohara	Mahila Bal Vikas	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
622	Durg	Dondilohara	Nagar Panchyat	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
623	Durg	Dondilohara	CEO Janpad Panchyat	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
624	Durg	Dondilohara	Ekikrit Mahila Bal Vikas Yojana	Wi-MAX HO
	Durg	Dondilohara		Wi-MAX HO
625	Durg	Dondilohara	Janpad Panchyat	Wi-MAX HO
626	Durg	Dondilohara	Office of Block Medical Officer	Wi-MAX HO
627	Durg	Dondilohara	ITI	Wi-MAX HO
628	Durg	Dondilohara	Vice President, Janpad Panchyat	Wi-MAX HO
629	Durg	Dondilohara	NREGA, Janpad Panchyat	Wi-MAX HO
630	Durg	Dondilohara	President, Janpad Panchyat	Wi-MAX HO
631	Durg	Dondilohara	Police Thana	Wi-MAX HO
632	Durg	Dondilohara	Tehsil Office	Wi-MAX HO
633	Durg	Dondilohara	Tehsil Office, SDM	Wi-MAX HO
634	Durg	Dondilohara	Aadim Jati Kalyan Vibhag	Wi-MAX HO
635	Durg	Dondilohara	Khand Chikitsa Adhikari	Wi-MAX HO
636	Durg	Gunderdehi	Police Thana	Wi-MAX HO
	Durg	Gunderdehi		Wi-MAX HO
637	Durg	Gunderdehi	Mahila Bal Vikas	Wi-MAX HO
	Durg	Gunderdehi		Wi-MAX HO
638	Durg	Gunderdehi	Khand Chikitsa Adhikari	Wi-MAX HO
	Durg	Gunderdehi		Wi-MAX HO
639	Durg	Gunderdehi	Mahila Bal Vikas	Wi-MAX HO
	Durg	Gunderdehi		Wi-MAX HO
640	Durg	Gunderdehi	Pashu Chikitsalay	Wi-MAX HO
641	Durg	Gunderdehi	President, Janpad Panchyat	Wi-MAX HO
642	Durg	Gunderdehi	CEO, Janpad Panchyat	Wi-MAX HO
643	Durg	Gunderdehi	Vice President, Janpad Panchyat	Wi-MAX HO
644	Durg	Gunderdehi	Sr. Agriculture Development Officer	Wi-MAX HO

SNO	District	Block	Office Name	Category
645	Durg	Gunderdehi	BRCC Office	Wi-MAX HO
646	Durg	Gunderdehi	SDO Res	Wi-MAX HO
647	Durg	Gunderdehi	Computer room, Janpad Panchyat	Wi-MAX HO
648	Durg	Gunderdehi	PO, Janpad Panchyat	Wi-MAX HO
649	Durg	Gunderdehi	Nagar Panchyat	Wi-MAX HO
650	Durg	Gunderdehi	Nagar Panchyat	Wi-MAX HO
651	Durg	Gunderdehi	BEO Office	Wi-MAX HO
652	Durg	Gunderdehi	Tahsil Office	Wi-MAX HO
653	Durg	Gurur	Director Of Health Services	Wi-MAX HO
	Durg	Gurur		Wi-MAX HO
654	Durg	Gurur	Police Thana	Wi-MAX HO
	Durg	Gurur		Wi-MAX HO
655	Durg	Gurur	Police Thana	Wi-MAX HO
656	Durg	Gurur	Khand Chikitsa Adhikari	Wi-MAX HO
657	Durg	Gurur	President, Janpad Panchyat	Wi-MAX HO
658	Durg	Gurur	Khand Chikitsa Adhikari	Wi-MAX HO
659	Durg	Gurur	Janpad Panchyat	Wi-MAX HO
660	Durg	Gurur	Accountant Office	Wi-MAX HO
661	Durg	Gurur	Varisth Krishi Vikas Adhikari	Wi-MAX HO
662	Durg	Gurur	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
663	Durg	Gurur	Panchyat Shakha	Wi-MAX HO
664	Durg	Gurur	PO, Janpad Panchyat	Wi-MAX HO
665	Durg	Gurur	Khand Chikitsa Adhikari	Wi-MAX HO
666	Durg	Gurur	CEO, Janpad Panchyat	Wi-MAX HO
667	Durg	Gurur	Vice President, Janpad Panchyat	Wi-MAX HO
668	Durg	Navagarh	Tahsil Office	Wi-MAX HO
669	Durg	Navagarh	Khand Chikita Adhikari	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
670	Durg	Navagarh	Sahayak khand Chikitsa Adhikari	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
671	Durg	Navagarh	Mahila Bal Vikas	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
672	Durg	Navagarh	CEO, Janpad Panchyat	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
673	Durg	Navagarh	Police Station	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
674	Durg	Navagarh	Varisth Krishi Vikas Adhikari	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
675	Durg	Navagarh	BEO Office	Wi-MAX HO
	Durg	Navagarh		Wi-MAX HO
676	Durg	Navagarh	MGNREGA, Janpad Panchyat	Wi-MAX HO
677	Durg	Navagarh	Tehsil Office	Wi-MAX HO
678	Durg	Navagarh	Tehsil Office	Wi-MAX HO
679	Durg	Navagarh	Agriculture Department	Wi-MAX HO

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
680	Durg	Navagarh	Vice President, Janpad Panchyat	Wi-MAX HO
681	Durg	Navagarh	Janpad Panchyat	Wi-MAX HO
682	Durg	Navagarh	President, Janpad Panchyat	Wi-MAX HO
683	Durg	Navagarh	BRCC Office	Wi-MAX HO
684	Durg	Navagarh	Janpad Panchyat, SDO RES	Wi-MAX HO
685	Durg	Patan	PHC	Wi-MAX HO
	Durg	Patan		Wi-MAX HO
686	Durg	Patan	PHC II	Wi-MAX HO
	Durg	Patan		Wi-MAX HO
687	Durg	Patan	Sub Divisional Office PWD	Wi-MAX HO
	Durg	Patan		Wi-MAX HO
688	Durg	Patan	Sub Divisional Office PWD II	Wi-MAX HO
689	Durg	Patan	Mahila Bal Vikas	Wi-MAX HO
	Durg	Patan		Wi-MAX HO
670	Durg	Patan	Mahila Bal Vikas	Wi-MAX HO
	Durg	Patan		Wi-MAX HO
671	Durg	Patan	SDOP	Wi-MAX HO
	Durg	Patan		Wi-MAX HO
672	Durg	Patan	Tehsil Office	Wi-MAX HO
673	Durg	Patan	Tehsil Office	Wi-MAX HO
674	Durg	Patan	NREGA, Janpad Panchyat	Wi-MAX HO
675	Durg	Patan	Sr. Agriculture Development Office	Wi-MAX HO
676	Durg	Patan	CEO, Janpad Panchyat	Wi-MAX HO
677	Durg	Patan	Lekhapal, Janpad Panchyat	Wi-MAX HO
678	Durg	Patan	Anuvibhagiya Adhikari	Wi-MAX HO
679	Durg	Patan	Vice President	Wi-MAX HO
680	Durg	Patan	President, Janpad Panchyat	Wi-MAX HO
681	Durg	Saja	Vice President, Janpad Panchyat	Wi-MAX HO
682	Durg	Saja	MGNREGA, Janpad Panchyat	Wi-MAX HO
683	Durg	Saja	CEO Office	Wi-MAX HO
684	Durg	Saja	Takniki Shakha, Janpad Panchyat	Wi-MAX HO
685	Durg	Saja	Khand Chikitsalay	Wi-MAX HO
686	Durg	Saja	Police Thana	Wi-MAX HO
687	Durg	Saja	SDO Office	Wi-MAX HO
688	Durg	Saja	Sthapana Shakha	Wi-MAX HO
689	Durg	Saja	Janpad Panchyat Lekhapal	Wi-MAX HO
690	Durg	Saja	Panchyat Shakha, Janpad	Wi-MAX HO
691	Durg	Saja	President, Janpad Panchyat	Wi-MAX HO
692	Jagdalpur	Jagdalpur	Jila Shiksha Adhikari	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
693	Jagdalpur	Jagdalpur	Sanyukt Sanchalak, Hospital	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
694	Jagdalpur	Jagdalpur	SDM	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO

SNO	District	Block	Office Name	Category
695	Jagdalpur	Jagdalpur	Dy. Collector	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
696	Jagdalpur	Jagdalpur	Food Section Collectorate	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
697	Jagdalpur	Jagdalpur	Jila Shari Vikas Abhikaran	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
698	Jagdalpur	Jagdalpur	Nagar Palika	Wi-MAX HO
699	Jagdalpur	Jagdalpur	Jila Aabkari Adhikari	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
670	Jagdalpur	Jagdalpur	Mahila Bal Vikas	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
671	Jagdalpur	Jagdalpur	Jila Yojana Evam Sankiki	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
672	Jagdalpur	Jagdalpur	Bhu Abhilekh Shakha	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
673	Jagdalpur	Jagdalpur	Sahayak Ayukt Aadvashi	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
674	Jagdalpur	Jagdalpur	Khanij Shakha	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
675	Jagdalpur	Jagdalpur	Jila Nirwachan Adhikari	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
676	Jagdalpur	Jagdalpur	Jila Panjayan Collectorate Stamp	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
677	Jagdalpur	Jagdalpur	Jila Pariyojana Prashashak	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
678	Jagdalpur	Jagdalpur	Additional Collector	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
679	Jagdalpur	Jagdalpur	Collector	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
680	Jagdalpur	Jagdalpur	Additional Collector	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
681	Jagdalpur	Jagdalpur	Rajsaw Shakha	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
682	Jagdalpur	Jagdalpur	Udandasta Abkari	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
683	Jagdalpur	Jagdalpur	Bhu Abhilekh Shakha	Wi-MAX HO
	Jagdalpur	Jagdalpur		Wi-MAX HO
684	Jagdalpur	Jagdalpur	Dy. Collector	Wi-MAX HO
685	Jagdalpur	Jagdalpur	Jila Panchyat CEO	Wi-MAX HO
686	Jagdalpur	Jagdalpur	Dy. Collector	Wi-MAX HO
687	Jagdalpur	Jagdalpur	Dy. Collector	Wi-MAX HO
688	Jagdalpur	Jagdalpur	Joint Director of Treasury	Wi-MAX HO
689	Jagdalpur	Jagdalpur	Land Diversion Department	Wi-MAX HO
690	Jagdalpur	Jagdalpur	Consumer Foram	Wi-MAX HO

SNO	District	Block	Office Name	Category
691	Jagdalpur	Jagdalpur	Police Dursanchar office	Wi-MAX HO
692	Jagdalpur	Jagdalpur	Police Dursanchar office	Wi-MAX HO
693	Jagdalpur	Jagdalpur	Aadim Jati Anusandhan and Prasikshan	Wi-MAX HO
694	Jagdalpur	Jagdalpur	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
695	Jagdalpur	Jagdalpur	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
696	Jagdalpur	Jagdalpur	Sthaniya Nirwachan Shakha	Wi-MAX HO
697	Jagdalpur	Jagdalpur	Stenographer to Upper Collector	Wi-MAX HO
698	Jagdalpur	Jagdalpur	Executive Office	Wi-MAX HO
699	Jagdalpur	Jagdalpur	Vitth Shakha	Wi-MAX HO
700	Jagdalpur	Jagdalpur	Najarat Shakha	Wi-MAX HO
701	Jagdalpur	Jagdalpur	Hindi Record Room	Wi-MAX HO
702	Jagdalpur	Jagdalpur	Central Siman Connection Center	Wi-MAX HO
703	Jagdalpur	Jagdalpur	PA to Collector	Wi-MAX HO
704	Jagdalpur	Jagdalpur	NIC	Wi-MAX HO
705	Jagdalpur	Jagdalpur	PMGSY	Wi-MAX HO
706	Jagdalpur	Jagdalpur	Commissionor Office	Wi-MAX HO
707	Jagdalpur	Jagdalpur	Commissionor Office	Wi-MAX HO
708	Jagdalpur	Jagdalpur	Joint Director of Treasury	Wi-MAX HO
709	Jagdalpur	Jagdalpur	Jila Panchyat ACEO	Wi-MAX HO
710	Jagdalpur	Jagdalpur	Oop Panjiyak Karyalay	Wi-MAX HO
711	Jagdalpur	Jagdalpur	Collectorate Office SDM Room	Wi-MAX HO
712	Jagdalpur	Jagdalpur	CMO Office	Wi-MAX HO
713	Jagdalpur	Jagdalpur	Supertindent	Wi-MAX HO
714	Jagdalpur	Jagdalpur	AG III Joint Director Of Agriculture	Wi-MAX HO
715	Jagdalpur	Jagdalpur	Lok Swasth Yantriki	Wi-MAX HO
716	Jagdalpur	Jagdalpur	Lok Swasth Yantriki	Wi-MAX HO
717	Jagdalpur	Jagdalpur	Lok Swasth Yantriki	Wi-MAX HO
718	Jagdalpur	Jagdalpur	PHE Office	Wi-MAX HO
719	Jagdalpur	Jagdalpur	PHE Office	Wi-MAX HO
720	Jagdalpur	Jagdalpur	PMGSY	Wi-MAX HO
721	Jagdalpur	Jagdalpur	Central Siman Connection Center	Wi-MAX HO
722	Jagdalpur	Jagdalpur	Treasury Office	Wi-MAX HO
723	Jagdalpur	Jagdalpur	Joint Director of Agriculture	Wi-MAX HO
724	Jagdalpur	Jagdalpur	Sr Agriculture Office	Wi-MAX HO
725	Jagdalpur	Jagdalpur	Karyapalan Abhiyanta Jila Panchyat	Wi-MAX HO
726	Jagdalpur	Jagdalpur	Jila Panchyat	Wi-MAX HO
727	Jagdalpur	Jagdalpur	Jila Panchyat Accountant	Wi-MAX HO
728	Jagdalpur	Jagdalpur	Jila Panchyat PRO	Wi-MAX HO
729	Jagdalpur	Jagdalpur	Dy. Director Panchyat Evam Samaj Kalyan	Wi-MAX HO
730	Jagdalpur	Jagdalpur	Jila Panchyat Asst. Statical Officer	Wi-MAX HO
731	Jagdalpur	Jagdalpur	Najarat Shakha	Wi-MAX HO
732	Jagdalpur	Jagdalpur	PA to CEO, Jila Panchyat	Wi-MAX HO
733	Jagdalpur	Jagdalpur	Director of Zeology & Minning	Wi-MAX HO

SNO	District	Block	Office Name	Category
734	Jagdalpur	Jagdalpur	Director of Zeology & Minning	Wi-MAX HO
735	Jagdalpur	Jagdalpur	Director of Zeology & Minning	Wi-MAX HO
736	Jagdalpur	Jagdalpur	Sahayak Kaushalay Adhikari	Wi-MAX HO
737	Jagdalpur	Jagdalpur	Land Record	Wi-MAX HO
738	Jagdalpur	Jagdalpur	Joint Director of Treasury	Wi-MAX HO
739	Jagdalpur	Jagdalpur	Joint Director of Treasury Accouant	Wi-MAX HO
740	Jagdalpur	Jagdalpur	Commissionor Office	Wi-MAX HO
741	Jagdalpur	Jagdalpur	Oop police Addhiksha	Wi-MAX HO
742	Jagdalpur	Jagdalpur	CMO Office	Wi-MAX HO
743	Jagdalpur	Jagdalpur	CMO Office	Wi-MAX HO
744	Jagdalpur	Jagdalpur	CMO Office	Wi-MAX HO
745	Jagdalpur	Jagdalpur	Revenue Office	Wi-MAX HO
746	Jagdalpur	Jagdalpur	Director of Zeology & Minning	Wi-MAX HO
747	Jagdalpur	Jagdalpur	Sanjivini 108	Wi-MAX HO
748	Jagdalpur	Jagdalpur	Protocol Office	Wi-MAX HO
749	Jagdalpur	Baderajpur	BRCC Office	Wi-MAX HO
750	Jagdalpur	Baderajpur	CEO, Janpad Panchyat	Wi-MAX HO
751	Jagdalpur	Baderajpur	BEO Office	Wi-MAX HO
752	Jagdalpur	Baderajpur	SDO RES	Wi-MAX HO
753	Jagdalpur	Baderajpur	Tehsil Office	Wi-MAX HO
754	Jagdalpur	Baderajpur	Police Thana	Wi-MAX HO
755	Jagdalpur	Bakawand	Pashu Chikitsalay	Wi-MAX HO
756	Jagdalpur	Bakawand	Khand Chikitsa Adhikari	Wi-MAX HO
757	Jagdalpur	Bakawand	Forest Office	Wi-MAX HO
758	Jagdalpur	Bakawand	Police Thana	Wi-MAX HO
759	Jagdalpur	Bakawand	RES Office	Wi-MAX HO
760	Jagdalpur	Bakawand	NREGA, Janpad Panchyat	Wi-MAX HO
761	Jagdalpur	Bakawand	CEO, Janpad Panchyat	Wi-MAX HO
762	Jagdalpur	Bakawand	Tahsil Office	Wi-MAX HO
763	Jagdalpur	Bakawand	Mahila Bal Vikas	Wi-MAX HO
764	Jagdalpur	Bakawand	BRCC Office	Wi-MAX HO
765	Jagdalpur	Bakawand	Khand Chikitsa Adhikari	Wi-MAX HO
766	Jagdalpur	Bastanar	Agriculture Department	Wi-MAX HO
767	Jagdalpur	Bastanar	Pashu Chikitsalay	Wi-MAX HO
768	Jagdalpur	Bastanar	Mahila Bal Vikas	Wi-MAX HO
769	Jagdalpur	Bastanar	NREGA, Janpad Panchyat	Wi-MAX HO
770	Jagdalpur	Bastanar	CEO, Janpad Panchyat	Wi-MAX HO
771	Jagdalpur	Bastanar	Gramin Yantriki Sewa	Wi-MAX HO
772	Jagdalpur	Bastanar	Tehsil Office	Wi-MAX HO
773	Jagdalpur	Bastanar	Khand Chikitsa Adhikari	Wi-MAX HO
774	Jagdalpur	Bastanar	Shiksha Vikas Khand	Wi-MAX HO
775	Jagdalpur	Bastanar	BRCC Office	Wi-MAX HO
776	Jagdalpur	Bastar	Tahsil Office	Wi-MAX HO
777	Jagdalpur	Bastar	BRC Office	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
778	Jagdalpur	Bastar	Mahila Bal Vikas	Wi-MAX HO
779	Jagdalpur	Bastar	SDO Janpad Panchyat	Wi-MAX HO
780	Jagdalpur	Bastar	CEO, Janpad Panchyat	Wi-MAX HO
781	Jagdalpur	Bastar	Sr. Agriculture Development Officer	Wi-MAX HO
782	Jagdalpur	Bastar	BEO Office	Wi-MAX HO
783	Jagdalpur	Bastar	Khand Chikitsa Adhikari	Wi-MAX HO
784	Jagdalpur	Bastar	Tahsil Office	Wi-MAX HO
785	Jagdalpur	Darbha	Vikas Khand Chiksha Adhikari	Wi-MAX HO
786	Jagdalpur	Darbha	President, Janpad Panchyat	Wi-MAX HO
787	Jagdalpur	Darbha	Vikas Khand Chiksha Adhikari	Wi-MAX HO
788	Jagdalpur	Darbha	Vice President, Janpad Panchyat	Wi-MAX HO
789	Jagdalpur	Darbha	Khand Chikitsa Adhikari	Wi-MAX HO
790	Jagdalpur	Darbha	Forest Office	Wi-MAX HO
791	Jagdalpur	Darbha	Forest Office	Wi-MAX HO
792	Jagdalpur	Darbha	Police Thana	Wi-MAX HO
793	Jagdalpur	Darbha	Tehsil Office	Wi-MAX HO
794	Jagdalpur	Darbha	PO, Janpad Panchyat	Wi-MAX HO
795	Jagdalpur	Darbha	Panchayt Inspector,Janpad Panchyat	Wi-MAX HO
796	Jagdalpur	Darbha	Mahila Bal Vikas	Wi-MAX HO
797	Jagdalpur	Darbha	CEO, Janpad Panchyat	Wi-MAX HO
798	Jagdalpur	Darbha	MGNREGA	Wi-MAX HO
799	Jagdalpur	Darbha	BRCC	Wi-MAX HO
800	Jagdalpur	Farasgaon	Janpad Panchyat Nirman Shakha	Wi-MAX HO
801	Jagdalpur	Farasgaon	Police Thana	Wi-MAX HO
802	Jagdalpur	Farasgaon	Khand Shiksha Adhikari	Wi-MAX HO
803	Jagdalpur	Farasgaon	Gramin Yantriki Sewa	Wi-MAX HO
804	Jagdalpur	Farasgaon	Janpad Panchyat NREGA	Wi-MAX HO
805	Jagdalpur	Farasgaon	Janpad Panchyat, CEO	Wi-MAX HO
806	Jagdalpur	Farasgaon	BRCC Office	Wi-MAX HO
807	Jagdalpur	Farasgaon	Sr. Agriculture Development Officer	Wi-MAX HO
808	Jagdalpur	Farasgaon	Van Parichetra Adhikari	Wi-MAX HO
809	Jagdalpur	Farasgaon	Tahsil Office	Wi-MAX HO
810	Jagdalpur	Farasgaon	Nagar Panchyat	Wi-MAX HO
811	Jagdalpur	Farasgaon	Mahila Bal Vikas	Wi-MAX HO
812	Jagdalpur	Farasgaon	Govt Hospital	Wi-MAX HO
813	Jagdalpur	Keshkal	SDO RES	Wi-MAX HO
814	Jagdalpur	Keshkal	Police Thana	Wi-MAX HO
815	Jagdalpur	Keshkal	Tehsil Office	Wi-MAX HO
816	Jagdalpur	Keshkal	SDM Office	Wi-MAX HO
817	Jagdalpur	Keshkal	Janpad Panchyat CEO	Wi-MAX HO
818	Jagdalpur	Keshkal	PWD Office	Wi-MAX HO
819	Jagdalpur	Kondagaon	Khand Chikitsa Adhikari	Wi-MAX HO
820	Jagdalpur	Kondagaon	Tahsil Office	Wi-MAX HO
821	Jagdalpur	Kondagaon	Janpad Panchyat CEO	Wi-MAX HO

SNO	District	Block	Office Name	Category
822	Jagdalpur	Kondagaon	Tahsil Karyalay	Wi-MAX HO
823	Jagdalpur	Kondagaon	MGNREGA	Wi-MAX HO
824	Jagdalpur	Kondagaon	MGNREGA, Janpad Panchyat	Wi-MAX HO
825	Jagdalpur	Kondagaon	Police Thana	Wi-MAX HO
826	Jagdalpur	Kondagaon	Pashu Chikitsa	Wi-MAX HO
827	Jagdalpur	Kondagaon	Lok Nirman Vibhag	Wi-MAX HO
828	Jagdalpur	Kondagaon	SDOP Office	Wi-MAX HO
829	Jagdalpur	Kondagaon	Tahsil Office	Wi-MAX HO
830	Jagdalpur	Kondagaon	SDO Agriculture	Wi-MAX HO
831	Jagdalpur	Kondagaon	SADO Agriculture	Wi-MAX HO
832	Jagdalpur	Kondagaon	Water Resource	Wi-MAX HO
833	Jagdalpur	Kondagaon	Panchyat Inspector	Wi-MAX HO
834	Jagdalpur	Kondagaon	Lok Swasthya Yantriki	Wi-MAX HO
835	Jagdalpur	Kondagaon	Lok Swasthya Yantriki	Wi-MAX HO
836	Jagdalpur	Kondagaon	Civil Court	Wi-MAX HO
837	Jagdalpur	Kondagaon	Mahila Bal Vikas	Wi-MAX HO
838	Jagdalpur	Kondagaon	Executive Engineer, PWD	Wi-MAX HO
839	Jagdalpur	Kondagaon	Sub Division 2 PWD	Wi-MAX HO
840	Jagdalpur	Kondagaon	Food Office	Wi-MAX HO
841	Jagdalpur	Kondagaon	ADM office	Wi-MAX HO
842	Jagdalpur	Kondagaon	Rajsaw Shakha	Wi-MAX HO
843	Jagdalpur	Kondagaon	Nirwachan Shakha	Wi-MAX HO
844	Jagdalpur	Kondagaon	Steno Section Collectorate	Wi-MAX HO
845	Jagdalpur	Kondagaon	Khanij Shakha	Wi-MAX HO
846	Jagdalpur	Kondagaon	Vitth Shakha	Wi-MAX HO
847	Jagdalpur	Lohandiguda	Khand Chikitsa Adhikari	Wi-MAX HO
848	Jagdalpur	Lohandiguda	Sr. Agriculture Development Office	Wi-MAX HO
849	Jagdalpur	Lohandiguda	Vetnary Office	Wi-MAX HO
850	Jagdalpur	Lohandiguda	Mahila Bal Vikas	Wi-MAX HO
851	Jagdalpur	Lohandiguda	RES Office	Wi-MAX HO
852	Jagdalpur	Lohandiguda	CEO, Janpad Panchyat	Wi-MAX HO
853	Jagdalpur	Lohandiguda	Tahsil Office	Wi-MAX HO
854	Jagdalpur	Lohandiguda	BEO Office	Wi-MAX HO
855	Jagdalpur	Lohandiguda	PWD Office	Wi-MAX HO
856	Jagdalpur	Lohandiguda	BRCC Office	Wi-MAX HO
857	Jagdalpur	Lohandiguda	PO, Janpad Panchyat	Wi-MAX HO
858	Jagdalpur	Makadi	Pashu Chikitsalay	Wi-MAX HO
859	Jagdalpur	Makadi	Khand Chikitsa Adhikari	Wi-MAX HO
860	Jagdalpur	Makadi	Janpad Panchyat	Wi-MAX HO
861	Jagdalpur	Makadi	NREGA Janpad Panchyat	Wi-MAX HO
862	Jagdalpur	Makadi	Mahila Bal Vikas	Wi-MAX HO
863	Jagdalpur	Makadi	Block Education Office	Wi-MAX HO
864	Jagdalpur	Makadi	BRCC Office	Wi-MAX HO
865	Jagdalpur	Makadi	CEO, Janpad Panchyat	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
866	Jagdalpur	Tokapal	Janpad Panchyat	Wi-MAX HO
867	Jagdalpur	Tokapal	NREGA, Janpad Panchyat	Wi-MAX HO
868	Jagdalpur	Tokapal	Establishment Shakha	Wi-MAX HO
869	Jagdalpur	Tokapal	Panchyat Department	Wi-MAX HO
870	Jagdalpur	Tokapal	Tahsil Office	Wi-MAX HO
871	Jagdalpur	Tokapal	PHE Office	Wi-MAX HO
872	Jagdalpur	Tokapal	BMO Office	Wi-MAX HO
873	Jagdalpur	Tokapal	RES Office	Wi-MAX HO
874	Jagdalpur	Tokapal	Pashu Chikitsalay	Wi-MAX HO
875	Jagdalpur	Tokapal	Janpad Panchyat, ACEO	Wi-MAX HO
876	Jagdalpur	Tokapal	CEO Office	Wi-MAX HO
877	Jagdalpur	Tokapal	Khand Shiksha Adhikari	Wi-MAX HO
878	Jagdalpur	Tokapal	SADO	Wi-MAX HO
879	Jagdalpur	Tokapal	Mahila Bal Vikas	Wi-MAX HO
880	Jagdalpur	Tokapal	Sr. Agriculture Development Office	Wi-MAX HO
881	Jagdalpur	Tokapal	BRCC Office	Wi-MAX HO
882	Jagdalpur	Tokapal	Tahsil Office	Wi-MAX HO
883	Jagdalpur	Tokapal	SDM Office	Wi-MAX HO
884	Janjgir-Champa	Janjgir-Champa	Sahayak Addhikshak	Wi-MAX HO
885	Janjgir-Champa	Janjgir-Champa	Distt. Court	Wi-MAX HO
886	Janjgir-Champa	Janjgir-Champa	Vitth Vibhag	Wi-MAX HO
887	Janjgir-Champa	Janjgir-Champa	Sahayak addhikshak Room No 8	Wi-MAX HO
888	Janjgir-Champa	Janjgir-Champa	Jila Yojana & Sankiki	Wi-MAX HO
889	Janjgir-Champa	Janjgir-Champa	Jila Panchyat, Data Entry Operator	Wi-MAX HO
890	Janjgir-Champa	Janjgir-Champa	Computer Room, Jila Panchyat	Wi-MAX HO
891	Janjgir-Champa	Janjgir-Champa	Office of the Distt & Session Judge	Wi-MAX HO
892	Janjgir-Champa	Janjgir-Champa	Collectorate Office	Wi-MAX HO
893	Janjgir-Champa	Janjgir-Champa	PA to Collector	Wi-MAX HO
894	Janjgir-Champa	Janjgir-Champa	Food Office	Wi-MAX HO
895	Janjgir-Champa	Janjgir-Champa	Collectorate Bunglow	Wi-MAX HO
896	Janjgir-Champa	Janjgir-Champa	SP Bunglow	Wi-MAX HO
897	Janjgir-Champa	Janjgir-Champa	Asst. Grade II, Jila Panchyat	Wi-MAX HO
898	Janjgir-Champa	Janjgir-Champa	Education Department	Wi-MAX HO
899	Janjgir-Champa	Janjgir-Champa	Addhikshak	Wi-MAX HO
900	Janjgir-Champa	Janjgir-Champa	DPM Hospital	Wi-MAX HO
901	Janjgir-Champa	Janjgir-Champa	Steno Jila Panchyat	Wi-MAX HO
902	Janjgir-Champa	Janjgir-Champa	Water resource	Wi-MAX HO
903	Janjgir-Champa	Janjgir-Champa	Oop Sanchalak Panchyat	Wi-MAX HO
904	Janjgir-Champa	Janjgir-Champa	DCRV	Wi-MAX HO
905	Janjgir-Champa	Janjgir-Champa	Add. SP	Wi-MAX HO
906	Janjgir-Champa	Janjgir-Champa	Land Record	Wi-MAX HO
907	Janjgir-Champa	Janjgir-Champa	Computer Room, Hospital	Wi-MAX HO
908	Janjgir-Champa	Janjgir-Champa	Hospital Consultant	Wi-MAX HO
909	Janjgir-Champa	Janjgir-Champa	Jila Panchyat, Account Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
910	Janjgir-Champa	Janjgir-Champa	Jila Panchyat, AG II	Wi-MAX HO
911	Janjgir-Champa	Janjgir-Champa	Gramin Khanij Mad	Wi-MAX HO
912	Janjgir-Champa	Janjgir-Champa	Jila Panchyat, PO	Wi-MAX HO
913	Janjgir-Champa	Janjgir-Champa	Mahila Bal Vikas	Wi-MAX HO
914	Janjgir-Champa	Janjgir-Champa	Mahila Bal Vikas II	Wi-MAX HO
915	Janjgir-Champa	Janjgir-Champa	NIC Office	Wi-MAX HO
916	Janjgir-Champa	Janjgir-Champa	President, Jila Panchyat	Wi-MAX HO
917	Janjgir-Champa	Janjgir-Champa	Excise Office	Wi-MAX HO
918	Janjgir-Champa	Janjgir-Champa	Excise Office II	Wi-MAX HO
919	Janjgir-Champa	Janjgir-Champa	Jila Jansampark	Wi-MAX HO
920	Janjgir-Champa	Janjgir-Champa	Jila Jansampark II	Wi-MAX HO
921	Janjgir-Champa	Janjgir-Champa	Jila Panchyat, AG II	Wi-MAX HO
922	Janjgir-Champa	Janjgir-Champa	Dy. Collector Room No 29	Wi-MAX HO
923	Janjgir-Champa	Janjgir-Champa	Dy. Collector Room No 28	Wi-MAX HO
924	Janjgir-Champa	Janjgir-Champa	Election Commission	Wi-MAX HO
925	Janjgir-Champa	Janjgir-Champa	Nazir Shakha	Wi-MAX HO
926	Janjgir-Champa	Janjgir-Champa	Computer Room, Jila Panchyat	Wi-MAX HO
927	Janjgir-Champa	Janjgir-Champa	Sayukt Collector	Wi-MAX HO
	Janjgir-Champa	Janjgir-Champa		Wi-MAX HO
928	Janjgir-Champa	Janjgir-Champa	Collector	Wi-MAX HO
	Janjgir-Champa	Janjgir-Champa		Wi-MAX HO
929	Janjgir-Champa	Janjgir-Champa	Khanij Adhikari	Wi-MAX HO
	Janjgir-Champa	Janjgir-Champa		Wi-MAX HO
930	Janjgir-Champa	Janjgir-Champa	Upper Collector	Wi-MAX HO
	Janjgir-Champa	Janjgir-Champa		Wi-MAX HO
931	Janjgir-Champa	Janjgir-Champa	Upper Collector	Wi-MAX HO
	Janjgir-Champa	Janjgir-Champa		Wi-MAX HO
932	Janjgir-Champa	Janjgir-Champa	Jila Panchyat, CEO	Wi-MAX HO
933	Janjgir-Champa	Janjgir-Champa	Hospital Consultant	Wi-MAX HO
934	Janjgir-Champa	Janjgir-Champa	Hospital Consultant	Wi-MAX HO
935	Janjgir-Champa	Janjgir-Champa	Deputy Director of Agriculture	Wi-MAX HO
	Janjgir-Champa	Janjgir-Champa		Wi-MAX HO
936	Janjgir-Champa	Janjgir-Champa	Sr. Agriculture Development Officer	Wi-MAX HO
937	Janjgir-Champa	Janjgir-Champa	Civil surjeon	Wi-MAX HO
938	Janjgir-Champa	Janjgir-Champa	Upper Collector	Wi-MAX HO
939	Janjgir-Champa	Janjgir-Champa	Khadya Evam Apurti Department	Wi-MAX HO
940	Janjgir-Champa	Janjgir-Champa	Add. Collector	Wi-MAX HO
941	Janjgir-Champa	Akaltara	NREGA, Janpad Panchyat	Wi-MAX HO
942	Janjgir-Champa	Akaltara	Sub Engg. Res. Janpad Panchyat	Wi-MAX HO
943	Janjgir-Champa	Akaltara	President, Janpad Panchyat	Wi-MAX HO
944	Janjgir-Champa	Akaltara	Panchyat &b Samaj Kalyan	Wi-MAX HO
945	Janjgir-Champa	Akaltara	Vice President, Janpad Panchyat	Wi-MAX HO
946	Janjgir-Champa	Akaltara	Nriman Shakha, Janpad Panchyat	Wi-MAX HO
947	Janjgir-Champa	Akaltara	Senior Agriculture Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Janjgir-Champa	Akaltara		Wi-MAX HO
948	Janjgir-Champa	Akaltara	Mahila Bal Vikas	Wi-MAX HO
	Janjgir-Champa	Akaltara		Wi-MAX HO
949	Janjgir-Champa	Akaltara	CEO Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Akaltara		Wi-MAX HO
950	Janjgir-Champa	Akaltara	Khand Chikitsa adhikari	Wi-MAX HO
	Janjgir-Champa	Akaltara		Wi-MAX HO
951	Janjgir-Champa	Akaltara	Gramin Yantriki	Wi-MAX HO
	Janjgir-Champa	Akaltara		Wi-MAX HO
952	Janjgir-Champa	Akaltara	Rogjar Gaurentee Yojana	Wi-MAX HO
	Janjgir-Champa	Akaltara		Wi-MAX HO
953	Janjgir-Champa	Akaltara	Pashu Chikitsa	Wi-MAX HO
954	Janjgir-Champa	Akaltara	Civil Court	Wi-MAX HO
	Janjgir-Champa	Akaltara		Wi-MAX HO
955	Janjgir-Champa	Akaltara	Nagar Panchyat	Wi-MAX HO
956	Janjgir-Champa	Baloda	Sub Engg Res, Janpad Panchyat	Wi-MAX HO
957	Janjgir-Champa	Baloda	Panchyat & Samaj Kalyan	Wi-MAX HO
958	Janjgir-Champa	Baloda	NREGA, Janpad Panchyat	Wi-MAX HO
959	Janjgir-Champa	Baloda	CMO	Wi-MAX HO
960	Janjgir-Champa	Baloda	Panchyat & Samaj Shiksha	Wi-MAX HO
961	Janjgir-Champa	Baloda	Gramin Yantriki Sewa	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
962	Janjgir-Champa	Baloda	Mahila Bal Vikas	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
963	Janjgir-Champa	Baloda	CEO Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
964	Janjgir-Champa	Baloda	Sr. Agriculture Development Office	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
965	Janjgir-Champa	Baloda	IWMP Office	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
966	Janjgir-Champa	Baloda	NREGA Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
967	Janjgir-Champa	Baloda	CSPDCL	Wi-MAX HO
	Janjgir-Champa	Baloda		Wi-MAX HO
968	Janjgir-Champa	Bamnidhi	Oop Tahsil	Wi-MAX HO
969	Janjgir-Champa	Bamnidhi	Computer Room, Janpad Panchyat	Wi-MAX HO
970	Janjgir-Champa	Bamnidhi	President, Janpad Panchyat	Wi-MAX HO
971	Janjgir-Champa	Bamnidhi	Vice President, Janpad Panchyat	Wi-MAX HO
972	Janjgir-Champa	Bamnidhi	Extension Officer, Janpad Panhcyat	Wi-MAX HO
973	Janjgir-Champa	Bamnidhi	Panchyat Inspector, Janpad Panchyat	Wi-MAX HO
974	Janjgir-Champa	Bamnidhi	Police Thana	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO
975	Janjgir-Champa	Bamnidhi	Agriculture Department	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO

SNO	District	Block	Office Name	Category
976	Janjgir-Champa	Bamnidhi	BMO	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO
977	Janjgir-Champa	Bamnidhi	Gramin Yantriki Seva	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO
978	Janjgir-Champa	Bamnidhi	Rasthriya Gramin Rojgar Gaurentee	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO
979	Janjgir-Champa	Bamnidhi	Janpad Panchyat CEO	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO
980	Janjgir-Champa	Bamnidhi	Mahila Bal Vikas Pariyojana	Wi-MAX HO
	Janjgir-Champa	Bamnidhi		Wi-MAX HO
981	Janjgir-Champa	Dabra	Khand Chikitsa Adhikari	Wi-MAX HO
982	Janjgir-Champa	Dabra	Janpad Panchyat	Wi-MAX HO
983	Janjgir-Champa	Dabra	Panchyat Inspector, Janpad Panchyat	Wi-MAX HO
984	Janjgir-Champa	Dabra	NREGA, Janpad Panchyat	Wi-MAX HO
985	Janjgir-Champa	Dabra	ACEO, Janpad Panchyat	Wi-MAX HO
986	Janjgir-Champa	Dabra	Khand Chikitsa Adhikari	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
987	Janjgir-Champa	Dabra	Tahsil Office	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
988	Janjgir-Champa	Dabra	Gramin Yantriki Sewa	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
989	Janjgir-Champa	Dabra	Police Thana	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
990	Janjgir-Champa	Dabra	Civil Court	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
991	Janjgir-Champa	Dabra	Vipran Kendra Darbha	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
992	Janjgir-Champa	Dabra	Chhattisgar Warehouse	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
993	Janjgir-Champa	Dabra	Tahsil Office	Wi-MAX HO
994	Janjgir-Champa	Dabra	Mahila Bal Vikas	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
995	Janjgir-Champa	Dabra	Lok Swasthya Yantriki Vibhag	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
996	Janjgir-Champa	Dabra	Pashu Chikitsalay	Wi-MAX HO
	Janjgir-Champa	Dabra		Wi-MAX HO
997	Janjgir-Champa	Dabra	Janpad Panchyat	Wi-MAX HO
998	Janjgir-Champa	Dabra	Janpad Panchyat CEO	Wi-MAX HO
999	Janjgir-Champa	Dabra	SDM Office	Wi-MAX HO
1000	Janjgir-Champa	Dabra	Janpad Panchayat PO	Wi-MAX HO
1001	Janjgir-Champa	Dabra	Janpad Panchayat President	Wi-MAX HO
1002	Janjgir-Champa	Jaijaipur	Janpad Panchyat	Wi-MAX HO
1003	Janjgir-Champa	Jaijaipur	President, Janpad Panchyat	Wi-MAX HO
1004	Janjgir-Champa	Jaijaipur	Panchyat Inspector, Janpad Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
1005	Janjgir-Champa	Jaijaipur	Gramin Yantriki Sewa	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1006	Janjgir-Champa	Jaijaipur	Vice President, Janpad Panchyat	Wi-MAX HO
1007	Janjgir-Champa	Jaijaipur	Computer Room, Jnapad Panchyat	Wi-MAX HO
1008	Janjgir-Champa	Jaijaipur	Khand Chikitsa Adhikari	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1009	Janjgir-Champa	Jaijaipur	Senior Agriculture Officer	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1010	Janjgir-Champa	Jaijaipur	BRC Office	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1011	Janjgir-Champa	Jaijaipur	BRC Office II	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1012	Janjgir-Champa	Jaijaipur	Rojgar Gaurentee PO	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1013	Janjgir-Champa	Jaijaipur	Nyayik Magistrate	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1014	Janjgir-Champa	Jaijaipur	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1015	Janjgir-Champa	Jaijaipur	Janpad Panchyat CEO	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1016	Janjgir-Champa	Jaijaipur	Oop Panjiyak	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1017	Janjgir-Champa	Jaijaipur	Tahsil Office	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1018	Janjgir-Champa	Jaijaipur	Shashkiy Pashu Chikitsalay	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1019	Janjgir-Champa	Jaijaipur	Nagar Panchyat	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1020	Janjgir-Champa	Jaijaipur	Nagar Panchyat II	Wi-MAX HO
	Janjgir-Champa	Jaijaipur		Wi-MAX HO
1021	Janjgir-Champa	Jaijaipur	Police Thana	Wi-MAX HO
1022	Janjgir-Champa	Malkhorda	PO MGNREGA, Janpad Panchyat	Wi-MAX HO
1023	Janjgir-Champa	Malkhorda	Computer Room, Janpad Panchyat	Wi-MAX HO
1024	Janjgir-Champa	Malkhorda	Panchyat & Samaj Kalyan Vibhag	Wi-MAX HO
1025	Janjgir-Champa	Malkhorda	Janpad Panchyat	Wi-MAX HO
1026	Janjgir-Champa	Malkhorda	Tahsildar	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1027	Janjgir-Champa	Malkhorda	Senior Agriculture Office	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1028	Janjgir-Champa	Malkhorda	Police Station	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1029	Janjgir-Champa	Malkhorda	Mahila Bla Vikas	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO

SNO	District	Block	Office Name	Category
1030	Janjgir-Champa	Malkhorda	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1031	Janjgir-Champa	Malkhorda	Rojgar Karyalay	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1032	Janjgir-Champa	Malkhorda	ITI	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1033	Janjgir-Champa	Malkhorda	Vavhar Nyalay	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1034	Janjgir-Champa	Malkhorda	SDO Office	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1035	Janjgir-Champa	Malkhorda	Khand Chikitsa	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1036	Janjgir-Champa	Malkhorda	Khand Chikitsa II	Wi-MAX HO
	Janjgir-Champa	Malkhorda		Wi-MAX HO
1037	Janjgir-Champa	Malkhorda	Anuvibhagiya Adhikari Gramin Swasthya Yantriki	Wi-MAX HO
1038	Janjgir-Champa	Pamgarh	President, Janpad Panchyat	Wi-MAX HO
1039	Janjgir-Champa	Pamgarh	Panchyat & Samaj Kalyan Vibhag	Wi-MAX HO
1040	Janjgir-Champa	Pamgarh	Samaj Kalyan & Shiksha	Wi-MAX HO
1041	Janjgir-Champa	Pamgarh	RES, Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1042	Janjgir-Champa	Pamgarh	ACEO, Janpad Panchyat	Wi-MAX HO
1043	Janjgir-Champa	Pamgarh	SADO	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1044	Janjgir-Champa	Pamgarh	Khand Chikitsa Adhikari	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1045	Janjgir-Champa	Pamgarh	CSPDCL	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1046	Janjgir-Champa	Pamgarh	BRCC	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1047	Janjgir-Champa	Pamgarh	BRCC II	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1048	Janjgir-Champa	Pamgarh	Police Thana	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1049	Janjgir-Champa	Pamgarh	SDO Agriculture	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1050	Janjgir-Champa	Pamgarh	Rogjar Gaurentee Yojana	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1051	Janjgir-Champa	Pamgarh	Janpad Panchyat CEO	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1052	Janjgir-Champa	Pamgarh	Gramin Yantriki SDO	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1053	Janjgir-Champa	Pamgarh	SDM Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1054	Janjgir-Champa	Pamgarh	Tahsil Office	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1055	Janjgir-Champa	Pamgarh	Mahila Bal Vikas	Wi-MAX HO
	Janjgir-Champa	Pamgarh		Wi-MAX HO
1056	Janjgir-Champa	Pamgarh	Block education Officer	Wi-MAX HO
1057	Janjgir-Champa	Sakti	President, Janpad Panchyat	Wi-MAX HO
1058	Janjgir-Champa	Sakti	Shiksha Karmi, Janpad Panchyat	Wi-MAX HO
1059	Janjgir-Champa	Sakti	Lekhapal, Janpad Panchyat	Wi-MAX HO
1060	Janjgir-Champa	Sakti	NREGA, Janpad Panchyat	Wi-MAX HO
1061	Janjgir-Champa	Sakti	SDM Office	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1062	Janjgir-Champa	Sakti	Sub divisional Agriculture	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1063	Janjgir-Champa	Sakti	SDO PWD	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1064	Janjgir-Champa	Sakti	Vikas Vistar Adhikari, Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1065	Janjgir-Champa	Sakti	Gramin Yantriki Sewa	Wi-MAX HO
1066	Janjgir-Champa	Sakti	CEO Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1067	Janjgir-Champa	Sakti	SDM Office II	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1068	Janjgir-Champa	Sakti	Khand Chikitsa Adhikari	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1069	Janjgir-Champa	Sakti	Police Thana	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1070	Janjgir-Champa	Sakti	SDOP	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1071	Janjgir-Champa	Sakti	Asst soil Conversation Office	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1072	Janjgir-Champa	Sakti	Wan Parichetra Adhikari	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1073	Janjgir-Champa	Sakti	NREGA, Janpad Panchyat	Wi-MAX HO
	Janjgir-Champa	Sakti		Wi-MAX HO
1074	Janjgir-Champa	Sakti	Water Resource	Wi-MAX HO
1075	Jashpur	Farsabahar	Agriculture Department	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1076	Jashpur	Farsabahar	Tahsil Office	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1077	Jashpur	Farsabahar	SDM Office	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1078	Jashpur	Farsabahar	President, janpad Panchyat	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO

SNO	District	Block	Office Name	Category
1079	Jashpur	Farsabahar	Vice President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1080	Jashpur	Farsabahar	CEO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1081	Jashpur	Farsabahar	Tahsil Office	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1082	Jashpur	Farsabahar	BEO Office	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1083	Jashpur	Farsabahar	Mahila Bal Vikas	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1084	Jashpur	Farsabahar	RES Office	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1085	Jashpur	Farsabahar	Jal Sansadhan Vibhag	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1086	Jashpur	Farsabahar	Lok Nirman Vibhag	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1087	Jashpur	Farsabahar	Wan Vibhag Adhikari	Wi-MAX HO
	Jashpur	Farsabahar		Wi-MAX HO
1088	Jashpur	Jashpur	Jila Sankikhi Karyalay	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1089	Jashpur	Jashpur	Additional Collector	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1090	Jashpur	Jashpur	Jila Vipran Adhikari	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1091	Jashpur	Jashpur	Anuvibhagiya adhikari, SDM	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1092	Jashpur	Jashpur	Pashu Chikitsa Sewa	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1093	Jashpur	Jashpur	Tahsildar	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1094	Jashpur	Jashpur	Collector & Distt Magistrate	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1095	Jashpur	Jashpur	Rajya Nagrik Aapurti Nigam	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1096	Jashpur	Jashpur	Deputy Collector	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1097	Jashpur	Jashpur	Jansampark Adhikari	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1098	Jashpur	Jashpur	Deputy Collector II	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1099	Jashpur	Jashpur	Deputy Collector III	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Jashpur	Jashpur		Wi-MAX HO
1100	Jashpur	Jashpur	PWD Sub Divisional Office I	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1101	Jashpur	Jashpur	Sub Divisional Officer PWD II	Wi-MAX HO
1102	Jashpur	Jashpur	Deputy Director Agriculture	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1103	Jashpur	Jashpur	Abkari Vibhag	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1104	Jashpur	Jashpur	Jila Saksharta Nayalay	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1105	Jashpur	Jashpur	Additional Distt. Judge	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1106	Jashpur	Jashpur	Collector Steno	Wi-MAX HO
1107	Jashpur	Jashpur	Information Department	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1108	Jashpur	Jashpur	Jila Rogjar Evam Sawrogjar Kendra	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1109	Jashpur	Jashpur	Police Telecommunication	Wi-MAX HO
1110	Jashpur	Jashpur	Sanchnalay Jila Khadya Karyalay	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1111	Jashpur	Jashpur	Mukhya Nyayik Magistrate, CGM	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1112	Jashpur	Jashpur	Sanchnalay Sanchalak JanSampark Karyalay	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1113	Jashpur	Jashpur	Joint Collector	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1114	Jashpur	Jashpur	Jila Upbhogta Foram	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1115	Jashpur	Jashpur	CG warehouse	Wi-MAX HO
1116	Jashpur	Jashpur	Civil Surjeon	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1117	Jashpur	Jashpur	Election Office	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1118	Jashpur	Jashpur	Election Office	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1119	Jashpur	Jashpur	Anuvibhagiya Krishi Adhikari	Wi-MAX HO
	Jashpur	Jashpur		Wi-MAX HO
1120	Jahspur	Bagicha	RI Office, Tahsil Office	Wi-MAX HO
1121	Jahspur	Bagicha	Tahsil Office, Computer Room	Wi-MAX HO
1122	Jahspur	Bagicha	Civil Court	Wi-MAX HO
1123	Jahspur	Bagicha	Tahsildar Tahsil office	Wi-MAX HO
1124	Jahspur	Bagicha	SDM Office	Wi-MAX HO
	Jahspur	Bagicha		Wi-MAX HO
1125	Jahspur	Bagicha	Nayab Tahsildar	Wi-MAX HO

SNO	District	Block	Office Name	Category
1126	Jahspur	Bagicha	Kanungo Tahsil Office	Wi-MAX HO
1127	Jashpur	Duldula	SDM, Tahsil Office	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1128	Jashpur	Duldula	Tahsildar, Tahsil Office	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1129	Jashpur	Duldula	Police Thana	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1130	Jashpur	Duldula	Computer Room, Janpad Panchyat	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1131	Jashpur	Duldula	Vice President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1132	Jashpur	Duldula	CEO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1133	Jashpur	Duldula	PO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Duldula		Wi-MAX HO
1134	Jashpur	Kansabel	BEO Office	Wi-MAX HO
1135	Jashpur	Kansabel	NREGA, Janpad Panchyat	Wi-MAX HO
1136	Jashpur	Kansabel	Panchyat Inspector, Janpad Panchyat	Wi-MAX HO
1137	Jashpur	Kansabel	Gramin Yantriki Sewa	Wi-MAX HO
1138	Jashpur	Kansabel	Agriculture Office	Wi-MAX HO
1139	Jashpur	Kansabel	Tahsil Office	Wi-MAX HO
1140	Jashpur	Kansabel	PO, Janpad Panchyat	Wi-MAX HO
1141	Jashpur	Kansabel	Tahsil Office	Wi-MAX HO
	Jashpur	Kansabel		Wi-MAX HO
1142	Jashpur	Kansabel	Mahila Bal Vikas	Wi-MAX HO
	Jashpur	Kansabel		Wi-MAX HO
	Jashpur	Kansabel		Wi-MAX HO
1143	Jashpur	Kansabel	CEO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Kansabel		Wi-MAX HO
1144	Jashpur	Kansabel	Vice President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Kansabel		Wi-MAX HO
1145	Jashpur	Kansabel	President, Janpad Panchyat	Wi-MAX HO
1146	Jashpur	Kunkuri	PO, Janpad Panchayt	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1147	Jashpur	Kunkuri	Lok Nirman Vibhag	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1148	Jashpur	Kunkuri	PWD Office	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1149	Jashpur	Kunkuri	Sr. Agriculture development Office	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1150	Jashpur	Kunkuri	ITI	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1151	Jashpur	Kunkuri	CEO, janpad Panchyat	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO

SNO	District	Block	Office Name	Category
1152	Jashpur	Kunkuri	President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1153	Jashpur	Kunkuri	Vice President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Kunkuri		Wi-MAX HO
1154	Jashpur	Kunkuri	Block education Office	Wi-MAX HO
1155	Jashpur	Kunkuri	Mahila Bal Vikas	Wi-MAX HO
1156	Jashpur	Manora	WaterShed Office	Wi-MAX HO
1157	Jashpur	Manora	BRCC Office	Wi-MAX HO
1158	Jashpur	Manora	BRCC Office II	Wi-MAX HO
1159	Jashpur	Manora	BEO, Office	Wi-MAX HO
1160	Jashpur	Manora	Sr. Agriculture office	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1161	Jashpur	Manora	Agriculture Office	Wi-MAX HO
1162	Jashpur	Manora	Khand Chikitsa adhikari	Wi-MAX HO
1163	Jashpur	Manora	Khand Chikitsa adhikari II	Wi-MAX HO
1164	Jashpur	Manora	Pashu Chikitsa adhikari	Wi-MAX HO
1165	Jashpur	Manora	Gramin Yantriki Sewa	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1166	Jashpur	Manora	CEO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1167	Jashpur	Manora	Vice President, janpad Panchyat	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1168	Jashpur	Manora	Mahlia Bal Vikas	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1169	Jashpur	Manora	PO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1170	Jashpur	Manora	President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1171	Jashpur	Manora	Tahsildar Office	Wi-MAX HO
	Jashpur	Manora		Wi-MAX HO
1172	Jashpur	Patthalgaon	Sr. .Agriculture Development Officer	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1173	Jashpur	Patthalgaon	CEO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1174	Jashpur	Patthalgaon	Nagar Panchyat	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1175	Jashpur	Patthalgaon	Forest Office	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1176	Jashpur	Patthalgaon	Sub Divisional Office, PWD	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1177	Jashpur	Patthalgaon	Setu Oop Sambhag, PWD	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO

SNO	District	Block	Office Name	Category
1178	Jashpur	Patthalgaon	Lok Nirman Vibhag	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1179	Jashpur	Patthalgaon	President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1180	Jashpur	Patthalgaon	PO, Janpad Panchyat	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1181	Jashpur	Patthalgaon	Vice President, Janpad Panchyat	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1182	Jashpur	Patthalgaon	Mahila Bal Vikas	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1183	Jashpur	Patthalgaon	ITI	Wi-MAX HO
	Jashpur	Patthalgaon		Wi-MAX HO
1184	Kanker	Kanker	PMGSY Office	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1185	Kanker	Kanker	Project Implementation, PMGSY	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1186	Kanker	Kanker	Karyalay Karyapalan Abhiyanta, PMGSY	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1187	Kanker	Kanker	PMGSY Office	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1188	Kanker	Kanker	PMGSY Office	Wi-MAX HO
1189	Kanker	Kanker	SP Office	Wi-MAX HO
1190	Kanker	Kanker	Setno, SP Office	Wi-MAX HO
1191	Kanker	Kanker	RI Office	Wi-MAX HO
1192	Kanker	Kanker	CSP Office Naxselite Cell	Wi-MAX HO
1193	Kanker	Kanker	Cyber Crime	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1194	Kanker	Kanker	Add. SP	Wi-MAX HO
1195	Kanker	Kanker	Police Control Room	Wi-MAX HO
1196	Kanker	Kanker		Wi-MAX HO
1197	Kanker	Kanker	Jila Panchyat APO	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1198	Kanker	Kanker	Distt. Antyavavsai	Wi-MAX HO
1199	Kanker	Kanker	Excise depsrtment	Wi-MAX HO
1200	Kanker	Kanker	Sankhiki Department	Wi-MAX HO
1201	Kanker	Kanker	Minning Office	Wi-MAX HO
1202	Kanker	Kanker	Prabhandak gram udyog, Jila Panchyat	Wi-MAX HO
1203	Kanker	Kanker	Jila Pariyojana Karyalay, RGM	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1204	Kanker	Kanker	District Trade & Industries Center	Wi-MAX HO
1205	Kanker	Kanker	Jila Jansampark Karyakay	Wi-MAX HO
1206	Kanker	Kanker	Jila Vypar evam Udyog	Wi-MAX HO
1207	Kanker	Kanker	Diversion Shakha, Bhu Abhilekh	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
1208	Kanker	Kanker	Minning Office	Wi-MAX HO
1209	Kanker	Kanker	Sahayak Bhumi Sanrakshan	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1203	Kanker	Kanker	Aadivashi Vikas Shakha	Wi-MAX HO
1204	Kanker	Kanker	Jila Panchyat CEO	Wi-MAX HO
1205	Kanker	Kanker	Steno Section, Jila Panchyat	Wi-MAX HO
1206	Kanker	Kanker	Jila Jansampark Karyakay	Wi-MAX HO
1207	Kanker	Kanker	Food Department	Wi-MAX HO
1208	Kanker	Kanker	District Education Office	Wi-MAX HO
1209	Kanker	Kanker	Rajgar Gaurentee, Jila Panchyat	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1210	Kanker	Kanker	Jila Panchyat	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1211	Kanker	Kanker	PHE Sub Division	Wi-MAX HO
1213	Kanker	Kanker	Rogjar Gaurentee, Jila panchyat	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1214	Kanker	Kanker	DPO, Jila Panchyat	Wi-MAX HO
1215	Kanker	Kanker	Deputy Collector	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1216	Kanker	Kanker	Sr. Agriculture Development Officer	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1217	Kanker	Kanker	Nagar Palika Parishad	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1218	Kanker	Kanker	Nagar Palika Parishad	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1219	Kanker	Kanker	DPSO Office	Wi-MAX HO
1220	Kanker	Kanker	Local Election Office	Wi-MAX HO
1221	Kanker	Kanker	Upper Collector	Wi-MAX HO
1222	Kanker	Kanker	Jila Suchna Vigyan Adhikari	Wi-MAX HO
1223	Kanker	Kanker	Civil Surjeon	Wi-MAX HO
1224	Kanker	Kanker	Bhu Abhilekh Adhikari	Wi-MAX HO
1225	Kanker	Kanker	Asst. Commissionor Tribal Department	Wi-MAX HO
1226	Kanker	Kanker	Finance Office	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1227	Kanker	Kanker	Jila Panchyat, Shiksha Karmi Vibhag	Wi-MAX HO
1228	Kanker	Kanker	Food Department	Wi-MAX HO
1229	Kanker	Kanker	Head Clerk SP Office	Wi-MAX HO
1230	Kanker	Kanker	Abkari Department	Wi-MAX HO
1231	Kanker	Kanker	Asst. Manager Distt. Trade & Industries Center	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1232	Kanker	Kanker	Jila Vypar evam Udyog	Wi-MAX HO
1233	Kanker	Kanker	Distt. Project Statical Office	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO

SNO	District	Block	Office Name	Category
1234	Kanker	Kanker	Jila Yojana Evam Sankhiki	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1235	Kanker	Kanker	Executive Engineer PHE	Wi-MAX HO
1236	Kanker	Kanker	Jila Jail Knaker	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1237	Kanker	Kanker	Mahila Bla vikas	Wi-MAX HO
1238	Kanker	Kanker	Mahila Bla vikas	Wi-MAX HO
1239	Kanker	Kanker	Mahila Bla vikas	Wi-MAX HO
	Kanker	Kanker		Wi-MAX HO
1240	Kanker	Kanker	Creda Office	Wi-MAX HO
1241	Kanker	Kanker	Distt Consumer Office	Wi-MAX HO
1242	Kanker	Kanker	NIC	Wi-MAX HO
1243	Kanker	Kanker	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
1244	Kanker	Kanker	Jila Shaksharta Mission	Wi-MAX HO
1245	Kanker	Kanker	Collector	Wi-MAX HO
1246	Kanker	Kanker	SDO, Kanker	Wi-MAX HO
1247	Kanker	Kanker	Aadivashi Vikas Shakha	Wi-MAX HO
1248	Kanker	Kanker	Asst. Commissionor Tribal Department	Wi-MAX HO
1249	Kanker	Kanker	Jila Panchyat	Wi-MAX HO
1250	Kanker	Kanker	DSP, SP Office	Wi-MAX HO
1251	Kanker	Kanker	Jila Shiksha Office	Wi-MAX HO
1252	Kanker	Kanker	Jila Lok Shiksha Samati	Wi-MAX HO
1253	Kanker	Kanker	Jila Lok Shiksha Samati	Wi-MAX HO
1254	Kanker	Kanker	State Finance Services, Jila Panchyat	Wi-MAX HO
1255	Kanker	Kanker	Mahila Bla vikas	Wi-MAX HO
1256	Kanker	Kanker	Gramin Yantriki Sewa	Wi-MAX HO
1257	Kanker	Kanker	ASO, Jila Panchyat	Wi-MAX HO
1258	Kanker	Kanker	Mahila Bla vikas	Wi-MAX HO
1259	Kanker	Kanker	RI Office	Wi-MAX HO
1260	Kanker	Kanker	Bhu Abhilekh Adhikari	Wi-MAX HO
1261	Kanker	Kanker	Collectorate Office	Wi-MAX HO
1262	Kanker	Kanker	Deputy Collector	Wi-MAX HO
1263	Kanker	Kanker	Deputy Collector	Wi-MAX HO
1264	Kanker	Kanker	Supertindent	Wi-MAX HO
1265	Kanker	Kanker	Collectorate Office	Wi-MAX HO
1266	Kanker	Kanker	Family Court	Wi-MAX HO
1267	Kanker	Kanker	Marfed Office	Wi-MAX HO
1268	Kanker	Kanker	DEO Office	Wi-MAX HO
1269	Kanker	Kanker	Jila Panchyat, MGNREGA	Wi-MAX HO
1270	Kanker	Antagarh	CMO, Nagar Panchyat	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1271	Kanker	Antagarh	Lok Swasthya Yantriki	Wi-MAX HO
1272	Kanker	Antagarh	CEO, Janpad Panchyat	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO

SNO	District	Block	Office Name	Category
1273	Kanker	Antagarh	Forest Office	Wi-MAX HO
1274	Kanker	Antagarh	Tahsil Office	Wi-MAX HO
1275	Kanker	Antagarh	Police Thana	Wi-MAX HO
1276	Kanker	Antagarh	Agriculture Department	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1277	Kanker	Antagarh	Sanchanalay Mahila Bal Vikas	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1278	Kanker	Antagarh	Janpad Panchyat	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1279	Kanker	Antagarh	PWD Office	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1280	Kanker	Antagarh	SDO, Water Resource Department	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1281	Kanker	Antagarh	Takniki Shakha Gram Udyog Vibhag, ITI	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1282	Kanker	Antagarh	Khand Shiksha Adhikari	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1283	Kanker	Antagarh	Khand Shiksha Adhikari	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1284	Kanker	Antagarh	Khand Srot Samanay	Wi-MAX HO
	Kanker	Antagarh		Wi-MAX HO
1285	Kanker	Antagarh	Khand Srot Samanay	Wi-MAX HO
1286	Kanker	Antagarh	Khadya Nagrik Aapurti Nigam	Wi-MAX HO
1287	Kanker	Antagarh	Karyalay Varisth Krishi Vikas Adhikari	Wi-MAX HO
1288	Kanker	Bhanupratappur	Mahila Bal Vikas	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1289	Kanker	Bhanupratappur	Mahila Bal Vikas	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1290	Kanker	Bhanupratappur	ITI	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1291	Kanker	Bhanupratappur	Anuvibhagiya Krishi	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1292	Kanker	Bhanupratappur	Sr. Agriculture	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1293	Kanker	Bhanupratappur	SDO, Gramin Yantriki Sewa	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1294	Kanker	Bhanupratappur	Mukhya Karyapalan Adhikari, Janpad Panchyat	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1295	Kanker	Bhanupratappur	SDOP, Police	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1296	Kanker	Bhanupratappur	Tahsildar	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
1297	Kanker	Bhanupratappur	Nayab Tahsildar	Wi-MAX HO
1298	Kanker	Bhanupratappur	Lekha Pal Janpad Panchyat	Wi-MAX HO
	Kanker	Bhanupratappur		Wi-MAX HO
1299	Kanker	Bhanupratappur	EE PWD	Wi-MAX HO
1300	Kanker	Bhanupratappur	Rajsaw Nirikshak Karyalay	Wi-MAX HO
1301	Kanker	Bhanupratappur	Karyalay Nagar Panchyat	Wi-MAX HO
1302	Kanker	Bhanupratappur	CG State Civil Supplies	Wi-MAX HO
1303	Kanker	Bhanupratappur	Police Thana	Wi-MAX HO
1304	Kanker	Charama	CG State Warehousing	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1305	Kanker	Charama	Mukhya Karyapalan Adhikari	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1306	Kanker	Charama	Mahila Bal Vikas	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1307	Kanker	Charama	Sr. Agriculture Development Officer	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1308	Kanker	Charama	CMO Nagar Panchyat	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1309	Kanker	Charama	Janshiksha Adhikari	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1310	Kanker	Charama	Nayab Tahsildar	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1311	Kanker	Charama	Tahsildar & Executice Magistrate	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1312	Kanker	Charama	PWD Office	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1313	Kanker	Charama	Karyalay Anuvibhagiya Adhikari	Wi-MAX HO
1314	Kanker	Charama	Program Officer	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1315	Kanker	Charama	Police Thana	Wi-MAX HO
	Kanker	Charama		Wi-MAX HO
1316	Kanker	Durgukondal	Khand Chikitsa	Wi-MAX HO
	Kanker	Durgukondal		Wi-MAX HO
1317	Kanker	Durgukondal	Khand Chikitsa	Wi-MAX HO
	Kanker	Durgukondal		Wi-MAX HO
	Kanker	Durgukondal		Wi-MAX HO
1318	Kanker	Durgukondal	Khand Srot Kendra	Wi-MAX HO
	Kanker	Durgukondal		Wi-MAX HO
1319	Kanker	Durgukondal	MGNREGA	Wi-MAX HO
1320	Kanker	Durgukondal	BEO Office	Wi-MAX HO
1321	Kanker	Durgukondal	Janpad Panchyat, CEO	Wi-MAX HO
1322	Kanker	Durgukondal	Mahila Bal Vikas	Wi-MAX HO
	Kanker	Durgukondal		Wi-MAX HO

SNO	District	Block	Office Name	Category
1323	Kanker	Durgukondal	Rashtriya Gramin Yantriki Yojana	Wi-MAX HO
1324	Kanker	Narharpur	Agriculture Officer	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1325	Kanker	Narharpur	Krishi Vibhag	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1326	Kanker	Narharpur	Varisth Krishi Vikas Adhikari	Wi-MAX HO
1327	Kanker	Narharpur	Swasthya Vibhag	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1328	Kanker	Narharpur	Khand Chikitsa Adhikari	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1329	Kanker	Narharpur	Khand Srot Samaney	Wi-MAX HO
1330	Kanker	Narharpur	Tehsil Karyalay	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1331	Kanker	Narharpur	Ekikrit Mahial Bal Vikas	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1332	Kanker	Narharpur	Mahila Bla Vikas	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1333	Kanker	Narharpur	Tehsil Karyalay	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1334	Kanker	Narharpur	PWD Office	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1335	Kanker	Narharpur	CG Warehouse	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1336	Kanker	Narharpur	Lok Nirman Vibhag	Wi-MAX HO
	Kanker	Narharpur		Wi-MAX HO
1337	Kanker	Narharpur	PO, Janpad Panchyat	Wi-MAX HO
1338	Kawardha	Kawardha	Town & Country Planning	Wi-MAX HO
1339	Kawardha	Kawardha	CMGSY Office	Wi-MAX HO
1340	Kawardha	Kawardha	Distt. Trade & Industry Center	Wi-MAX HO
1341	Kawardha	Kawardha	SDO Office Bhoramdev Century	Wi-MAX HO
1342	Kawardha	Kawardha	Tahsil Office	Wi-MAX HO
1343	Kawardha	Kawardha	EE, RED Department	Wi-MAX HO
1344	Kawardha	Kawardha	Minning Office	Wi-MAX HO
1345	Kawardha	Kawardha	Deputy Collector	Wi-MAX HO
1346	Kawardha	Kawardha	Food Office	Wi-MAX HO
1347	Kawardha	Kawardha	Upper Collector	Wi-MAX HO
1348	Kawardha	Kawardha	Jila JanSampark Adhikari	Wi-MAX HO
1349	Kawardha	Kawardha	Trival Welfare Department	Wi-MAX HO
1350	Kawardha	Kawardha	NIC	Wi-MAX HO
1351	Kawardha	Kawardha	Distt. Planning & Statical Office	Wi-MAX HO
1352	Kawardha	Kawardha	Collector	Wi-MAX HO
1353	Kawardha	Kawardha	ACO, Jila Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
1354	Kawardha	Kawardha	Joint Collector	Wi-MAX HO
1355	Kawardha	Kawardha	Jila Nirwachan Adhikari	Wi-MAX HO
1356	Kawardha	Kawardha	Treasury Office	Wi-MAX HO
1357	Kawardha	Kawardha	Jila Najir	Wi-MAX HO
1358	Kawardha	Kawardha	Steno to Collector	Wi-MAX HO
1359	Kawardha	Kawardha	Police Thana	Wi-MAX HO
1360	Kawardha	Kawardha	Police Control room	Wi-MAX HO
1361	Kawardha	Kawardha	Supertindent Office	Wi-MAX HO
1362	Kawardha	Kawardha	Joint Collector	Wi-MAX HO
1363	Kawardha	Kawardha	Jila Vipran Adhikari	Wi-MAX HO
1364	Kawardha	Kawardha	ITI	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1365	Kawardha	Kawardha	Block Medical Office	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1366	Kawardha	Kawardha	Rajya Upbhogta Foram	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1367	Kawardha	Kawardha	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1368	Kawardha	Kawardha	CEO, Jila Panchyat	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1369	Kawardha	Kawardha	Civil Surjeon	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1370	Kawardha	Kawardha	Mahila Bal Vikas	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1371	Kawardha	Kawardha	Abkari Vibhag	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1372	Kawardha	Kawardha	Jila Mahila Bal Vikas	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1373	Kawardha	Kawardha	Jila Rogjar Evam Sawrojgar Yojana	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1374	Kawardha	Kawardha	Anuvibhagiya Adhikari, Tahsil Office	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1375	Kawardha	Kawardha	SP Office	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1376	Kawardha	Kawardha	DSP Office	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1377	Kawardha	Kawardha	DSP Office II	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1378	Kawardha	Kawardha	Ekikrit Dairy Vikas Pariyajana	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1379	Kawardha	Kawardha	CG Warehouse	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1380	Kawardha	Kawardha	Lekha Shakha, Jila Panchyat	Wi-MAX HO
1381	Kawardha	Kawardha	Shikayat Shakha, Nrega, Jila Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
1382	Kawardha	Kawardha	Sahayak Paroyojana Adhikari, Jila Panchyat	Wi-MAX HO
1383	Kawardha	Kawardha	Setno, Jila Panchayt	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1384	Kawardha	Kawardha	Accouant Office, Jila Panchyat	Wi-MAX HO
1385	Kawardha	Kawardha	Panchyat & Samaj Kalyan	Wi-MAX HO
1386	Kawardha	Kawardha	NREGS, Jila Panchyat	Wi-MAX HO
1387	Kawardha	Kawardha	Oop Sanchalak Krishi	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1388	Kawardha	Kawardha	Sr. Agriculture Development Office	Wi-MAX HO
	Kawardha	Kawardha		Wi-MAX HO
1389	Kawardha	Kawardha	CG Warehouse	Wi-MAX HO
1390	Kawardha	Bodla	Nagar Panchyat	Wi-MAX HO
1391	Kawardha	Bodla	Computer Room, Janpad Panchyat	Wi-MAX HO
1392	Kawardha	Bodla	BEO Office	Wi-MAX HO
1393	Kawardha	Bodla	SDOP Office	Wi-MAX HO
1394	Kawardha	Bodla	RES Office	Wi-MAX HO
1395	Kawardha	Bodla	Vice President	Wi-MAX HO
1396	Kawardha	Bodla	Shabhapati Kashk	Wi-MAX HO
1397	Kawardha	Bodla	Lipik Shakha	Wi-MAX HO
1398	Kawardha	Bodla	SDO Res Department	Wi-MAX HO
1399	Kawardha	Bodla	PSEO Office	Wi-MAX HO
1400	Kawardha	Bodla	NREGA I, Janpad Panchyat	Wi-MAX HO
1401	Kawardha	Bodla	NREGA II, Janpad Panchyat	Wi-MAX HO
1402	Kawardha	Bodla	President, Janpad Panchyat	Wi-MAX HO
1403	Kawardha	Bodla	Police Thana	Wi-MAX HO
1404	Kawardha	Bodla	CEO, Janpad Panchyat	Wi-MAX HO
1405	Kawardha	Bodla	BRCC	Wi-MAX HO
1406	Kawardha	Bodla	Agriculture Deaprtment	Wi-MAX HO
	Kawardha	Bodla		Wi-MAX HO
1407	Kawardha	Bodla	Lok Nirman Vibhag	Wi-MAX HO
	Kawardha	Bodla		Wi-MAX HO
1408	Kawardha	Bodla	Khand Chikitsa Adhikari	Wi-MAX HO
	Kawardha	Bodla		Wi-MAX HO
1409	Kawardha	Pandriya	CEO, Janpad Panchyat	Wi-MAX HO
1410	Kawardha	Pandriya	Block Education Office	Wi-MAX HO
1411	Kawardha	Pandriya	AG II, Janpad Panchyat	Wi-MAX HO
1412	Kawardha	Pandriya	PO, Janpad Panchyat	Wi-MAX HO
1413	Kawardha	Pandriya	Hariyali Pariyojana, Janpad Panchyat	Wi-MAX HO
1414	Kawardha	Pandriya	Computer Room, Janpad Panchyat	Wi-MAX HO
1415	Kawardha	Pandriya	SDO, RES, Department	Wi-MAX HO
1416	Kawardha	Pandriya	Rogjar Gaurentee, Janpad Panchyat	Wi-MAX HO
1417	Kawardha	Pandriya	ACEO, Janpad Panchyat	Wi-MAX HO
1418	Kawardha	Pandriya	Vikash Sthapana, Janpad Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
1419	Kawardha	Pandriya	Panchyat Evam Samaj Shiksha	Wi-MAX HO
1420	Kawardha	Pandriya	Varisth Krishi Vikas adhikari	Wi-MAX HO
	Kawardha	Pandriya		Wi-MAX HO
1421	Kawardha	Pandriya	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Kawardha	Pandriya		Wi-MAX HO
1422	Kawardha	Pandriya	Police Thana	Wi-MAX HO
	Kawardha	Pandriya		Wi-MAX HO
1423	Kawardha	Pandriya	PWD Office	Wi-MAX HO
	Kawardha	Pandriya		Wi-MAX HO
1424	Kawardha	S Lohara	BEO Office	Wi-MAX HO
1425	Kawardha	S Lohara	BRGF, Janpad Panchyat	Wi-MAX HO
1426	Kawardha	S Lohara	PSEO Office	Wi-MAX HO
1427	Kawardha	S Lohara	CEO, Janpad Panchyat	Wi-MAX HO
1428	Kawardha	S Lohara	Rastriya Gramin Rojgar Gaurentee	Wi-MAX HO
1429	Kawardha	S Lohara	Computer Room, Janpad Panchyat	Wi-MAX HO
1430	Kawardha	S Lohara	Nayab Tahsildar, Tahsil Office	Wi-MAX HO
1431	Kawardha	S Lohara	Tahsildar, Tahsil Office	Wi-MAX HO
1432	Kawardha	S Lohara	Staphana Shakha, Janpad Panchyat	Wi-MAX HO
1433	Kawardha	S Lohara	Anuvibhagiya Adhikari RES	Wi-MAX HO
1434	Kawardha	S Lohara	Director of Agriculture	Wi-MAX HO
	Kawardha	S Lohara		Wi-MAX HO
1435	Kawardha	S Lohara	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Kawardha	S Lohara		Wi-MAX HO
1436	Kawardha	S Lohara	Khand Chikitsa adhikari	Wi-MAX HO
	Kawardha	S Lohara		Wi-MAX HO
1437	Kawardha	S Lohara	Chhattisgarh Police	Wi-MAX HO
	Kawardha	S Lohara		Wi-MAX HO
1438	Korba	Korba	Dy SP AJK Korba	Wi-MAX HO
1439	Korba	Korba	Sport & Youth Department	Wi-MAX HO
1440	Korba	Korba	Jila Antyavavshi Karyalay	Wi-MAX HO
1441	Korba	Korba	Rastriya Madhyamik Shiksha Adhikari	Wi-MAX HO
1442	Korba	Korba	Aadivashi Vibhag	Wi-MAX HO
1443	Korba	Korba	Jila Vypar Evam Udyog	Wi-MAX HO
1444	Korba	Korba	Jila Vypar Evam Udyog Staff Room	Wi-MAX HO
1445	Korba	Korba	Minning Department	Wi-MAX HO
1446	Korba	Korba	Bhu Abhilekh Shakha	Wi-MAX HO
1447	Korba	Korba	Vice President, Jila Panchyat	Wi-MAX HO
1448	Korba	Korba	Computer room, Jila Panchyat	Wi-MAX HO
1449	Korba	Korba	CG Khadi & Gram Udyog	Wi-MAX HO
1450	Korba	Korba	APO, Jila Panchyat	Wi-MAX HO
1451	Korba	Korba	Sthapana Shakha, Jila Panchyat	Wi-MAX HO
1452	Korba	Korba	Public Relation Office	Wi-MAX HO
1453	Korba	Korba	Steno to CEO, Jila Panchyat	Wi-MAX HO
1454	Korba	Korba	Sahkari Sanstha, Deputy Registrar	Wi-MAX HO

SNO	District	Block	Office Name	Category
1455	Korba	Korba	Sahkari Sanstha II	Wi-MAX HO
1456	Korba	Korba	Sahkari Sanstha III ARCS	Wi-MAX HO
1457	Korba	Korba	Aapda Prabandhan, Jila Panchyat	Wi-MAX HO
1458	Korba	Korba	Jan Suchanan Shakha	Wi-MAX HO
1459	Korba	Korba	NIC Room	Wi-MAX HO
1460	Korba	Korba	NIC Room II	Wi-MAX HO
1460	Korba	Korba	Deputy Collector	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1461	Korba	Korba	Dist. Collector	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1462	Korba	Korba	Additional Collector	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1463	Korba	Korba	Deputy Collector	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1464	Korba	Korba	Jila Najir	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1465	Korba	Korba	Collectorate Court	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1466	Korba	Korba	Addhikshak, Collectorate	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1467	Korba	Korba	Deputy Collector	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1468	Korba	Korba	President, Jila Panchyat	Wi-MAX HO
1469	Korba	Korba	CEO, Janpad Panchyat	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1470	Korba	Korba	CEO, Jila Panchyat	Wi-MAX HO
1471	Korba	Korba	Jila Lok Shiksha Samati	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1472	Korba	Korba	Jila Lok Shiksha Samati II	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1473	Korba	Korba	Sahayak Ayukt Abkari	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1474	Korba	Korba	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1475	Korba	Korba	Mahila Bal Vikas	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1476	Korba	Korba	Jila Mahila Bal Vikas	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1477	Korba	Korba	Nagar Palika Nigam	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1478	Korba	Korba	SP, ASP, DSP, CSP Office	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1479	Korba	Korba	DSP Office	Wi-MAX HO
	Korba	Korba		Wi-MAX HO

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
1480	Korba	Korba	Additional SP	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1481	Korba	Korba	Nagar Police Addhikshak	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1482	Korba	Korba	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1483	Korba	Korba	Jila Shiksha Adhikari	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1484	Korba	Korba	Bhu Abhilekh Shakha	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1485	Korba	Korba	Bhu Abhilekh Shakha, Nayalay	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1486	Korba	Korba	United Nations Organisation	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1487	Korba	Korba	Sahayak Kaushalay Adhikari	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1488	Korba	Korba	Jila Kaushalay Adhikari	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1489	Korba	Korba	Dy. Director of Agriculture	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1490	Korba	Korba	Asst. Director of Agriculture	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1491	Korba	Korba	Oop Sanchalak Khanij	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1492	Korba	Korba	Oop Jila Nirwachan Adhikari	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1493	Korba	Korba	Jila Panchyat, accountant	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1494	Korba	Korba	Jila Yojana Evam Sankiki	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1495	Korba	Korba	Jila Upbhogta Foram	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1496	Korba	Korba	Aadim Jati Kalyan Vibhag	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1497	Korba	Korba	Jila Panchyat, APO	Wi-MAX HO
1498	Korba	Korba	Jila Panchyat Sankikhi	Wi-MAX HO
1499	Korba	Korba	Asst. Project Officer	Wi-MAX HO
1500	Korba	Korba	Upper Collector	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1501	Korba	Korba	Steno to ADM	Wi-MAX HO
1502	Korba	Korba	CGSCSC Civil Supplies	Wi-MAX HO
1503	Korba	Korba	Dy. Director Panchyat & Social Welfare	Wi-MAX HO
1504	Korba	Korba	Pashu Chikitsa Adhikari	Wi-MAX HO
1505	Korba	Korba	Pashu Chikitsa Adhikari II	Wi-MAX HO

SNO	District	Block	Office Name	Category
1506	Korba	Korba	Pashu Chikitsa Adhikari III	Wi-MAX HO
	Korba	Korba		Wi-MAX HO
1507	Korba	Korba	Adim Jati Kalyan Vibhag	Wi-MAX HO
1508	Korba	Korba	Bhu Abhilekh Shakha	Wi-MAX HO
1509	Korba	Korba	Steno to President	Wi-MAX HO
1510	Korba	Korba	Agriculture Department	Wi-MAX HO
1511	Korba	Korba	Asst Project Officer	Wi-MAX HO
1512	Korba	Kartala	Vice President, Janpad Panchyat	Wi-MAX HO
1513	Korba	Kartala	President, Janpad Panchyat	Wi-MAX HO
1514	Korba	Kartala	LCD, Janpad Panchyat	Wi-MAX HO
1515	Korba	Kartala	NREGA, Janpad Panchyat	Wi-MAX HO
1516	Korba	Kartala	Hospital CHC	Wi-MAX HO
1517	Korba	Kartala	PO, Janpad Panchyat	Wi-MAX HO
1518	Korba	Kartala	JP CEO	Wi-MAX HO
1519	Korba	Kartala	JP Computer Room	Wi-MAX HO
1520	Korba	Kartala	ACEO, Janpad Panchyat	Wi-MAX HO
1521	Korba	Kartala	RES Office	Wi-MAX HO
1522	Korba	Katghora	Aavak Javak Shkaha, Janpad Panchyat	Wi-MAX HO
1523	Korba	Katghora	Panchyat inspector, Janpad Panchyat	Wi-MAX HO
1524	Korba	Katghora	Lekha Shakha, Janpad Panchyat	Wi-MAX HO
1525	Korba	Katghora	Nirman Shakha, Janpad Panchyat	Wi-MAX HO
1526	Korba	Katghora	Lekha Shakha, Janpad Panchyat	Wi-MAX HO
1527	Korba	Katghora	RES Office	Wi-MAX HO
1528	Korba	Katghora	Panchyat & Samaj Kalyan	Wi-MAX HO
1529	Korba	Katghora	WareHouse office	Wi-MAX HO
1530	Korba	Katghora	WareHouse office II	Wi-MAX HO
1531	Korba	Katghora	NAREGA Computer Room	Wi-MAX HO
1532	Korba	Katghora	Nagar Panchyat	Wi-MAX HO
	Korba	Katghora		Wi-MAX HO
1533	Korba	Katghora	Jal Sansadhan Oop Sambhag	Wi-MAX HO
	Korba	Katghora		Wi-MAX HO
1534	Korba	Katghora	Rajgar Gaurentee	Wi-MAX HO
	Korba	Katghora		Wi-MAX HO
1535	Korba	Katghora	CEO, Janpad Panchyat	Wi-MAX HO
	Korba	Katghora		Wi-MAX HO
1536	Korba	Katghora	PHE Department	Wi-MAX HO
	Korba	Katghora		Wi-MAX HO
1537	Korba	Katghora	Oop Vibhag PWD Kramank 1	Wi-MAX HO
	Korba	Katghora		Wi-MAX HO
1538	Korba	Katghora	Tahsil Office	Wi-MAX HO
1539	Korba	Katghora	Oop Vibhag PWD Kramank 2	Wi-MAX HO
1540	Korba	Pali	Police Thana	Wi-MAX HO
	Korba	Pali		Wi-MAX HO
1541	Korba	Pali	Accountant, Janpad Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
1542	Korba	Pali	Agriculture Office	Wi-MAX HO
1543	Korba	Pali	PO, Janpad Panchyat	Wi-MAX HO
1544	Korba	Pali	BRGF, Janpad Panchyat	Wi-MAX HO
1545	Korba	Pali	Computer Room, Janpad Panchyat	Wi-MAX HO
1546	Korba	Pali	Pashu Chikitsa Sewa	Wi-MAX HO
1547	Korba	Pali	RES Office	Wi-MAX HO
1548	Korba	Pali	Computer Room, Janpad Panchyat	Wi-MAX HO
1549	Korba	Pali	CEO, Janpad Panchyat	Wi-MAX HO
1550	Korba	Pali	Computer Room, Janpad Panchyat	Wi-MAX HO
1551	Korba	Pali	Tahsil Office	Wi-MAX HO
1552	Korba	Pali	Tahsil Office, Tahsildar	Wi-MAX HO
1553	Korba	Pali	CG state ware house	Wi-MAX HO
1554	Korba	Pali	CG state ware house	Wi-MAX HO
1555	Korba	Podiuproda	NREGA, Janpad Panchyat	Wi-MAX HO
1556	Korba	Podiuproda	PO, Janpad Panchyat	Wi-MAX HO
1557	Korba	Podiuproda	ACEO, Janpad Panchyat	Wi-MAX HO
1558	Korba	Podiuproda	Sthapana Shakha, Janpad Panchyat	Wi-MAX HO
1559	Korba	Podiuproda	Gramin Yantriki Sewa	Wi-MAX HO
1560	Korba	Podiuproda	President, Janpad Panchyat	Wi-MAX HO
1561	Korba	Podiuproda	Khand Chikitsa Adhikari	Wi-MAX HO
1562	Korba	Podiuproda	Mahila Bal Vikas	Wi-MAX HO
1563	Korba	Podiuproda	Computer Room, Janpad Panchyat	Wi-MAX HO
1564	Korba	Podiuproda	CEO, Janpad Panchyat	Wi-MAX HO
	Korba	Podiuproda		Wi-MAX HO
1565	Korba	Podiuproda	Agriculture Department	Wi-MAX HO
	Korba	Podiuproda		Wi-MAX HO
1566	Korba	Podiuproda	Block Education Office	Wi-MAX HO
	Korba	Podiuproda		Wi-MAX HO
1567	Korea	Korea	Jila Panchayat Samaj Kalyan	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1568	Korea	Korea	Upper Collector	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1569	Korea	Korea	Jila Abkari adhikari	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1570	Korea	Korea	Joint Collector	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1571	Korea	Korea	PA to Collector	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1572	Korea	Korea	Jila Yojana Evam Sankhyiki	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1573	Korea	Korea	Jila Panchayat Sahayak Pariyojana Adhikari	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1574	Korea	Korea	Bhu Abhilekh Shakha	Wi-MAX HO
	Korea	Korea		Wi-MAX HO

SNO	District	Block	Office Name	Category
1575	Korea	Korea	Add. Collector	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1576	Korea	Korea	Jila Nazir	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1577	Korea	Korea	Jila Mahila Bal Viaks	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1578	Korea	Korea	Mahila Bal Viaks	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1579	Korea	Korea	Bhu Abhilekh Shakha	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1580	Korea	Korea	Jila Khadya Adhikari	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1581	Korea	Korea	Jila Panchayat President	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1582	Korea	Korea	Jila Jansampark Karyalaya	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1583	Korea	Korea	Jila Panchayat CEO	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1584	Korea	Korea	Adivasi Vikas Shakha	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1585	Korea	Korea	Treasury Office	Wi-MAX HO
1586	Korea	Korea	Jila Panchayat Account Office	Wi-MAX HO
1587	Korea	Korea	NIC Collectorate Office	Wi-MAX HO
1588	Korea	Korea	Jila Panchayat	Wi-MAX HO
1589	Korea	Korea	Lekha & Sthapana Shakha	Wi-MAX HO
1590	Korea	Korea	Jila Panchayat Lekhapal	Wi-MAX HO
1591	Korea	Korea	Manchitrakar Shakha Bhu Abhilekh	Wi-MAX HO
1592	Korea	Korea	Panchayat Samaj Kalyan Vibhag	Wi-MAX HO
1593	Korea	Korea	District Treasury Office	Wi-MAX HO
1594	Korea	Korea	Mulbhut department	Wi-MAX HO
1595	Korea	Korea	Lok Pal Jila Panchayat	Wi-MAX HO
1596	Korea	Korea	Food Department	Wi-MAX HO
1597	Korea	Korea	Abkari Adhikari Staff Room	Wi-MAX HO
1598	Korea	Korea	NAREGA Jila Panchayat	Wi-MAX HO
1599	Korea	Korea	PMGSY Office	Wi-MAX HO
1600	Korea	Korea	Collecor Koria	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1601	Korea	Korea	Jila Shahari Vikas Karyalaya	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1602	Korea	Korea	SDM Office	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1603	Korea	Korea	Jila Parivahan Adhikari	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1604	Korea	Korea	Tahasil Office	Wi-MAX HO

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
	Korea	Korea		Wi-MAX HO
1605	Korea	Korea	Gram Panchayat Foolpur	Wi-MAX HO
1606	Korea	Korea	Gram Panchayat Chervapara	Wi-MAX HO
1607	Korea	Korea	Deputy Collector	Wi-MAX HO
1608	Korea	Korea	SP Office	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1609	Korea	Korea	ASP Office	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1610	Korea	Korea	DSP Office	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1611	Korea	Korea	Janpad Panchayat CEO	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1612	Korea	Korea	District Project Officer	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1613	Korea	Korea	Sahayak Pariyojna Adhikari	Wi-MAX HO
	Korea	Korea		Wi-MAX HO
1614	Korea	Korea	Vitt Shakha	Wi-MAX HO
1615	Korea	Korea	Khadi Gram Udyog Jila Panchayat	Wi-MAX HO
1616	Korea	Korea	Mahila Bal Viaks Adhikari	Wi-MAX HO
1617	Korea	Korea	Jila sanchlak & Samaj Kalyan Adhikari	Wi-MAX HO
1618	Korea	Korea	Jila Shahari Vikas	Wi-MAX HO
1619	Korea	Korea	Upper Collector	Wi-MAX HO
1620	Korea	Korea	CG Warehouse	Wi-MAX HO
1621	Koria	Bharatpur	Janpad Panchayat, Computer Room	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1622	Koria	Bharatpur	PWD Office	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1623	Koria	Bharatpur	Mahila Bal Vikas	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1624	Koria	Bharatpur	janpad Panchayat NAREGA	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1625	Koria	Bharatpur	CG Ware House	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1626	Koria	Bharatpur	Khand Chikitsa Adhikari	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1627	Koria	Bharatpur	Janpad Panchayat CEO	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1628	Koria	Bharatpur	Janpad Panchayat President	Wi-MAX HO
1629	Koria	Bharatpur	Anuvibhagiya Adhikari, Janpad Panchyat	Wi-MAX HO
1630	Koria	Bharatpur	Janpad Panchayat Project Officer	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1631	Koria	Bharatpur	Janpad Panchayat Gramin Yantriki	Wi-MAX HO
	Koria	Bharatpur		Wi-MAX HO
1632	Korea	Khadgaon	Gram Panchayat, Taamdand	Wi-MAX HO

SNO	District	Block	Office Name	Category
1633	Korea	Khadgaon	Gram Panchayat, Khadgaon	Wi-MAX HO
1634	Korea	Khadgaon	Khand Chikitsa Adhikari BMO	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1635	Korea	Khadgaon	Janpad Panchayat PO	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1636	Korea	Khadgaon	Vikas Khand Shiksha Adhikari BEO	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1637	Korea	Khadgaon	Sr Agriculture Office	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1638	Korea	Khadgaon	Tahasil Office	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1639	Korea	Khadgaon	Police Thana	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1640	Korea	Khadgaon	Mahila Bal Vikas	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1641	Korea	Khadgaon	Janpad Panchayat Vice President	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1642	Korea	Khadgaon	Janpad Panchayat CEO	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1643	Korea	Khadgaon	Janpad Panchayat President	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1644	Korea	Khadgaon	Gramin Yantriki Seva	Wi-MAX HO
	Korea	Khadgaon		Wi-MAX HO
1645	Korea	Khadgaon	Pashu Chikitsalaya	Wi-MAX HO
1646	Korea	Khadgaon	CG State Civil Supply	Wi-MAX HO
1647	Korea	Khadgaon	Forest Office	Wi-MAX HO
1648	Korea	Khadgaon	NAREGA Janpad Panchayat	Wi-MAX HO
1649	Korea	Manendragarh	Janpad Panchayat Awak Jawak Shakha	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1650	Korea	Manendragarh	Janpad Panchayat Vice President	Wi-MAX HO
1651	Korea	Manendragarh		Wi-MAX HO
1652	Korea	Manendragarh	Janpad Panchayat CEO	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1653	Korea	Manendragarh	Janpad Panchayat Accountent	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1654	Korea	Manendragarh	Janpad Panchayat President	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1655	Korea	Manendragarh	CG Wre House	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1656	Korea	Manendragarh	Khand Chikitsa Adhikari	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1657	Korea	Manendragarh	Police Thana TI	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1658	Korea	Manendragarh	SDOP Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Korea	Manendragarh		Wi-MAX HO
1659	Korea	Manendragarh	Mahila Bal Vikas	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1660	Korea	Manendragarh	PWD Office (N/H Dep.)	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1661	Korea	Manendragarh	PWD Office (SETU Nirman)	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1662	Korea	Manendragarh	PWD Office (SDO)	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1663	Korea	Manendragarh	Upper Collector	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1664	Korea	Manendragarh	SDM Office	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1665	Korea	Manendragarh	Agriculture Office	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1666	Korea	Manendragarh	Sub Div Agriculture Office	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1667	Korea	Manendragarh	Sr. Agriculture Office	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1668	Korea	Manendragarh	PWD Executive Engineer	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1669	Korea	Manendragarh	Nagar Palika	Wi-MAX HO
1670	Korea	Manendragarh	Gram Panchayat Lalpur	Wi-MAX HO
1671	Korea	Manendragarh	Gram Panchayat Paradol	Wi-MAX HO
1672	Korea	Manendragarh	Tahasil Office	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1673	Korea	Manendragarh	Jila Rojgar Office	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1674	Korea	Manendragarh	ITI Manendragarh	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1675	Korea	Manendragarh	Pashu Chikitsa	Wi-MAX HO
	Korea	Manendragarh		Wi-MAX HO
1676	Korea	Sonhat	Janpad Panchayat President	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1677	Korea	Sonhat	BRCC Office	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1678	Korea	Sonhat	Sr. Agriculture Office	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1679	Korea	Sonhat		Wi-MAX HO
1680	Korea	Sonhat	Gramin Yantriki RES	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1681	Korea	Sonhat	Khand Chikitsa Adhikari	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Korea	Sonhat		Wi-MAX HO
1682	Korea	Sonhat	Janpad Panchayat NAREGA	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1683	Korea	Sonhat	Mahila Bal Vikas	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1684	Korea	Sonhat	Janpad panchayat CEO	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1685	Korea	Sonhat	Janpad Panchayat PO	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1686	Korea	Sonhat	Gram Panchayat Salgawa kala	Wi-MAX HO
1687	Korea	Sonhat	Gram Panchayat Sonhat	Wi-MAX HO
1688	Korea	Sonhat	Forest Office	Wi-MAX HO
1689	Korea	Sonhat	Khand Chikitsa Adhikari (BMO)	Wi-MAX HO
1690	Korea	Sonhat	BEO	Wi-MAX HO
1691	Korea	Sonhat	BEO Computer Room	Wi-MAX HO
1692	Korea	Sonhat	Pashu Chikitsalaya	Wi-MAX HO
1693	Korea	Sonhat	Police Thana	Wi-MAX HO
1694	Korea	Sonhat	Tahasil Office	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1695	Korea	Sonhat	Anuvibhagiya Adhikari Karyalaya	Wi-MAX HO
	Korea	Sonhat		Wi-MAX HO
1696	Korea	Sonhat	Sr Agriculture Office	Wi-MAX HO
1697	Korea	Sonhat	Janpad Panchayat Vice President	Wi-MAX HO
1698	Mahasamund	Mahasamund	Lekha Adhikari, Jila Panchyat	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1699	Mahasamund	Mahasamund	Upper Collector	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1700	Mahasamund	Mahasamund	Kaushalay Adhikari	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1701	Mahasamund	Mahasamund	Bhu Abhilekh Shakha	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1702	Mahasamund	Mahasamund	Deputy Collector	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1703	Mahasamund	Mahasamund	SP Office	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1704	Mahasamund	Mahasamund	CEO, Jila Panchyat	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1705	Mahasamund	Mahasamund	DSP, SP Office	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1706	Mahasamund	Mahasamund	SP Office 2	Wi-MAX HO
1707	Mahasamund	Mahasamund	Water Resource Department	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1708	Mahasamund	Mahasamund	Land Record	Wi-MAX HO

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
	Mahasamund	Mahasamund		Wi-MAX HO
1709	Mahasamund	Mahasamund	Khadya Shakha	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1710	Mahasamund	Mahasamund	Steno to Collector	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1711	Mahasamund	Mahasamund	Water Resource Department	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1712	Mahasamund	Mahasamund	Deputy Collector	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1713	Mahasamund	Mahasamund	DM Office	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1714	Mahasamund	Mahasamund	Khadya Shakha II	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1715	Mahasamund	Mahasamund	Abkari Adhikari	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1716	Mahasamund	Mahasamund	Khanij Vibhag	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1717	Mahasamund	Mahasamund	Jila Kaushalay Adhikari	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1718	Mahasamund	Mahasamund	Deputy Director Agriculture	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1719	Mahasamund	Mahasamund	Jila Yojana Evam Sankhiki Adhikari	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1720	Mahasamund	Mahasamund	Mahila Bal Vikas	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1721	Mahasamund	Mahasamund	Sub Division Agriculture	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1722	Mahasamund	Mahasamund	Sr. Agriculture Development Officer	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1723	Mahasamund	Mahasamund	Khand Chikitsalay	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1724	Mahasamund	Mahasamund	Additional Collector	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1725	Mahasamund	Mahasamund	Supertindent	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1726	Mahasamund	Mahasamund	Lok Swasthya Yantriki	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1727	Mahasamund	Mahasamund	EE, CGRRDA	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Mahasamund	Mahasamund		Wi-MAX HO
1728	Mahasamund	Mahasamund	Jila Lok Shiksha Samati	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1729	Mahasamund	Mahasamund	DSP AJK Office	Wi-MAX HO
1730	Mahasamund	Mahasamund	JanSampark Karyalay	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1731	Mahasamund	Mahasamund	Water Resource Department	Wi-MAX HO
	Mahasamund	Mahasamund		Wi-MAX HO
1732	Mahasamund	Mahasamund	CMO, Khand Chikitsalay	Wi-MAX HO
1733	Mahasamund	Mahasamund	Deputy Collector	Wi-MAX HO
1734	Mahasamund	Mahasamund	Jila Antyavavshi Sahakari Vikas	Wi-MAX HO
1735	Mahasamund	Mahasamund	NIC Office	Wi-MAX HO
1736	Mahasamund	Mahasamund	Labour Department	Wi-MAX HO
1737	Mahasamund	Mahasamund	E-Panchyat, Jila Panchyat	Wi-MAX HO
1738	Mahasamund	Mahasamund	District Education Office	Wi-MAX HO
1739	Mahasamund	Mahasamund	Water Testing Laboratory	Wi-MAX HO
1740	Mahasamund	Mahasamund	Election Department	Wi-MAX HO
1741	Mahasamund	Mahasamund	Aadim Jati Kalyan Vibhag	Wi-MAX HO
1742	Mahasamund	Mahasamund	Jila Mahila Bal Vikas	Wi-MAX HO
1743	Mahasamund	Mahasamund	SDOP Office	Wi-MAX HO
1744	Mahasamund	Bagbahara	Rajgar Gaurentee Shakha	Wi-MAX HO
	Mahasamund	Bagbahara		Wi-MAX HO
1745	Mahasamund	Bagbahara	BRCC	Wi-MAX HO
1746	Mahasamund	Bagbahara	Shakshar Bharat, Janpad Panchyat	Wi-MAX HO
1747	Mahasamund	Bagbahara	Sr. Agriculture Development Officer	Wi-MAX HO
	Mahasamund	Bagbahara		Wi-MAX HO
1748	Mahasamund	Bagbahara	Tahsil Office	Wi-MAX HO
	Mahasamund	Bagbahara		Wi-MAX HO
1749	Mahasamund	Bagbahara	CEO, Janpad Panchyat	Wi-MAX HO
	Mahasamund	Bagbahara		Wi-MAX HO
1750	Mahasamund	Bagbahara	Agriculture Office	Wi-MAX HO
1751	Mahasamund	Basna	Block Education Office	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1752	Mahasamund	Basna	Tahsil Office	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1753	Mahasamund	Basna	Sr. Agriculture Development Officer - I	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1754	Mahasamund	Basna	BRCC	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1755	Mahasamund	Basna	CG Warehouse	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1756	Mahasamund	Basna	Khand Chikitsa Adhikari	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO

SNO	District	Block	Office Name	Category
1757	Mahasamund	Basna	Sr. Agriculture Development Officer - II	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1758	Mahasamund	Basna	Nagar Panchyat	Wi-MAX HO
	Mahasamund	Basna		Wi-MAX HO
1759	Mahasamund	Pithora	Mahila Bal Vikas	Wi-MAX HO
	Mahasamund	Pithora		Wi-MAX HO
1760	Mahasamund	Pithora	BRCC, Computer room	Wi-MAX HO
	Mahasamund	Pithora		Wi-MAX HO
1761	Mahasamund	Pithora	BRCC Office	Wi-MAX HO
	Mahasamund	Pithora		Wi-MAX HO
1762	Mahasamund	Pithora	Tahsil Office	Wi-MAX HO
	Mahasamund	Pithora		Wi-MAX HO
1763	Mahasamund	Saraipali	Sr. agriculture Development Office - I	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1764	Mahasamund	Saraipali	Agriculture Department - II	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1765	Mahasamund	Saraipali	Agriculture Department - III	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1766	Mahasamund	Saraipali	Tahsil Office	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1767	Mahasamund	Saraipali	SDM Office	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1768	Mahasamund	Saraipali	Oop Abhiyanta B/R PWD	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1769	Mahasamund	Saraipali	Lok Nirman Vibhag	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1770	Mahasamund	Saraipali	BRCC Office	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1771	Mahasamund	Saraipali	Sub Divisional agriculture - IV	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1772	Mahasamund	Saraipali	CEO, Janpad Panchyat	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1773	Mahasamund	Saraipali	SDOP Office	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1774	Mahasamund	Saraipali	Nagar Palika	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1775	Mahasamund	Saraipali	Khand Chikitsa Adhikari	Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
	Mahasamund	Saraipali		Wi-MAX HO
1776	Narayanpur	Narayanpur	Distt. Excise Officer	Wi-MAX HO
1777	Narayanpur	Narayanpur	Sahayak Adhikari	Wi-MAX HO
1778	Narayanpur	Narayanpur	District Najir	Wi-MAX HO
1779	Narayanpur	Narayanpur	Additional Collector	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
1780	Narayanpur	Narayanpur	Panchyat Evam Samaj Kalyan	Wi-MAX HO
1781	Narayanpur	Narayanpur	Steno to Collector	Wi-MAX HO
1782	Narayanpur	Narayanpur	Supertindent	Wi-MAX HO
1783	Narayanpur	Narayanpur	Aadivashi Vikas Shakha	Wi-MAX HO
1784	Narayanpur	Narayanpur	Jila Mahila Bal Vikas	Wi-MAX HO
1785	Narayanpur	Narayanpur	Jila Panchyat CEO	Wi-MAX HO
1786	Narayanpur	Narayanpur	Khand Chikitsa Adhikari	Wi-MAX HO
1787	Narayanpur	Narayanpur	Krishi Upaj Mandi Samiti	Wi-MAX HO
1788	Narayanpur	Narayanpur	Food Department	Wi-MAX HO
1789	Narayanpur	Narayanpur	CEO, Janpad Panchyat	Wi-MAX HO
1790	Narayanpur	Narayanpur	NREGA, Janpad Panchyat	Wi-MAX HO
1791	Narayanpur	Narayanpur	NREGA, Janpad Panchyat	Wi-MAX HO
1792	Narayanpur	Narayanpur	Janpad Panchyat, RES	Wi-MAX HO
1793	Narayanpur	Narayanpur	RES Office	Wi-MAX HO
1794	Narayanpur	Narayanpur	Sahayak Aadivashi Vikas Shakha	Wi-MAX HO
1795	Narayanpur	Narayanpur	Jila Panchyat	Wi-MAX HO
1796	Narayanpur	Narayanpur	Sthapana Shakha	Wi-MAX HO
1797	Narayanpur	Narayanpur	SDM, Collectorate	Wi-MAX HO
1798	Narayanpur	Narayanpur	Bhu Abhilekh Shakha	Wi-MAX HO
1799	Narayanpur	Narayanpur	Civil Surjeon	Wi-MAX HO
1800	Narayanpur	Narayanpur	BMO Office	Wi-MAX HO
1801	Narayanpur	Narayanpur	Rajsaw Department	Wi-MAX HO
1802	Narayanpur	Narayanpur	Bhu Abhilekh Shakha	Wi-MAX HO
1803	Narayanpur	Narayanpur	Dy. Collector	Wi-MAX HO
	Narayanpur	Narayanpur		Wi-MAX HO
	Narayanpur	Narayanpur		Wi-MAX HO
1804	Narayanpur	Narayanpur	Collectorate Mr. L S Ken	Wi-MAX HO
	Narayanpur	Narayanpur		Wi-MAX HO
1805	Narayanpur	Narayanpur	Upper Collector	Wi-MAX HO
	Narayanpur	Narayanpur		Wi-MAX HO
1806	Narayanpur	Narayanpur	Dy. Collector	Wi-MAX HO
	Narayanpur	Narayanpur		Wi-MAX HO
1807	Narayanpur	Narayanpur	Oop Nirwachan Adhikari	Wi-MAX HO
	Narayanpur	Narayanpur		Wi-MAX HO
1808	Narayanpur	Narayanpur	Police Control Room	Wi-MAX HO
1809	Raigarh	Raigarh	Election Office	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1810	Raigarh	Raigarh	CSPDCL	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1811	Raigarh	Raigarh	CSEB Office	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1812	Raigarh	Raigarh	Add Collector	Wi-MAX HO
1813	Raigarh	Raigarh	Sahayak Sanchalak Jansampark	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO

SNO	District	Block	Office Name	Category
1814	Raigarh	Raigarh	Joint Collector	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1815	Raigarh	Raigarh	Jila Panjiyak Adhikari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1816	Raigarh	Raigarh	Nazul Adhikari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1817	Raigarh	Raigarh	Matasyodyog	Wi-MAX HO
1818	Raigarh	Raigarh	Up Panjiyak Adhikari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1819	Raigarh	Raigarh	Bhu Abhilekh Adhikari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1820	Raigarh	Raigarh	Deputy Collector	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1821	Raigarh	Raigarh	Sahayak Ayukt Abkari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1822	Raigarh	Raigarh	Collector	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1823	Raigarh	Raigarh	Upper Collector	Wi-MAX HO
1824	Raigarh	Raigarh	Police Thana	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1825	Raigarh	Raigarh	Tahasil Office	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1826	Raigarh	Raigarh	Anuvibhagiy Adhikari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1827	Raigarh	Raigarh	Mahila Bal Vikas	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1828	Raigarh	Raigarh	Sahayak Bhumi Sanrakshan	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1829	Raigarh	Raigarh	Citi Majistrate	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1830	Raigarh	Raigarh	Dyputy Collector	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1831	Raigarh	Raigarh	PWD Division	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1832	Raigarh	Raigarh	PWD Bridge Section	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1833	Raigarh	Raigarh	PWD SE Bridge	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1834	Raigarh	Raigarh	PWD Setu	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1835	Raigarh	Raigarh	Up Sanchalak Krishi	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1836	Raigarh	Raigarh	Adhikshak Jila Jail	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO

SNO	District	Block	Office Name	Category
1837	Raigarh	Raigarh	Mahila Bal Vikas Adhikari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1838	Raigarh	Raigarh	Adim Jati Kalyan Vibhag	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1839	Raigarh	Raigarh	Food Office	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1840	Raigarh	Raigarh	Food Officer	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1841	Raigarh	Raigarh	Sahayak Ayukt Abkari	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1842	Raigarh	Raigarh	Deputy Collector Office	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1843	Raigarh	Raigarh	PWD Bridge Division	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1844	Raigarh	Raigarh	Upper Collector	Wi-MAX HO
1845	Raigarh	Raigarh	Upper Collector	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1846	Raigarh	Raigarh	Asst Commisioner Travel Dep	Wi-MAX HO
1847	Raigarh	Raigarh	PWD Setu Nirman	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1848	Raigarh	Raigarh	SDO RES	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1849	Raigarh	Raigarh	SP Office	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1850	Raigarh	Raigarh	Anuvibhagiy Adhikari Krishi	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1851	Raigarh	Raigarh	Jila Yojna Evam Sankyiki	Wi-MAX HO
	Raigarh	Raigarh		Wi-MAX HO
1852	Raigarh	Raigarh	Oop Panjiyak Adhikari	Wi-MAX HO
1853	Raigarh	Raigarh	Sahayak Ayukt Abkari Vibhag	Wi-MAX HO
1854	Raigarh	Raigarh	Sahayak Abkari Adhikari	Wi-MAX HO
1855	Raigarh	Raigarh	Sr Development Agriculture Office	Wi-MAX HO
1856	Raigarh	Raigarh	Police Station	Wi-MAX HO
1857	Raigarh	Raigarh	PHE	Wi-MAX HO
1858	Raigarh	Raigarh	Najarat Shakha	Wi-MAX HO
1859	Raigarh	Raigarh	CEO Office	Wi-MAX HO
1860	Raigarh	Raigarh	Jila Panchayat APO	Wi-MAX HO
1861	Raigarh	Raigarh	Sahayak Sanchalak	Wi-MAX HO
1862	Raigarh	Raigarh	Treasury Office	Wi-MAX HO
1863	Raigarh	Raigarh	NIC	Wi-MAX HO
1864	Raigarh	Raigarh	Superident Office	Wi-MAX HO
1865	Raigarh	Raigarh	Koshalaya Office	Wi-MAX HO
1866	Raigarh	Raigarh	Meeting Hall	Wi-MAX HO

SNO	District	Block	Office Name	Category
1867	Raigarh	Raigarh	Jila Panchayat Lekha Adhikari	Wi-MAX HO
1868	Raigarh	Raigarh	Jila Panchayat NAREGA	Wi-MAX HO
1869	Raigarh	Raigarh	Steno to CEO	Wi-MAX HO
1870	Raigarh	Raigarh	Jila Panchyat ACEO	Wi-MAX HO
1871	Raigarh	Raigarh	Steno to Collector	Wi-MAX HO
1872	Raigarh	Raigarh	Collectrate Office	Wi-MAX HO
1873	Raigarh	Raigarh	Collectrate Office Comp Room	Wi-MAX HO
1874	Raigarh	Raigarh	Dist Treasury Office	Wi-MAX HO
1875	Raigarh	Raigarh	Jila Nirvachan Adhikari	Wi-MAX HO
1876	Raigarh	Raigarh	PA to Collector	Wi-MAX HO
1877	Raigarh	Raigarh	Dypty Collector	Wi-MAX HO
1878	Raigarh	Raigarh	Bal Shramik Pariyojna	Wi-MAX HO
1879	Raigarh	Raigarh	Khanij Vibhag	Wi-MAX HO
1880	Raigarh	Raigarh	Jila Antavyasay	Wi-MAX HO
1881	Raigarh	Raigarh	Tahasil Office nayab Nazir	Wi-MAX HO
1882	Raigarh	Raigarh	Tribla Development	Wi-MAX HO
1883	Raigarh	Raigarh	Dist Planning Statical Office	Wi-MAX HO
1884	Raigarh	Raigarh	Khanij Shakha	Wi-MAX HO
1885	Raigarh	Raigarh	Nayab Tahasildar	Wi-MAX HO
1886	Raigarh	Raigarh	Nayab Tahasildar	Wi-MAX HO
1887	Raigarh	Raigarh	Janpad Panchayat CEO	Wi-MAX HO
1888	Raigarh	Raigarh	Tahasil Office Comp. Room	Wi-MAX HO
1889	Raigarh	Raigarh	Tahasil Office Kanungo	Wi-MAX HO
1890	Raigarh	Raigarh	Janpad Panchayat NREGA	Wi-MAX HO
1891	Raigarh	Raigarh	Janpad Panchayat President	Wi-MAX HO
1892	Raigarh	Raigarh	Janpad Panchayat Inspector	Wi-MAX HO
1893	Raigarh	Raigarh	Dist Education Office	Wi-MAX HO
1894	Raigarh	Raigarh	Janoad Panchayat ACEO	Wi-MAX HO
1895	Raigarh	Raigarh	Janpad Panchayat Lekha Shakha	Wi-MAX HO
1896	Raigarh	Baramkela	Nagar Panchayat	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1897	Raigarh	Baramkela	Janpad Panchayat President	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1898	Raigarh	Baramkela	Janpad Panchayat CEO	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1899	Raigarh	Baramkela	Janpad Panchayat Add CEO	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1900	Raigarh	Baramkela	Janpad Panchayat Vice President	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1901	Raigarh	Baramkela	Janpad Panchayat PO	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1902	Raigarh	Baramkela	Police Station	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1903	Raigarh	Baramkela	Mahila Bal Vikas	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raigarh	Baramkela		Wi-MAX HO
1904	Raigarh	Baramkela	Tahasil Office - 1	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1905	Raigarh	Baramkela	Tahasil Office - 2	Wi-MAX HO
	Raigarh	Baramkela		Wi-MAX HO
1906	Raigarh	Baramkela	Tahasil Office - 3	Wi-MAX HO
1907	Raigarh	Baramkela	Karyalaya Police Anuvibhagiy Adhikari	Wi-MAX HO
1908	Raigarh	Baramkela	Janpad Panchayat Lekhapal	Wi-MAX HO
1909	Raigarh	Baramkela	Janpad Panchayat CEO	Wi-MAX HO
1910	Raigarh	Baramkela	SDO RES	Wi-MAX HO
1911	Raigarh	Baramkela	Shiksha Karmi Shakha	Wi-MAX HO
1912	Raigarh	Baramkela	Janpad Panchayat NREGA	Wi-MAX HO
1913	Raigarh	Dharamjaygarh	Police Thana	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1914	Raigarh	Dharamjaygarh	SDOP Office	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1915	Raigarh	Dharamjaygarh	Asst Soil Conservation	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1916	Raigarh	Dharamjaygarh	Agriculture Office	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1917	Raigarh	Dharamjaygarh	Mahila Bal Vikas	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1918	Raigarh	Dharamjaygarh	Janpad Panchayat Vice President	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1919	Raigarh	Dharamjaygarh	Janpad Panchayat President	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1920	Raigarh	Dharamjaygarh	Janpad Panchayat CEO	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1921	Raigarh	Dharamjaygarh	Janpad Panchayat PO	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1922	Raigarh	Dharamjaygarh	Janpad Panchayat NAREGA	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1923	Raigarh	Dharamjaygarh	Khand Chikitsa	Wi-MAX HO
	Raigarh	Dharamjaygarh		Wi-MAX HO
1924	Raigarh	Dharamjaygarh	Sr Agriculture Office	Wi-MAX HO
1925	Raigarh	Dharamjaygarh	SDM Office	Wi-MAX HO
1926	Raigarh	Dharamjaygarh	Agriculture SDO	Wi-MAX HO
1927	Raigarh	Dharamjaygarh	Forest Office Vyay Shakha	Wi-MAX HO
1928	Raigarh	Dharamjaygarh	Forest Office Sthapna Shakha	Wi-MAX HO
1929	Raigarh	Dharamjaygarh	Asst Soil Conservation Office	Wi-MAX HO
1930	Raigarh	Dharamjaygarh	Janpad Panchayat Samaj Kalyan	Wi-MAX HO
1931	Raigarh	Dharamjaygarh	Steno to DO Forest Office	Wi-MAX HO
1932	Raigarh	Dharamjaygarh	Divisional Forest Office	Wi-MAX HO
1933	Raigarh	Dharamjaygarh	Janpad Panchayat Stapna Shakha	Wi-MAX HO

SNO	District	Block	Office Name	Category
1934	Raigarh	Dharamjaygarh	Janpad Panchayat Lekha	Wi-MAX HO
1935	Raigarh	Dharamjaygarh	Janpad Panchayat Shiksha Karmi Shakha	Wi-MAX HO
1936	Raigarh	Dharamjaygarh	Takniki Shakha Forest Office	Wi-MAX HO
1937	Raigarh	Dharamjaygarh	Tendupatta Vibhag	Wi-MAX HO
1938	Raigarh	Gharghoda	SDO RES	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1939	Raigarh	Gharghoda	Tahasildar	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1940	Raigarh	Gharghoda	Nayab Tahasildar	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1941	Raigarh	Gharghoda	SDM Office	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1942	Raigarh	Gharghoda	Sr Agriculture Office	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1943	Raigarh	Gharghoda	Mahila Bal Vikas	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1944	Raigarh	Gharghoda	Khand Chikitsa	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1945	Raigarh	Gharghoda	Janpad Panchayat Vice President	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1946	Raigarh	Gharghoda	JAnpad Panchayat CEO	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1947	Raigarh	Gharghoda	Janpad Panchayat President	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1947	Raigarh	Gharghoda	Janpad Panchayat NREGA	Wi-MAX HO
1949	Raigarh	Gharghoda	Janpad Panchayat Project Officer	Wi-MAX HO
1950	Raigarh	Gharghoda	Police Station	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1951	Raigarh	Gharghoda	ITI	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1952	Raigarh	Gharghoda	Nagar Panchayat	Wi-MAX HO
	Raigarh	Gharghoda		Wi-MAX HO
1953	Raigarh	Gharghoda	CG WareHouse	Wi-MAX HO
1954	Raigarh	Gharghoda	Janpad Panchayat PO	Wi-MAX HO
1955	Raigarh	Gharghoda	Janpad Panchayat CEO	Wi-MAX HO
1956	Raigarh	Gharghoda	Up Panjiyak	Wi-MAX HO
1957	Raigarh	Gharghoda	Tahasi Office	Wi-MAX HO
1958	Raigarh	Gharghoda	Food Officer	Wi-MAX HO
1959	Raigarh	Gharghoda	Janpad Panchayat Accountent	Wi-MAX HO
1960	Raigarh	Gharghoda	Janpad Panchayat Lekha Shakha	Wi-MAX HO
1961	Raigarh	Kharsia	Janpad Panchayat	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1962	Raigarh	Kharsia	SDM Office	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO

SNO	District	Block	Office Name	Category
1963	Raigarh	Kharsia	Tahasil Office	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1964	Raigarh	Kharsia	Police Thana - 1	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1965	Raigarh	Kharsia	Police Thana - 2	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1966	Raigarh	Kharsia	Police Thana	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1967	Raigarh	Kharsia	BEO	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1968	Raigarh	Kharsia	Civil Hospital	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1969	Raigarh	Kharsia	Mahila Bal Vikas	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1970	Raigarh	Kharsia	SDOP	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1971	Raigarh	Kharsia	Janpad Panchayat	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1972	Raigarh	Kharsia	Janpad Panchayat Computer Room	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1973	Raigarh	Kharsia	Janpad Panchayat CEO	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1974	Raigarh	Kharsia	Janpad Panchayat Rojgar Guarantee	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1975	Raigarh	Kharsia	Janpad Panchayat Vice President	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1976	Raigarh	Kharsia	ITI	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1977	Raigarh	Kharsia	CG Ware House - 1	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1978	Raigarh	Kharsia	CG Ware House - 2	Wi-MAX HO
	Raigarh	Kharsia		Wi-MAX HO
1979	Raigarh	Kharsia	Janpad Panchayat RES	Wi-MAX HO
1980	Raigarh	Kharsia	Agriculture Dep	Wi-MAX HO
1981	Raigarh	Kharsia	Janpad Panchayat Lekhapal	Wi-MAX HO
1982	Raigarh	Kharsia	Janpad Panchayat ADO	Wi-MAX HO
1983	Raigarh	Kharsia	Janpad Panchayat Inspector	Wi-MAX HO
1984	Raigarh	Lailunga	BRCC	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1985	Raigarh	Lailunga	Nagar Panchayat	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1986	Raigarh	Lailunga	Police Thana	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO

SNO	District	Block	Office Name	Category
1987	Raigarh	Lailunga	Sr Agriculture Office	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1988	Raigarh	Lailunga	Agriculture Office	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1989	Raigarh	Lailunga	Janpad Panchayat PO	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1990	Raigarh	Lailunga	Janpad Panchayat Vice President	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1991	Raigarh	Lailunga	Janpad Panchayat President	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1992	Raigarh	Lailunga	Janpad Panchayat CEO	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1993	Raigarh	Lailunga	BEO	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1994	Raigarh	Lailunga	Janpad Panchayat Lekha Shakha -1	Wi-MAX HO
1995	Raigarh	Lailunga	Janpad Panchayat NREGA	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1996	Raigarh	Lailunga	CG Ware House	Wi-MAX HO
	Raigarh	Lailunga		Wi-MAX HO
1997	Raigarh	Lailunga	SDO RES	Wi-MAX HO
1998	Raigarh	Lailunga	Janpad Panchayat Lekha Shakha	Wi-MAX HO
1999	Raigarh	Lailunga	Janpad Panchayat NREGA	Wi-MAX HO
2000	Raigarh	Lailunga	Panchayat Inspector	Wi-MAX HO
2001	Raigarh	Lailunga	janpad Panchayat Sthapna Shakha	Wi-MAX HO
2002	Raigarh	Lailunga	Akiriti Jagrahan Vikas Pariyojna	Wi-MAX HO
2003	Raigarh	Lailunga	Janpad Panchayat Comp Room	Wi-MAX HO
2004	Raigarh	Lailunga	Pashu Chikitsalaya	Wi-MAX HO
2005	Raigarh	Pussore	Tahasil Office	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2006	Raigarh	Pussore	Mahila Bal Vikas	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2007	Raigarh	Pussore	Vikas Khand Shiksha Adhikari	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2008	Raigarh	Pussore	ITI	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2009	Raigarh	Pussore	Sr Agriculture Office	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2010	Raigarh	Pussore	BRCC	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2011	Raigarh	Pussore	Janpad Panchayat President	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2012	Raigarh	Pussore	Janpad Panchayat Vive President	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2013	Raigarh	Pussore	Janpad Panchayat PO	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raigarh	Pussore		Wi-MAX HO
2014	Raigarh	Pussore	SDO RES	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2015	Raigarh	Pussore	Janpad Panchayat CEO	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2016	Raigarh	Pussore	Janpad Panchayat Comp. Room	Wi-MAX HO
	Raigarh	Pussore		Wi-MAX HO
2017	Raigarh	Pussore	Govt Hospital	Wi-MAX HO
2018	Raigarh	Pussore	Pashu Chikitsalaya	Wi-MAX HO
2019	Raigarh	Pussore	Janpad Panchayat Inspector	Wi-MAX HO
2020	Raigarh	Pussore	Janpad Panchayat Lekhapal	Wi-MAX HO
2021	Raigarh	Pussore	Police Thana	Wi-MAX HO
2022	Raigarh	Sarangarh	Pashu Chikitsa	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2023	Raigarh	Sarangarh	BMO	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2024	Raigarh	Sarangarh	Khand Chikitsa	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2025	Raigarh	Sarangarh	SDOP Office Pradhan Arakshak	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2026	Raigarh	Sarangarh	SDOP Office	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2027	Raigarh	Sarangarh	Police Station - 1	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2028	Raigarh	Sarangarh	POlice Station - 2	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2029	Raigarh	Sarangarh	BRCC	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2030	Raigarh	Sarangarh	PHE - 1	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2031	Raigarh	Sarangarh	PHE - 2	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2032	Raigarh	Sarangarh	Tahasildar	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2033	Raigarh	Sarangarh	Nayab Tahasildar	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2034	Raigarh	Sarangarh	Tahasildar Office	Wi-MAX HO
2035	Raigarh	Sarangarh	Forest Department	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2036	Raigarh	Sarangarh	Janpad Panchayat Vice President	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2037	Raigarh	Sarangarh	Janpad Panchayat	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO

SNO	District	Block	Office Name	Category
2038	Raigarh	Sarangarh	Janpad Panchayat	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2039	Raigarh	Sarangarh	Janpad Panchayat	Wi-MAX HO
2040	Raigarh	Sarangarh	Mahila Bal Vikas - 1	Wi-MAX HO
	Raigarh	Sarangarh		Wi-MAX HO
2041	Raigarh	Sarangarh	Mahila Bal Vikas - 2	Wi-MAX HO
2042	Raigarh	Sarangarh	CEO Office	Wi-MAX HO
2043	Raigarh	Tamnar	Block Medical Office	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2044	Raigarh	Tamnar	Janpad Panchayat NAREGA	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2045	Raigarh	Tamnar	Janpad Panchayat Rojgar Guarantee	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2046	Raigarh	Tamnar	Janpad Panchayat CEO	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2047	Raigarh	Tamnar	Janpad Panchayat PO	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2048	Raigarh	Tamnar	SDO RES	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2049	Raigarh	Tamnar	Janpad Panchayat President	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2050	Raigarh	Tamnar	Police Station	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2051	Raigarh	Tamnar	Janpad Panchyat, Vice President	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2052	Raigarh	Tamnar	ITI	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2053	Raigarh	Tamnar	Janpad Panchyat, Computer Room	Wi-MAX HO
	Raigarh	Tamnar		Wi-MAX HO
2054	Raigarh	Tamnar	Janpad Panchyat, RES	Wi-MAX HO
2055	Raigarh	Tamnar	Tahasil Office	Wi-MAX HO
2056	Raigarh	Tamnar	Gram Udyog	Wi-MAX HO
2057	Raigarh	Tamnar	Janpad Panchayat Vice President	Wi-MAX HO
2058	Raipur	Raipur	PHQ, SIB Control Room	Wi-MAX HO
2059	Raipur	Raipur	PHQ, PA to IG, Smt. Rekha Nair	Wi-MAX HO
2060	Raipur	Raipur	PHQ, Incharge SCR	Wi-MAX HO
2061	Raipur	Raipur	DG, Jail	Wi-MAX HO
2062	Raipur	Raipur	PHQ, ATS	Wi-MAX HO
2063	Raipur	Raipur	PHQ, SIB, IG	Wi-MAX HO
2064	Raipur	Raipur	PHQ, AIG	Wi-MAX HO
2065	Raipur	Raipur	PHQ, 204	Wi-MAX HO
2066	Raipur	Raipur	Tahsil Office	Wi-MAX HO
2067	Raipur	Raipur	Upbhogta Foram	Wi-MAX HO
2068	Raipur	Raipur	Satyam Choice Center	Wi-MAX HO

SNO	District	Block	Office Name	Category
2069	Raipur	Raipur	PHQ, Incharge BDS	Wi-MAX HO
2070	Raipur	Raipur	Central Jail, Accountant	Wi-MAX HO
2071	Raipur	Raipur	NRHM Office	Wi-MAX HO
2072	Raipur	Raipur	PWD Office	Wi-MAX HO
2073	Raipur	Raipur	SP Rail Office	Wi-MAX HO
2074	Raipur	Raipur	RES Office	Wi-MAX HO
2075	Raipur	Raipur	Sub Divisional Agriculture	Wi-MAX HO
2076	Raipur	Raipur	DSP Rail Office	Wi-MAX HO
2077	Raipur	Raipur	PHQ, IG, CAF Building	Wi-MAX HO
2078	Raipur	Raipur	PHQ, ADG Training	Wi-MAX HO
2079	Raipur	Raipur	PHQ, IG, T/C	Wi-MAX HO
2080	Raipur	Raipur	PHQ, IG Planning, Room No. 7	Wi-MAX HO
2081	Raipur	Raipur	Town & country palnning	Wi-MAX HO
2082	Raipur	Raipur	PHQ, DGP CG	Wi-MAX HO
2083	Raipur	Raipur	Nagar Sena	Wi-MAX HO
2084	Raipur	Raipur	State Institute of Health & Family	Wi-MAX HO
2085	Raipur	Raipur	Collectorate Meeting Hall	Wi-MAX HO
2086	Raipur	Raipur	Chips Office, Mantralay	Wi-MAX HO
2087	Raipur	Raipur	Jail Head Quater	Wi-MAX HO
2088	Raipur	Raipur	ENIC Office, PWD	Wi-MAX HO
2089	Raipur	Raipur	Governor House, Conference hall	Wi-MAX HO
2090	Raipur	Raipur	Governor House, Joint Sec to Governor	Wi-MAX HO
2091	Raipur	Raipur	Governor House	Wi-MAX HO
2092	Raipur	Raipur	Governor House, Secretary to governor	Wi-MAX HO
2093	Raipur	Raipur	Governor House	Wi-MAX HO
2094	Raipur	Raipur	Governor House, ADC to Governor	Wi-MAX HO
2095	Raipur	Raipur	Governor House	Wi-MAX HO
2096	Raipur	Raipur	CM House	Wi-MAX HO
2097	Raipur	Raipur	CM House	Wi-MAX HO
2098	Raipur	Raipur	CM House	Wi-MAX HO
2099	Raipur	Raipur	CM House	Wi-MAX HO
2100	Raipur	Raipur	Rajya Yojana Aayog	Wi-MAX HO
2101	Raipur	Raipur	Rajya Yojana Aayog	Wi-MAX HO
2102	Raipur	Raipur	IG, Jail Head quator	Wi-MAX HO
2103	Raipur	Raipur	EE, PWD Office	Wi-MAX HO
2104	Raipur	Raipur	SDO, PWD, Eng. College	Wi-MAX HO
2105	Raipur	Raipur	SDM, Collectorate Parisar, Room no. 4	Wi-MAX HO
	Raipur	Raipur		Wi-MAX HO
2106	Raipur	Raipur	Mahila Bal Vikas	Wi-MAX HO
2107	Raipur	Raipur	Mahila Bal Vikas	Wi-MAX HO
2108	Raipur	Raipur	Mahila Bal Vikas	Wi-MAX HO
2109	Raipur	Raipur	Mahila Bal Vikas	Wi-MAX HO
2110	Raipur	Raipur	Bridge Office, PWD, Circle - 2	Wi-MAX HO
2111	Raipur	Raipur	Lok Nirman Vibhag, Circle - 2	Wi-MAX HO

SNO	District	Block	Office Name	Category
2112	Raipur	Raipur	PWD Circle - 2	Wi-MAX HO
2113	Raipur	Raipur	CMO Office	Wi-MAX HO
2114	Raipur	Raipur	Khadya Shakha	Wi-MAX HO
2115	Raipur	Raipur	Nagar Sena	Wi-MAX HO
2116	Raipur	Raipur	Oop Sanchalak Krishi	Wi-MAX HO
2117	Raipur	Raipur	Deputy Collector, Room no. 14	Wi-MAX HO
2118	Raipur	Raipur	Deputy Collector, Room no. 11	Wi-MAX HO
2119	Raipur	Raipur	CG District Officer, CGSCSC	Wi-MAX HO
2120	Raipur	Raipur	CHips Office, CEO	Wi-MAX HO
2121	Raipur	Raipur	CHips Office, ACEO	Wi-MAX HO
2122	Raipur	Raipur	Collector	Wi-MAX HO
2123	Raipur	Raipur	Additional Collector	Wi-MAX HO
2124	Raipur	Raipur	DSP Office	Wi-MAX HO
2125	Raipur	Raipur	ASP Office	Wi-MAX HO
2126	Raipur	Raipur	SP Office	Wi-MAX HO
2127	Raipur	Raipur	Sanyukt Collector	Wi-MAX HO
2128	Raipur	Raipur	CEO, Jila Panchyat	Wi-MAX HO
2129	Raipur	Raipur	PHQ, CF Control Room	Wi-MAX HO
2130	Raipur	Raipur	PWD Office Circle - 3	Wi-MAX HO
2131	Raipur	Raipur	PWD Office Circle - 3	Wi-MAX HO
2132	Raipur	Raipur	PWD Office Circle - 3	Wi-MAX HO
2133	Raipur	Raipur	Central Jail, Addikshak	Wi-MAX HO
2134	Raipur	Raipur	Nazul office, Collectorate, Mr. K K Bakshi	Wi-MAX HO
2135	Raipur	Raipur	Nazul office, Collectorate, Smt. Poonam Soni	Wi-MAX HO
2136	Raipur	Raipur	Axis Bank	Wi-MAX HO
2137	Raipur	Raipur	Upbhogta Foram	Wi-MAX HO
2138	Raipur	Raipur	SE Circle - 1	Wi-MAX HO
2139	Raipur	Raipur	ADM Upper Collector	Wi-MAX HO
2140	Raipur	Raipur	Rajya Nagrikk Aapurti Nigam	Wi-MAX HO
2141	Raipur	Raipur	Agriculture Office Farmer Training	Wi-MAX HO
2142	Raipur	Raipur	Agriculture Office Farmer Training	Wi-MAX HO
2143	Raipur	Raipur	lok Nirman Vibhag, PWD	Wi-MAX HO
2144	Raipur	Raipur	lok Nirman Vibhag, PWD	Wi-MAX HO
2145	Raipur	Raipur	lok Nirman Vibhag, PWD	Wi-MAX HO
2146	Raipur	Raipur	Circuit House	Wi-MAX HO
2147	Raipur	Raipur	Circuit House	Wi-MAX HO
2148	Raipur	Raipur	Supertindent, Collectorate Parisar	Wi-MAX HO
2149	Raipur	Raipur	Treasury Office	Wi-MAX HO
2150	Raipur	Raipur	Upbhogta Forum	Wi-MAX HO
2151	Raipur	Raipur	Deputy Director of Agriculture	Wi-MAX HO
2152	Raipur	Raipur	Sr PA to Engineer in Chief PWD	Wi-MAX HO
2153	Raipur	Raipur	Adhikshak Abhiyanta Vidyut Yantriki	Wi-MAX HO

SNO	District	Block	Office Name	Category
2154	Raipur	Raipur	PHQ IG (SB)	Wi-MAX HO
2155	Raipur	Raipur	PHQ - IG Naxal Operation	Wi-MAX HO
2156	Raipur	Raipur	Jila Panchayat Steno Shakha	Wi-MAX HO
2157	Raipur	Raipur	Up Police Adhikshak Police Line	Wi-MAX HO
2158	Raipur	Raipur	Mahila Bal Vikas	Wi-MAX HO
2159	Raipur	Raipur	Police Telecomunication Range HQ	Wi-MAX HO
2160	Raipur	Raipur	Rajya Bhandar Grah Nirman	Wi-MAX HO
2161	Raipur	Raipur	School Shiksha Room No 155, Mantralaya	Wi-MAX HO
2162	Raipur	Raipur	Corporative Department, Mantralaya	Wi-MAX HO
2163	Raipur	Raipur	Mahila Bal Vikas & Samaj Kalyan	Wi-MAX HO
2164	Raipur	Raipur	IT Secretery, Aman Singh	Wi-MAX HO
2165	Raipur	Raipur	Mr Biju, Personal Sec. of Aman Singh Sir	Wi-MAX HO
2166	Raipur	Raipur	Vidhi evam Vidhayi Vibhag	Wi-MAX HO
2167	Raipur	Raipur	State Planning Commission	Wi-MAX HO
2168	Raipur	Raipur	Chief Secretary,	Wi-MAX HO
2169	Raipur	Raipur	Van Vibhag, Secretary	Wi-MAX HO
2170	Raipur	Raipur	Uchha Shiksha Vibhag, Secretary	Wi-MAX HO
2171	Raipur	Raipur	Vanijya evam Udyog, Secretart	Wi-MAX HO
2172	Raipur	Raipur	Secretary of Chief Minister	Wi-MAX HO
2173	Raipur	Raipur	Dep of PHE, Joint Secratery	Wi-MAX HO
2174	Raipur	Raipur	Apda Prabandhan, Pricipal Secretary	Wi-MAX HO
2175	Raipur	Raipur	Chief Secretary, Khadya Nagrik Apurti	Wi-MAX HO
2176	Raipur	Raipur	Awas evamParyavaran, Chief Secretary	Wi-MAX HO
2177	Raipur	Raipur	Secretary of AdimJati and Anu. Jati	Wi-MAX HO
2178	Raipur	Raipur	Principal Secretary, Agriculture	Wi-MAX HO
2179	Raipur	Raipur	Principal Secretary, grah, Jail, Parivahan	Wi-MAX HO
2180	Raipur	Raipur	PA to Addi. Chief Secretary	Wi-MAX HO
2181	Raipur	Raipur	Minister, Mr Hemchand Yadav	Wi-MAX HO
2182	Raipur	Raipur	Special Secretary to CM	Wi-MAX HO
2183	Raipur	Raipur	Member, Rajya Yojna Ayog	Wi-MAX HO
2184	Raipur	Raipur	Secretary, Khadya Nagrik Apurti	Wi-MAX HO
2185	Raipur	Raipur	Minister,Mr Rajesh Munat	Wi-MAX HO
2186	Raipur	Raipur	Secretary, Home Department	Wi-MAX HO
2187	Raipur	Raipur	Secretary, Aabkari Department	Wi-MAX HO
2188	Raipur	Raipur	Sahakarita, Panjiyak	Wi-MAX HO
2189	Raipur	Raipur	Minister, Grih, Jail, Sahakarita	Wi-MAX HO
2190	Raipur	Raipur	Vanijya & Udyog, Mr Vinod Gupta	Wi-MAX HO
2191	Raipur	Raipur	Energy, Mr Umesh K Agrawal	Wi-MAX HO
2192	Raipur	Raipur	Awas & Paryavaran, Mr S S Bajaj	Wi-MAX HO
2193	Raipur	Raipur	School Shiksha Room No 153	Wi-MAX HO
2194	Raipur	Raipur	Ayukt Udyog, Mr P Ramesh Kumar	Wi-MAX HO
2195	Raipur	Raipur	Khel Paryatan & Sanskriti	Wi-MAX HO
2196	Raipur	Abhanpur	Janpad Panchayat CEO	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raipur	Abhanpur		Wi-MAX HO
2197	Raipur	Abhanpur	Police Thana	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2198	Raipur	Abhanpur	Oop Panjiyak	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2199	Raipur	Abhanpur	Mahila Bal Vikas	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2200	Raipur	Abhanpur	Mahila Bal Vikas	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2201	Raipur	Abhanpur	Tahasil Office	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2202	Raipur	Abhanpur	Pashu Chikitsa	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2203	Raipur	Abhanpur	PO, Janpad Panchyat	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2204	Raipur	Abhanpur	Sr. Agriculture Office	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2205	Raipur	Abhanpur	Agriculture Office	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2206	Raipur	Abhanpur	Khand Chikitsa	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2207	Raipur	Abhanpur	Khand Chikitsa	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2208	Raipur	Abhanpur	Police Thana	Wi-MAX HO
	Raipur	Abhanpur		Wi-MAX HO
2209	Raipur	Arang	Block Education office	Wi-MAX HO
2210	Raipur	Arang	Janpad Panchayat Com. Room	Wi-MAX HO
2211	Raipur	Arang	Agriculture Office	Wi-MAX HO
2212	Raipur	Arang	Tahasil Office	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2213	Raipur	Arang	Mahila Bal Vikas	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2214	Raipur	Arang	Police Thana	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2215	Raipur	Arang	BRCC OFFICE	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2216	Raipur	Arang	Janpad Panchyat, CEO	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2217	Raipur	Arang	Janpad Panchyat, Computer room	Wi-MAX HO
2218	Raipur	Arang	Khand Chikitsa	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2219	Raipur	Arang	Sr Agriculture Office	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2220	Raipur	Arang	Block Education office	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
	Raipur	Arang		Wi-MAX HO
2221	Raipur	Arang	Police Thana	Wi-MAX HO
	Raipur	Arang		Wi-MAX HO
2222	Raipur	Arang	Govt. Hospital	Wi-MAX HO
2223	Raipur	Arang	Block Medical Hospital (CHC)	Wi-MAX HO
2224	Raipur	Baloda Bazar	Matasya Vibhag	Wi-MAX HO
2225	Raipur	Baloda Bazar	Janpad Panchayat NAREGA	Wi-MAX HO
2226	Raipur	Baloda Bazar	Finance Department	Wi-MAX HO
2227	Raipur	Baloda Bazar	Collector	Wi-MAX HO
2228	Raipur	Baloda Bazar	SP OFFICE -1	Wi-MAX HO
2229	Raipur	Baloda Bazar	SP OFFICE - Vetan Shakha	Wi-MAX HO
2230	Raipur	Baloda Bazar	Adheekshak Shakha	Wi-MAX HO
2231	Raipur	Baloda Bazar	Deputy Collector	Wi-MAX HO
2232	Raipur	Baloda Bazar	NIC ROOM	Wi-MAX HO
2233	Raipur	Baloda Bazar	Food Office	Wi-MAX HO
2234	Raipur	Baloda Bazar	Upper Collector	Wi-MAX HO
2235	Raipur	Baloda Bazar	Jila Nazir Shakha	Wi-MAX HO
2236	Raipur	Baloda Bazar	Steno to Collector	Wi-MAX HO
2237	Raipur	Baloda Bazar	Jila Mahila Bal Vikas	Wi-MAX HO
2238	Raipur	Baloda Bazar	Adivashi Shakha	Wi-MAX HO
2239	Raipur	Baloda Bazar	DRDA Office	Wi-MAX HO
2240	Raipur	Baloda Bazar	Bhu Abhilekh Shakha	Wi-MAX HO
2241	Raipur	Baloda Bazar	Janpad Panchayat CEO	Wi-MAX HO
2242	Raipur	Baloda Bazar	Police Thana - 1	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2243	Raipur	Baloda Bazar	Police Thana - 2	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2244	Raipur	Baloda Bazar	UP JAIL - 1	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2245	Raipur	Baloda Bazar	UP JAIL - 2	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2246	Raipur	Baloda Bazar	SDAO Agriculture Office	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2247	Raipur	Baloda Bazar	Sr. Agriculture Office	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2248	Raipur	Baloda Bazar	Sub Div. Agriculture Office	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2249	Raipur	Baloda Bazar	Mahila Bal Vikas - 1	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2250	Raipur	Baloda Bazar	Mahila Bal Vikas - 2	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2251	Raipur	Baloda Bazar	Lokswasth Yantriki - 1	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2252	Raipur	Baloda Bazar	Lokswasth Yantriki - 2	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raipur	Baloda Bazar		Wi-MAX HO
2253	Raipur	Baloda Bazar	Oop Panjiyak Office	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2254	Raipur	Baloda Bazar	Lok Nirman Vibhag	Wi-MAX HO
	Raipur	Baloda Bazar		Wi-MAX HO
2255	Raipur	Baloda Bazar	Lok Nirman Vibhag	Wi-MAX HO
2256	Raipur	Baloda Bazar	Anuvibhagiy Adhikari Police	Wi-MAX HO
2257	Raipur	Baloda Bazar	Anuvibhagiy Adhikari Police	Wi-MAX HO
2258	Raipur	Baloda Bazar	Tahasil Office	Wi-MAX HO
2259	Raipur	Baloda Bazar	Sub Treasury Office	Wi-MAX HO
2260	Raipur	Baloda Bazar	Panchyat Shakha	Wi-MAX HO
2261	Raipur	Baloda Bazar	Tahasil Office	Wi-MAX HO
2262	Raipur	Bhatapara	Matasya Vibhag	Wi-MAX HO
	Raipur	Bhatapara		Wi-MAX HO
2263	Raipur	Bhatapara	PWD OFFICE - 1	Wi-MAX HO
	Raipur	Bhatapara		Wi-MAX HO
2264	Raipur	Bhatapara	PWD OFFICE - 2	Wi-MAX HO
	Raipur	Bhatapara		Wi-MAX HO
2265	Raipur	Bhatapara	Nagar Paloka CMO	Wi-MAX HO
	Raipur	Bhatapara		Wi-MAX HO
2266	Raipur	Bhatapara	Police Station Gramin	Wi-MAX HO
	Raipur	Bhatapara		Wi-MAX HO
2267	Raipur	Bhatapara	Police Station Shahari	Wi-MAX HO
	Raipur	Bhatapara		Wi-MAX HO
2268	Raipur	Bhatapara	Nagar Paloka Office	Wi-MAX HO
2269	Raipur	Bhatapara	CHC Khand Chikitsa	Wi-MAX HO
2270	Raipur	Bhatapara	Khadya Nagrik Apurti	Wi-MAX HO
2271	Raipur	Bilaigarh	Mahila Bal Vikas - 1	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2272	Raipur	Bilaigarh	Mahila Bal Vikas - 2	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2273	Raipur	Bilaigarh	Janpad Panchayat PO	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2274	Raipur	Bilaigarh	Janpad Panchayat CEO	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2275	Raipur	Bilaigarh	Sr Agriculture Office	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2276	Raipur	Bilaigarh	Police Station	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2277	Raipur	Bilaigarh	Khand Chikitsa Adhikari	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2278	Raipur	Bilaigarh	Agriculture Office	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2279	Raipur	Bilaigarh	SDM OFFICE	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raipur	Bilaigarh		Wi-MAX HO
2280	Raipur	Bilaigarh	Nagar Panchayat	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2281	Raipur	Bilaigarh	Tahasil Office	Wi-MAX HO
	Raipur	Bilaigarh		Wi-MAX HO
2282	Raipur	Chhura	Agriculture Office - 1	Wi-MAX HO
	Raipur	Chhura		Wi-MAX HO
2283	Raipur	Chhura	Agriculture Office - 2	Wi-MAX HO
	Raipur	Chhura		Wi-MAX HO
2284	Raipur	Chhura	Khand Chikitsa Adhikari - 1	Wi-MAX HO
	Raipur	Chhura		Wi-MAX HO
2285	Raipur	Chhura	Khand Chikitsa Adhikari - 2	Wi-MAX HO
	Raipur	Chhura		Wi-MAX HO
2286	Raipur	Chhura	Mahila Bal Vikas - 1	Wi-MAX HO
	Raipur	Chhura		Wi-MAX HO
2287	Raipur	Chhura	Mahila Bal Vikas - 2	Wi-MAX HO
	Raipur	Chhura		Wi-MAX HO
2288	Raipur	Devbhog	Police Thana	Wi-MAX HO
2289	Raipur	Dharsiwa	BEO Office	Wi-MAX HO
2290	Raipur	Dharsiwa	Janpad Panchayat CEO	Wi-MAX HO
2291	Raipur	Dharsiwa	Anuvibhagiy Garamin Yantriki	Wi-MAX HO
2292	Raipur	Dharsiwa	BRCC Office	Wi-MAX HO
2293	Raipur	Dharsiwa	Tahasil Office	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2294	Raipur	Dharsiwa	Khand Chikitsa Adhikari - 1	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2295	Raipur	Dharsiwa	Khand Chikitsa Adhikari - 2	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2296	Raipur	Dharsiwa	Police Thana - 1	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2297	Raipur	Dharsiwa	Police Thana - 2	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2298	Raipur	Dharsiwa	Khadya Nagrik Apurti - 1	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2299	Raipur	Dharsiwa	Khadya Nagrik Apurti - 2	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2300	Raipur	Dharsiwa	Jila Vipanan Kendra	Wi-MAX HO
2301	Raipur	Dharsiwa	Agriculture Office	Wi-MAX HO
	Raipur	Dharsiwa		Wi-MAX HO
2302	Raipur	Fingeshwar	Block Medical Office	Wi-MAX HO
2303	Raipur	Fingeshwar	Tahasil Office	Wi-MAX HO
2304	Raipur	Fingeshwar	Nagar Panchayat - 1	Wi-MAX HO
2305	Raipur	Fingeshwar	Nagar Panchayat - 2	Wi-MAX HO
2306	Raipur	Fingeshwar	Agriculture Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raipur	Fingeshwar		Wi-MAX HO
2307	Raipur	Fingeshwar	Police Thana - 1	Wi-MAX HO
	Raipur	Fingeshwar		Wi-MAX HO
2308	Raipur	Fingeshwar	Police Thana - 2	Wi-MAX HO
	Raipur	Fingeshwar		Wi-MAX HO
2309	Raipur	Fingeshwar	Janpad Panchayat CEO	Wi-MAX HO
	Raipur	Fingeshwar		Wi-MAX HO
2310	Raipur	Fingeshwar	Mahila Bal Vikas	Wi-MAX HO
	Raipur	Fingeshwar		Wi-MAX HO
2311	Raipur	Fingeshwar	BRCC Office	Wi-MAX HO
	Raipur	Fingeshwar		Wi-MAX HO
2312	Raipur	Fingeshwar	Water resource	Wi-MAX HO
	Raipur	Fingeshwar		Wi-MAX HO
2313	Raipur	Fingeshwar	Mahila Bal Vikas	Wi-MAX HO
2314	Raipur	Kasdol	Police Station - 1	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2315	Raipur	Kasdol	Police Station - 2	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2316	Raipur	Kasdol	BRCC Office	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2317	Raipur	Kasdol	Mahila Bal Vikas - 1	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2318	Raipur	Kasdol	Mahila Bal Vikas - 2	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2319	Raipur	Kasdol	Janpad Panchayat PO	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2320	Raipur	Kasdol	Janpad Panchayat CEO	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2321	Raipur	Kasdol	Janpad Panchayat Account	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2322	Raipur	Kasdol	Khand Chikitsa	Wi-MAX HO
	Raipur	Kasdol		Wi-MAX HO
2323	Raipur	Kasdol	ITI	Wi-MAX HO
2324	Raipur	Kasdol	Sr Agriculture Office	Wi-MAX HO
2325	Raipur	Kasdol	Janpad Panchyat, NREGA	Wi-MAX HO
2326	Raipur	Gariaband	Janpad Panchyat	Wi-MAX HO
	Raipur	Gariaband		Wi-MAX HO
2327	Raipur	Gariaband	Janpad Panchyat, Computer Room	Wi-MAX HO
2328	Raipur	Gariaband	Anuvibhagiy Adhikari Krishi	Wi-MAX HO
	Raipur	Gariaband		Wi-MAX HO
2329	Raipur	Gariaband	Sr. Agriculture Department	Wi-MAX HO
2330	Raipur	Gariaband	MGNREGA, Janpad Panchyat	Wi-MAX HO
	Raipur	Gariaband		Wi-MAX HO
2331	Raipur	Mainpur	Mahila Bal Vikas - 1	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Raipur	Mainpur		Wi-MAX HO
2332	Raipur	Mainpur	Mahila Bal Vikas - 2	Wi-MAX HO
	Raipur	Mainpur		Wi-MAX HO
2333	Raipur	Mainpur	Janpad Panchayat	Wi-MAX HO
	Raipur	Mainpur		Wi-MAX HO
2334	Raipur	Mainpur	Sr. Agriculture	Wi-MAX HO
	Raipur	Mainpur		Wi-MAX HO
2335	Raipur	Mainpur	Khand Chikitsa - 1	Wi-MAX HO
	Raipur	Mainpur		Wi-MAX HO
2336	Raipur	Mainpur	Khand Chikitsa - 2	Wi-MAX HO
	Raipur	Mainpur		Wi-MAX HO
2337	Raipur	Palari	Nagar Panchayat - 1	Wi-MAX HO
	Raipur	Palari		Wi-MAX HO
2338	Raipur	Palari	Nagar Panchayat - 2	Wi-MAX HO
	Raipur	Palari		Wi-MAX HO
2339	Raipur	Palari	Police Thana - 1	Wi-MAX HO
	Raipur	Palari		Wi-MAX HO
2340	Raipur	Palari	Police Thana - 2	Wi-MAX HO
	Raipur	Palari		Wi-MAX HO
2341	Raipur	Palari	Sr. Agriculture Office	Wi-MAX HO
	Raipur	Palari		Wi-MAX HO
2342	Raipur	Palari	Khand Chikitsa Adhikari	Wi-MAX HO
	Raipur	Palari		Wi-MAX HO
2343	Raipur	Simga	Tahasil Office -1	Wi-MAX HO
2344	Raipur	Simga	Janpad Panchayat Computer Room	Wi-MAX HO
2345	Raipur	Simga	janpad Panchayat Accountent	Wi-MAX HO
2346	Raipur	Simga	Tahasil Office -2	Wi-MAX HO
2347	Raipur	Simga	Agriculture Office	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2348	Raipur	Simga	Sr Agriculture Office	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2349	Raipur	Simga	Block Medical Office	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2350	Raipur	Simga	Khand Chikitssa Adhikari	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2351	Raipur	Simga	Nagar Panchayat	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2352	Raipur	Simga	Janpad Panchayat CEO	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2353	Raipur	Simga	Mahila Bal Vikas - 1	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2354	Raipur	Simga	Mahila Bal Vikas - 2	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2355	Raipur	Simga	Nagar Panchayat	Wi-MAX HO

SNO	District	Block	Office Name	Category
2356	Raipur	Simga	Police Thana	Wi-MAX HO
	Raipur	Simga		Wi-MAX HO
2357	Raipur	Tilda	BEO Office	Wi-MAX HO
2358	Raipur	Tilda	BEO Office Comp. Room	Wi-MAX HO
2359	Raipur	Tilda	CG Ware House	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2360	Raipur	Tilda	Sr Agriculture Office	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2361	Raipur	Tilda	Janpad Panchayat President	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2362	Raipur	Tilda	Police Thana	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2363	Raipur	Tilda	Janpad Panchayat CEO	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2364	Raipur	Tilda	BMO - 1	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2365	Raipur	Tilda	BMO - 2	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2366	Raipur	Tilda	PWD	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2367	Raipur	Tilda	Sr Agriculture Office	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2368	Raipur	Tilda	Tahasil Office	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2369	Raipur	Tilda	Markfed Office	Wi-MAX HO
	Raipur	Tilda		Wi-MAX HO
2370	Raipur	Tilda	BRCC Office	Wi-MAX HO
2371	Rajnandgaon	Rajnandgaon	Sahayak Ayukt Aabkari Adhikari	Wi-MAX HO
2372	Rajnandgaon	Rajnandgaon	Dy. Director Panchyat & Social Welfare	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2373	Rajnandgaon	Rajnandgaon	Jila Shari Vikas Abhikaran	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2374	Rajnandgaon	Rajnandgaon	Nayalay Anuvibhagiya Adhikari	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2375	Rajnandgaon	Rajnandgaon	Jila Jali	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2376	Rajnandgaon	Rajnandgaon	Dy. Registrar Co-operative Society	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2377	Rajnandgaon	Rajnandgaon	Oop Sanchalak Panchyat Evam Samaj Sewa	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2378	Rajnandgaon	Rajnandgaon	Jila Nagir	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2379	Rajnandgaon	Rajnandgaon	Joint Collector	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO

SNO	District	Block	Office Name	Category
2380	Rajnandgaon	Rajnandgaon	ADM	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2381	Rajnandgaon	Rajnandgaon	District employment Exchange	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2382	Rajnandgaon	Rajnandgaon	Jila rogjar evam Magdarshan Kendra	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2383	Rajnandgaon	Rajnandgaon	Jila Shiksha Adhikari	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2384	Rajnandgaon	Rajnandgaon	Sahayak Ayukt Aadivashi Vikas	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2385	Rajnandgaon	Rajnandgaon	Jila YojanaEvam sankhiki	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2386	Rajnandgaon	Rajnandgaon	Police Thana Lalbagh	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2387	Rajnandgaon	Rajnandgaon	Nagar Palika Nigam	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2388	Rajnandgaon	Rajnandgaon	Sahayak Sanchalak Krishi	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2389	Rajnandgaon	Rajnandgaon	Sahayak Bhu Sanrakshan	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2390	Rajnandgaon	Rajnandgaon	Oop Sanchalak Jansampark	Wi-MAX HO
2391	Rajnandgaon	Rajnandgaon	Nagar Police Addhikshak	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2392	Rajnandgaon	Rajnandgaon	Karyapalan Abhiyanta	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2393	Rajnandgaon	Rajnandgaon	Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2394	Rajnandgaon	Rajnandgaon	Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2395	Rajnandgaon	Rajnandgaon	Asst. Director of Fishries	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2396	Rajnandgaon	Rajnandgaon	Nagar Nigam, Steno to Commissionor	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2397	Rajnandgaon	Rajnandgaon	Upper Collector	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2398	Rajnandgaon	Rajnandgaon	PA to Collector	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2399	Rajnandgaon	Rajnandgaon	Anuvibhagiya Adhikari	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2400	Rajnandgaon	Rajnandgaon	Commissionor Nagar Nigam	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2401	Rajnandgaon	Rajnandgaon	Oop Sanchalak Krishi	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2402	Rajnandgaon	Rajnandgaon	Jila Nirwachan Karyalay	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2403	Rajnandgaon	Rajnandgaon	Nayalay Atirikt Collector	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2404	Rajnandgaon	Rajnandgaon	Nayalay Najul Adhikari	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2405	Rajnandgaon	Rajnandgaon	Upper Collector	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2406	Rajnandgaon	Rajnandgaon	EO Antyavavsai	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2407	Rajnandgaon	Rajnandgaon	Upper Collector	Wi-MAX HO
2408	Rajnandgaon	Rajnandgaon	Karyalay Mukhya Chikitsa Adhikari	Wi-MAX HO
2409	Rajnandgaon	Rajnandgaon	Tahsil Office	Wi-MAX HO
2410	Rajnandgaon	Rajnandgaon	Director of Health	Wi-MAX HO
2411	Rajnandgaon	Rajnandgaon	NIC Office	Wi-MAX HO
	Rajnandgaon	Rajnandgaon		Wi-MAX HO
2422	Rajnandgaon	Rajnandgaon	Collectorate Rajnandgaon	Wi-MAX HO
2423	Rajnandgaon	Rajnandgaon	Khadya Adhikari	Wi-MAX HO
2424	Rajnandgaon	Rajnandgaon	Joint Collector	Wi-MAX HO
2425	Rajnandgaon	Rajnandgaon	Collectorate Rajsaw	Wi-MAX HO
2426	Rajnandgaon	Rajnandgaon	Collectorate Finance Department	Wi-MAX HO
2427	Rajnandgaon	Rajnandgaon	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
2428	Rajnandgaon	Chhuikhadan	Police Thana	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2429	Rajnandgaon	Chhuikhadan	PWD	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2430	Rajnandgaon	Chhuikhadan	Anuvibhagiya Adhikari	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2431	Rajnandgaon	Chhuikhadan	Police Thana	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2432	Rajnandgaon	Chhuikhadan	Tahsil Karyalay	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2433	Rajnandgaon	Chhuikhadan	CEO, Janpad Panchyat	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2434	Rajnandgaon	Chhuikhadan	PO, Janpad Panchyat	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2435	Rajnandgaon	Chhuikhadan	Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2436	Rajnandgaon	Chhuikhadan	Nagar Panchyat	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2437	Rajnandgaon	Chhuikhadan	Bhu Adhikari TahsilDar	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2438	Rajnandgaon	Chhuikhadan	Khand Chikitsa	Wi-MAX HO
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2439	Rajnandgaon	Chhuikhadan	CHC	Wi-MAX HO

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
	Rajnandgaon	Chhuikhadan		Wi-MAX HO
2440	Rajnandgaon	Chawki	Mahila Bal Vikas	Wi-MAX HO
2441	Rajnandgaon	Chawki	Janpad Panchyat	Wi-MAX HO
2442	Rajnandgaon	Chawki	Police Thana	Wi-MAX HO
2443	Rajnandgaon	Chawki	Khand Chikitsa	Wi-MAX HO
2444	Rajnandgaon	Chhuriya	Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2445	Rajnandgaon	Chhuriya	Office of Tahsildar	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2446	Rajnandgaon	Chhuriya	Tahsil Karyalay	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2447	Rajnandgaon	Chhuriya	Nagar Panchyat	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2448	Rajnandgaon	Chhuriya	Janpad Panchyat	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2449	Rajnandgaon	Chhuriya	Thana Chhuriya	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2450	Rajnandgaon	Chhuriya	Block Education Office	Wi-MAX HO
	Rajnandgaon	Chhuriya		Wi-MAX HO
2451	Rajnandgaon	Chhuriya	Samudaiyak Swasthya Kendra	Wi-MAX HO
2452	Rajnandgaon	Dongargarh	SDOP Office	Wi-MAX HO
2453	Rajnandgaon	Dongargarh	CEO, Janpad Panchyat	Wi-MAX HO
2454	Rajnandgaon	Dongargarh	NSGSY, Janpad Panchyat	Wi-MAX HO
2455	Rajnandgaon	Dongargarh	Chhattisgarh Rajya Bhandar Grih Nigam	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2456	Rajnandgaon	Dongargarh	Khadya Nagrik Aapurti Nigam	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2457	Rajnandgaon	Dongargarh	Anuvibhagiya Adhikari	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2458	Rajnandgaon	Dongargarh	PWD	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2459	Rajnandgaon	Dongargarh	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2460	Rajnandgaon	Dongargarh	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2461	Rajnandgaon	Dongargarh	Police Thana	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2462	Rajnandgaon	Dongargarh	Tahsil Office, Rajsaw Vibhag	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2463	Rajnandgaon	Dongargarh	Nayab Tahsildar	Wi-MAX HO
2464	Rajnandgaon	Dongargarh	Rogjar Gaurentee	Wi-MAX HO
2465	Rajnandgaon	Dongargarh	Panchyat Inspector	Wi-MAX HO
	Rajnandgaon	Dongargarh		Wi-MAX HO
2466	Rajnandgaon	Dongargarh	Police Thana	Wi-MAX HO

SNO	District	Block	Office Name	Category
2467	Rajnandgaon	Dongargarh	Jila Jail	Wi-MAX HO
2468	Rajnandgaon	Dongargaon	Anuvibhagiya Adhikari	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2469	Rajnandgaon	Dongargaon	Tahsil	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2470	Rajnandgaon	Dongargaon	Nagar Panchyat	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2471	Rajnandgaon	Dongargaon	Khand Chikitsa	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2472	Rajnandgaon	Dongargaon	CHC	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2473	Rajnandgaon	Dongargaon	Police Station	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2474	Rajnandgaon	Dongargaon	Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Dongargaon		Wi-MAX HO
2475	Rajnandgaon	Dongargaon	Block Education Office	Wi-MAX HO
2476	Rajnandgaon	Dongargaon	Nayab Tahsildar	Wi-MAX HO
2477	Rajnandgaon	Dongargaon	Oop Panjiyak Karyalay	Wi-MAX HO
2478	Rajnandgaon	Dongargaon	Executive Engineer	Wi-MAX HO
2479	Rajnandgaon	Khairagarh	Oop Abhiyanta Adhikari	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2480	Rajnandgaon	Khairagarh	Tahsil Office	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2481	Rajnandgaon	Khairagarh	Janpad Panchyat	Wi-MAX HO
2482	Rajnandgaon	Khairagarh	Anuvibhagiya Adhikari Krishi	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2483	Rajnandgaon	Khairagarh	Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2484	Rajnandgaon	Khairagarh	Mukhya Nagar Palika	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2485	Rajnandgaon	Khairagarh	Varisth Krishi Vikas Adhikari	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2486	Rajnandgaon	Khairagarh	Sub Divisional Magistrate	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2487	Rajnandgaon	Khairagarh	Anuvibhagiya Adhikari PWD	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2488	Rajnandgaon	Khairagarh	CEO, Janpad Panchyat	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2489	Rajnandgaon	Khairagarh	Khand Chikitsa Adhikari	Wi-MAX HO
	Rajnandgaon	Khairagarh		Wi-MAX HO
2490	Rajnandgaon	Khairagarh	CG Rajya Nagrik Aapurti Nigam	Wi-MAX HO
2491	Rajnandgaon	Manpur	Khand Chikitsa Adhikari	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2492	Rajnandgaon	Manpur	Gram Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
2493	Rajnandgaon	Manpur	Govt. H. Sec. School	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2494	Rajnandgaon	Manpur	Lok Nirman Vibhag	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2495	Rajnandgaon	Manpur	Karyalay Varisth Krishi Vikas Adhikari	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2496	Rajnandgaon	Manpur	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2497	Rajnandgaon	Manpur	Ekikrit Mahila Bal Vikas	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2498	Rajnandgaon	Manpur	SDO Van Parisar	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2499	Rajnandgaon	Manpur	Police Thana	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2500	Rajnandgaon	Manpur	Atirikt Police Adhiakari	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2501	Rajnandgaon	Manpur	Vikas Khand Shiksha Adhikari	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2502	Rajnandgaon	Manpur	Shashkiya Lal Sham Mahavidyalay	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2503	Rajnandgaon	Manpur	Shashkiya Lal Sham Mahavidyalay	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2504	Rajnandgaon	Manpur	NREGA - SDO	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2505	Rajnandgaon	Manpur	Forest office	Wi-MAX HO
	Rajnandgaon	Manpur		Wi-MAX HO
2506	Rajnandgaon	Manpur	CGSCS	Wi-MAX HO
2507	Rajnandgaon	Manpur	CG Rajya Bhandar Grih Nigam	Wi-MAX HO
2508	Rajnandgaon	Manpur	NREGA Office	Wi-MAX HO
2509	Rajnandgaon	Mohla	Vikas Khand Shiksha Adhikari	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2510	Rajnandgaon	Mohla	SDM Office	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2511	Rajnandgaon	Mohla	Sah Khand Chikitsa Adhikari	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2512	Rajnandgaon	Mohla	Mahila Bal evam Vikas Pariyojana	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2513	Rajnandgaon	Mohla	Mahila Bal evam Vikas Pariyojana	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2514	Rajnandgaon	Mohla	Nayab Tahsildar	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2515	Rajnandgaon	Mohla	Lok Nirman Vibhag	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO

SNO	District	Block	Office Name	Category
2516	Rajnandgaon	Mohla	Tahsildar	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2517	Rajnandgaon	Mohla	Janpad Panchyat	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2518	Rajnandgaon	Mohla	Varisth Krishi Vikas Adhikari	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2519	Rajnandgaon	Mohla	Khand Chikitsa Adhikari	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2520	Rajnandgaon	Mohla	Police Thana	Wi-MAX HO
2521	Rajnandgaon	Mohla	Janpad Karyakram adhikari	Wi-MAX HO
	Rajnandgaon	Mohla		Wi-MAX HO
2522	Sarguja	Sarguja	Mahila Bal Vikas Sahari Office	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2523	Sarguja	Sarguja	Mahila Bal Vikas Pariyojna Adhikari	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2524	Sarguja	Sarguja	Mahila Bal Vikas DPO	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2525	Sarguja	Sarguja	Mahila Bal Vikas PO	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2526	Sarguja	Sarguja	ICDC (Mahila Bal Vikas)`	Wi-MAX HO
2527	Sarguja	Sarguja	Deputy Collector	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2528	Sarguja	Sarguja	Jila Vidhik Seva	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2529	Sarguja	Sarguja	Jila Shahari Vikas Abhikaran	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2530	Sarguja	Sarguja	Karya Palan Abhiyanta RES	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2531	Sarguja	Sarguja	SP Office	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2532	Sarguja	Sarguja	Dupty Director Panchayat	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2533	Sarguja	Sarguja	Oop Sanchalak Jila Yojna Sankhiki	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2534	Sarguja	Sarguja	Food Officer	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2535	Sarguja	Sarguja	Collector to PA	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2536	Sarguja	Sarguja	Bhu Abhilekh	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2537	Sarguja	Sarguja	Bhu Abhilekh Adhikari	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2538	Sarguja	Sarguja	Additional Colector	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO

SNO	District	Block	Office Name	Category
2539	Sarguja	Sarguja	Collector	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2540	Sarguja	Sarguja	Upper Collector	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2541	Sarguja	Sarguja	Oop Sanchayalak Matasyadyog	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2542	Sarguja	Sarguja	Tahasil Adhikari	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2543	Sarguja	Sarguja	Joint Collector	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2544	Sarguja	Sarguja	SDO RES	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2545	Sarguja	Sarguja	Jila Upbhogta Forum President	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2546	Sarguja	Sarguja	Sahayak Bhumi Sanrakshan Adhikari	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2547	Sarguja	Sarguja	Project Officer ITDP	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2548	Sarguja	Sarguja	Duputy Collector	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2549	Sarguja	Sarguja	Jila Bal Shramik Pariyojna	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2550	Sarguja	Sarguja	PMGSY Accountent	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2551	Sarguja	Sarguja	PMGSY EE	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2552	Sarguja	Sarguja	PMGSY Accountent Officer	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2553	Sarguja	Sarguja	Anuvibhagiya Adhikari	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2554	Sarguja	Sarguja	Jila Abkari adhikari	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2555	Sarguja	Sarguja	Family Court	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2556	Sarguja	Sarguja	Nayab Tahasildar	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2557	Sarguja	Sarguja	Jila Nirvachan Office	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2558	Sarguja	Sarguja	Jila Nirvachan Office (EVM Godown)	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2559	Sarguja	Sarguja	DSP (T/C) Police Telecom	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2560	Sarguja	Sarguja	Wachak Shakha	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO

SNO	District	Block	Office Name	Category
2561	Sarguja	Sarguja	Nagar Nigam	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2562	Sarguja	Sarguja	ASP Office	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2563	Sarguja	Sarguja	Joint Director Of Agriculture	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2564	Sarguja	Sarguja	CSP Office	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2565	Sarguja	Sarguja	Jila Panchayat	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2566	Sarguja	Sarguja	Dist Facilator	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2567	Sarguja	Sarguja	Joint Director Of Agriculture Office	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2568	Sarguja	Sarguja	Agriculture Department	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2569	Sarguja	Sarguja	Agriculture Department Computer Room	Wi-MAX HO
	Sarguja	Sarguja		Wi-MAX HO
2570	Sarguja	Sarguja	Khadya Apurti Nigam	Wi-MAX HO
2571	Sarguja	Sarguja	Police Mahanirikshak	Wi-MAX HO
2572	Sarguja	Sarguja	SDAO(Agriculture)	Wi-MAX HO
2573	Sarguja	Sarguja	Home Guard	Wi-MAX HO
2574	Sarguja	Sarguja	SDO PWD	Wi-MAX HO
2575	Sarguja	Sarguja	Krishi Training Centre	Wi-MAX HO
2576	Sarguja	Sarguja	ITI	Wi-MAX HO
2577	Sarguja	Sarguja	Central Jail	Wi-MAX HO
2578	Sarguja	Sarguja	PWD (Sup. Eng.)	Wi-MAX HO
2579	Sarguja	Sarguja	Jila Shahari Vikas Abhikaran	Wi-MAX HO
2580	Sarguja	Sarguja	Dy Director of Agriculture	Wi-MAX HO
2581	Sarguja	Sarguja	DSP Police Adhikari	Wi-MAX HO
2582	Sarguja	Sarguja	Nagar Nigam Suchna Adhikari	Wi-MAX HO
2583	Sarguja	Sarguja	Jila Panchayat President	Wi-MAX HO
2584	Sarguja	Sarguja	Dist Support Officer	Wi-MAX HO
2585	Sarguja	Sarguja	Jila Panchayat Vice President	Wi-MAX HO
2586	Sarguja	Sarguja	Jan Suchna Adhikari	Wi-MAX HO
2587	Sarguja	Sarguja	Asst Soil Conservation Office	Wi-MAX HO
2588	Sarguja	Sarguja	PWD EE E/M Div	Wi-MAX HO
2589	Sarguja	Sarguja	Jila Rojgar Karyalaya	Wi-MAX HO
2590	Sarguja	Sarguja	PWD SE Mandal	Wi-MAX HO
2591	Sarguja	Sarguja	PWD Oop Sambhag	Wi-MAX HO
2592	Sarguja	Sarguja	Collector Jila Nirvachan Adhikari	Wi-MAX HO
2593	Sarguja	Sarguja	Nagar Palika	Wi-MAX HO
2594	Sarguja	Balrampur	Nagar Panchayat	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO

SNO	District	Block	Office Name	Category
2595	Sarguja	Balrampur	Nagar Panchayat Coputer Room	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2596	Sarguja	Balrampur	Block Medical Office	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2597	Sarguja	Balrampur	Janpad Panchayat PO	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2598	Sarguja	Balrampur	Police Thana	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2599	Sarguja	Balrampur	SP Office	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2600	Sarguja	Balrampur	Forest Office	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2601	Sarguja	Balrampur	Tahasil Office	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2602	Sarguja	Balrampur	Mahila Bal Vikas	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2603	Sarguja	Balrampur	CHC Hospital	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2604	Sarguja	Balrampur	Sr Agriculture Officer	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2605	Sarguja	Balrampur	Agriculture Office	Wi-MAX HO
2606	Sarguja	Balrampur	Janpad Panchayat CEO	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2607	Sarguja	Balrampur	SD0 RES	Wi-MAX HO
	Sarguja	Balrampur		Wi-MAX HO
2608	Sarguja	Balrampur	Adheekshak Collectorate	Wi-MAX HO
2609	Sarguja	Balrampur	Steno to DM	Wi-MAX HO
2610	Sarguja	Balrampur	Steno to Upper Collector	Wi-MAX HO
2611	Sarguja	Balrampur	Upper Collector	Wi-MAX HO
2612	Sarguja	Balrampur	Collector (DM)	Wi-MAX HO
2613	Sarguja	Balrampur	Rajeev Gandhi Shiksha Mission	Wi-MAX HO
2614	Sarguja	Balrampur	BRCC Office	Wi-MAX HO
2615	Sarguja	Balrampur	Jila Lok Shiksha Samiti	Wi-MAX HO
2616	Sarguja	Balrampur	Radio Police Telecom	Wi-MAX HO
2617	Sarguja	Batoli	Mahila Bal Vikas	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2618	Sarguja	Batoli	Sr Agriculture Office	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2619	Sarguja	Batoli	Tahasil Office	Wi-MAX HO
2620	Sarguja	Batoli	BRC Office	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2621	Sarguja	Batoli	Block Education Office	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2622	Sarguja	Batoli	Janpad Panchayat Vice President	Wi-MAX HO

SNO	District	Block	Office Name	Category
	Sarguja	Batoli		Wi-MAX HO
2623	Sarguja	Batoli	Janpad Panchayat NAREGA	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2624	Sarguja	Batoli	Janpad Panchayat President	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2625	Sarguja	Batoli	Janpad Panchayat PO	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2626	Sarguja	Batoli	Janpad Panchayat CEO	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2627	Sarguja	Batoli	Janpad Panchayat PSEO	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2628	Sarguja	Batoli	Janpad Panchayat IRDP	Wi-MAX HO
	Sarguja	Batoli		Wi-MAX HO
2629	Sarguja	Batoli	Gram Panchayat Bilaspur	Wi-MAX HO
2630	Sarguja	Batoli	Gram Panchayat Deori	Wi-MAX HO
2631	Sarguja	Batoli	Gram Panchayat Belkota	Wi-MAX HO
2632	Sarguja	Bhaiyathan	Tahasildar	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2633	Sarguja	Bhaiyathan	Sr Agriculture Office	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2634	Sarguja	Bhaiyathan	Police Thana	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2635	Sarguja	Bhaiyathan	Mahila Bal Vikas	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2636	Sarguja	Bhaiyathan	BRCC	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2637	Sarguja	Bhaiyathan	Vikas Khand Shiksha Adhikari	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2638	Sarguja	Bhaiyathan	Janpad Panchayat CEO	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2639	Sarguja	Bhaiyathan	SDO RES	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2640	Sarguja	Bhaiyathan	Janpad Panchayat PO	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2641	Sarguja	Bhaiyathan	Janpad Panchayat NAREGA	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2642	Sarguja	Bhaiyathan	Khand Chikitsa Adhikari	Wi-MAX HO
	Sarguja	Bhaiyathan		Wi-MAX HO
2643	Sarguja	Bhaiyathan	Janpad Panchayat President	Wi-MAX HO
2644	Sarguja	Bhaiyathan	Janpad Panchayat Vice President	Wi-MAX HO
2645	Sarguja	Bhaiyathan	Janpad Panchayat NAREGA	Wi-MAX HO
2646	Sarguja	Bhaiyathan	Janpad Panchayat MGNAREGA - 1	Wi-MAX HO
2647	Sarguja	Bhaiyathan	Janpad Panchayat MGNAREGA - 2	Wi-MAX HO

SNO	District	Block	Office Name	Category
2648	Sarguja	Bhaiyathan	Gram Panchayat Bhaiyathan	Wi-MAX HO
2649	Sarguja	Bhaiyathan	Janpad Panchayat Takniki Shakha	Wi-MAX HO
2650	Jashpur	Jashpur	Secretary, Collectorate Parisar	Wi-MAX HO
2651	Jashpur	Jashpur	Jila Shaksharta Adhikari, Collectorate Parisar	Wi-MAX HO
2652	Jashpur	Jashpur	Steno Collector	Wi-MAX HO
2653	Jashpur	Jashpur	Sr. Agriculture Development Office	Wi-MAX HO
2654	Jashpur	Jashpur	Nirwachan Shakha	Wi-MAX HO
2655	Jashpur	Jashpur	Election Section	Wi-MAX HO
2656	Jashpur	Jashpur	Election Section	Wi-MAX HO
2657	Jashpur	Patthalgaon	SDOP Office	Wi-MAX HO
2658	Jashpur	Patthalgaon	Police Thana	Wi-MAX HO
2659	Jashpur	Patthalgaon	SDM Office	Wi-MAX HO
2660	Jashpur	Bagicha	SDO Tahsil Office	Wi-MAX HO
2661	Jashpur	Bagicha	Nagrik Aapurti Nigam	Wi-MAX HO
2662	Kanker	Kanker	Jila Addhikshak Uttar bastar	Wi-MAX HO
2663	Kanker	Kanker	Najarat Shakha	Wi-MAX HO
2664	Kanker	Kanker	President, Jila Panchyat	Wi-MAX HO
2665	Kanker	Kanker	Jila Panchyat, Data Entry operator	Wi-MAX HO
2666	Kanker	Kanker	Tehsil Karyalay	Wi-MAX HO
2667	Kanker	Kanker	Jila Rogjar Evam Sawragjar Karyalay	Wi-MAX HO
2668	Kanker	Kanker	Jila Aadivashi Vikas Shakha	Wi-MAX HO
2669	Kanker	Kanker	Jila Rogjar Evam Sawragjar Karyalay	Wi-MAX HO
2670	Kanker	Kanker	Khanij Adhikari	Wi-MAX HO
2671	Kanker	Kanker	Karyalay Akshay Urja Vikas	Wi-MAX HO
2672	Kanker	Kanker	Dy. Collector	Wi-MAX HO
2673	Kanker	Kanker	Police Thana	Wi-MAX HO
2674	Kanker	Kanker	Police Line	Wi-MAX HO
2675	Kanker	Kanker	Collectorate Office	Wi-MAX HO
2676	Kanker	Kanker	Sahayak Ayukt Aadivashi Vikas	Wi-MAX HO
2677	Kanker	Kanker	Bhu Abhilekh Adhikari	Wi-MAX HO
2678	Kanker	Kanker	Collectorate Parisar	Wi-MAX HO
2679	Kanker	Kanker	Gramin Yantriki Sewa	Wi-MAX HO
2680	Kanker	Kanker	Collectorate Parisar	Wi-MAX HO
2681	Kanker	Kanker	Jila Hospital	Wi-MAX HO
2682	Kanker	Kanker	Khand Chikitsa Adhikari	Wi-MAX HO
2683	Kanker	Kanker	Mahila Bal Vikas	Wi-MAX HO
2684	Kanker	Kanker	Mahila Bal Vikas	Wi-MAX HO
2685	Kanker	Kanker	Collectorate Office	Wi-MAX HO
2686	Kanker	Kanker	Collectorate Land Record Section	Wi-MAX HO
2687	Kanker	Kanker	Jila Visheh Shakha	Wi-MAX HO
2688	Kanker	Kanker	SP Office	Wi-MAX HO
2689	Kanker	Kanker	Police Thana	Wi-MAX HO
2690	Kanker	Kanker	Collectorate Office	Wi-MAX HO

SNO	District	Block	Office Name	Category
2691	Kanker	Kanker	Sahayak Ayukt Aadivashi Vikas	Wi-MAX HO
2692	Kanker	Kanker	Sahayak Ayukt Aadivashi Vikas	Wi-MAX HO
2693	Kanker	Kanker	Jila Panchyat, Shiksha Karmi	Wi-MAX HO
2694	Kanker	Kanker	Gramin Yantriki Sewa	Wi-MAX HO
2695	Kanker	Kanker	Gramin Yantriki Sewa	Wi-MAX HO
2696	Kanker	Kanker	Rajiv Gandhi Shiksha Mission	Wi-MAX HO
2697	Kanker	Kanker	Rashtriya Gramin rogjar Yojana	Wi-MAX HO
2698	Kanker	Kanker	Jila Kaushalay karyalay	Wi-MAX HO
2699	Kanker	Kanker	Bhu Abhilekh Adhikari	Wi-MAX HO
2700	Kanker	Kanker	Jila Vypar evam Udyog	Wi-MAX HO
2701	Kanker	Kanker	Upper Collector	Wi-MAX HO
2702	Kawardha	Pandriya	SDOP Office	Wi-MAX HO
2703	Kawardha	Pandriya	Rajya Nagrik Aapurti Nigam	Wi-MAX HO
2704	Kawardha	Pandriya	Khand Chikitsa Adhikari	Wi-MAX HO
2705	Kawardha	Kawardha	Khadya Nagrik Aapurti Sambhag	Wi-MAX HO
2706	Kawardha	Kawardha	Jila Senani Nagar Sena	Wi-MAX HO
2707	Kawardha	Kawardha	Yantriki Sambhag	Wi-MAX HO
2708	Kawardha	Kawardha	Jila Chikitsa Adhikari	Wi-MAX HO
2709	Kawardha	Kawardha	DSP Office	Wi-MAX HO
2710	Kawardha	Kawardha	Ekikrit Bal Vikas Pariyojana Bodla	Wi-MAX HO
2711	Kawardha	Kawardha	Lok Nirman Vibhag	Wi-MAX HO
2712	Kawardha	Kawardha	Deputy Director Agriculture soil Conversation	Wi-MAX HO
2713	Mahasamund	Mahasamund	Marfed Office	Wi-MAX HO
2714	Mahasamund	Mahasamund	Deputy Collector	Wi-MAX HO
2715	Mahasamund	Mahasamund	Block Education Office	Wi-MAX HO
2716	Mahasamund	Mahasamund	Deputy Collector	Wi-MAX HO
2717	Mahasamund	Mahasamund	Water Resource	Wi-MAX HO
2718	Mahasamund	Mahasamund	Water Resource	Wi-MAX HO
2719	Mahasamund	Mahasamund	Mukhya Chikitsa Adhikari	Wi-MAX HO
2720	Korea	Korea	Trival Welfare Department	Wi-MAX HO
2721	Korea	Manendragarh	Tahsil Karyalay	Wi-MAX HO
2722	Korea	Manendragarh	Tahsil Office	Wi-MAX HO
2723	Korea	Manendragarh	Jila Rogjar evam Sawrogjar Kendra	Wi-MAX HO
2724	Korea	Manendragarh	Jila Rogjar evam Sawrogjar Kendra	Wi-MAX HO
2725	Korea	Manendragarh	ITI	Wi-MAX HO
2726	Korea	Manendragarh	ITI	Wi-MAX HO
2727	Korea	Sonhat	Tehsil Karyalay	Wi-MAX HO
2728	Korea	Sonhat	Tahsildar	Wi-MAX HO
2729	Korea	Sonhat	SDM Office	Wi-MAX HO
2730	Korea	Sonhat	Anuvibhagiya Adhikari	Wi-MAX HO
2731	Korea	Sonhat	Varisth Krishi Vikas Adhikari	Wi-MAX HO
2732	Korea	Sonhat	Varisth Krishi Vikas Adhikari	Wi-MAX HO
2733	Korea	Sonhat	Kartyakram Adhikari Janpad Panchyat	Wi-MAX HO

SNO	District	Block	Office Name	Category
2734	Bilaspur	Bilaspur	SP Office	Wi-MAX HO
2735	Bilaspur	Bilaspur	Deputy Collector	Wi-MAX HO
2736	Bilaspur	Bilaspur	Collectorate Parisar	Wi-MAX HO
2737	Bilaspur	Bilaspur	Collectorate Parisar	Wi-MAX HO
2738	Bilaspur	Bilaspur	PA to Collector	Wi-MAX HO
2739	Bijapur	Bijapur	CommissionerRevenue_Bijapur_HO	HO LL
2740	Bijapur	Bijapur	CRPF_Bijapur_HO	HO LL
2741	Bijapur	Bijapur	DDA_Bijapur_HO	HO LL
2742	Bijapur	Bijapur	DistrictCourt_Bijapur_HO	HO LL
2743	Bijapur	Bijapur	ForestDept_Bijapur_HO	HO LL
2744	Bijapur	Bijapur	IG Police,	HO LL
2745	Bijapur	Bijapur	JanpadPanchyat_Bijapur_HO	HO LL
2746	Bijapur	Bijapur	Jilapanchyat_Bijapur_HO	HO LL
2747	Bijapur	Bijapur	NagarPanchayat_Bijapur_HO	HO LL
2748	Bijapur	Bijapur	PHE_Bijapur_HO	HO LL
2749	Bijapur	Bijapur	PoliceControlRoom_Bijapur_HO	HO LL
2750	Bijapur	Bijapur	PWD_CircleOffice_Bijapur_HO	HO LL
2751	Bijapur	Bijapur	PWD_NH_DIV_Bijapur_HO	HO LL
2752	Bijapur	Bijapur	SP_Bijapur_HO	HO LL
2753	Bijapur	Bijapur	Tahsil_Bijapur_HO	HO LL
2754	Bijapur	Bijapur	WaterResourceDept_Bijapur_HO	HO LL
2755	Bilaspur	Bilaspur	Advocate_General_Bilaspur_HO	HO LL
2756	Bilaspur	Bilaspur	Centraljail_Bilaspur_HO	HO LL
2757	Bilaspur	Bilaspur	CommissionerRevenue_Bilaspur_HO	HO LL
2758	Bilaspur	Bilaspur	DDA_Bilaspur_HO	HO LL
2759	Bilaspur	Bilaspur	DistrictCourt_Bilaspur_HO	HO LL
2760	Bilaspur	Bilaspur	ForestDept_Bilaspur_HO	HO LL
2761	Bilaspur	Bilaspur	HighCourt_Bilaspur_HO	HO LL
2762	Bilaspur	Bilaspur	IG_Bilaspur_HO	HO LL
2763	Bilaspur	Bilaspur	Jilapanchyat_Bilaspur_HO	HO LL
2764	Bilaspur	Bilaspur	MunicipalCorp_Bilaspur_HO (SWAN VC ROOM COLECTOR PARISAR)	HO LL
2765	Bilaspur	Bilaspur	MunicipalCorpMungeli_Bilaspur_HO	HO LL
2766	Bilaspur	Bilaspur	PHE_Bilaspur_HO	HO LL
2767	Bilaspur	Bilaspur	PoliceControlRoom_Bilaspur_HO	HO LL
2768	Bilaspur	Bilaspur	PWD Circle Office, PWD,	HO LL
2769	Bilaspur	Bilaspur	PWD_NH_DIV_Bilaspur_HO	HO LL
2770	Bilaspur	Bilaspur	RTO_Bilaspur_HO	HO LL
2771	Bilaspur	Bilaspur	SP_Bilaspur_HO	HO LL
2772	Bilaspur	Bilaspur	SpecialBranch_Bilaspur-Airtel_HO	HO LL
2773	Bilaspur	Bilaspur	SubJail_Pendra_Bilaspur_HO	HO LL
2774	Bilaspur	Bilaspur	Tehsil_Bilaspur_HO	HO LL
2775	Bilaspur	Bilaspur	TehsilOffice_Mungeli_Bilaspur_HO	HO LL
2776	Bilaspur	Bilaspur	WaterResourcesDpt_Bilaspur_HO	HO LL

SNO	District	Block	Office Name	Category
2777	Dantewada	Dantewada	Collectorate_Sukma_Dantewada_HO	HO LL
2778	Dantewada	Dantewada	CommissionerRevenue_Dantewada_HO	HO LL
2779	Dantewada	Dantewada	CRPF_Dantewada_HO	HO LL
2780	Dantewada	Dantewada	DDA_Dantewada_HO	HO LL
2781	Dantewada	Dantewada	DistrictCourt_Dantewada_HO	HO LL
2782	Dantewada	Dantewada	DistrictJail_Dantewada_HO	HO LL
2783	Dantewada	Dantewada	ForestDept_Dantewada_HO	HO LL
2784	Dantewada	Dantewada	IG_Dantewada_HO	HO LL
2785	Dantewada	Dantewada	JanpadPanchayat_Dantewada_HO	HO LL
2786	Dantewada	Dantewada	JilaPanchyat_Dantewada_HO	HO LL
2787	Dantewada	Dantewada	MuncipalCorpo_Dantewada_HO	HO LL
2788	Dantewada	Dantewada	MunicipalCorp_Sukma_Dantewada_HO	HO LL
2789	Dantewada	Dantewada	PHE_Dantewada_HO	HO LL
2790	Dantewada	Dantewada	PoliceControlRoom_Dantewada_HO	HO LL
2791	Dantewada	Dantewada	PWD_CircleOffice_Dantewada_HO	HO LL
2792	Dantewada	Dantewada	PWD_NH_DIV_Dantewada_HO	HO LL
2793	Dantewada	Dantewada	RTO_Dantewada_HO	HO LL
2794	Dantewada	Dantewada	SP Sukma	HO LL
2795	Dantewada	Dantewada	SP_Dantewada_HO	HO LL
2796	Dantewada	Dantewada	Tahsil_Dantewada_HO	HO LL
2797	Dantewada	Dantewada	TehsilOffice_Sukma_Dantewada_HO	HO LL
2798	Dantewada	Dantewada	WaterResourceDept_Dantewada_HO	HO LL
2799	Dhamtari	Dhamtari	CommissionerRevenue_Dhamtari_HO	HO LL
2800	Dhamtari	Dhamtari	DDA_Dhamtari_HO	HO LL
2801	Dhamtari	Dhamtari	DistrictCourt_Dhamtari_HO	HO LL
2802	Dhamtari	Dhamtari	DistrictJail_Dhamtari_HO	HO LL
2803	Dhamtari	Dhamtari	ForestDept_Dhamtari_HO	HO LL
2804	Dhamtari	Dhamtari	IG_Dhamtari_HO	HO LL
2805	Dhamtari	Dhamtari	JanpadPanchayat_Dhamtari_HO	HO LL
2806	Dhamtari	Dhamtari	JilaPanchyat_Dhamtari_HO	HO LL
2807	Dhamtari	Dhamtari	MuncipalCorpo_Dhamtari_HO	HO LL
2808	Dhamtari	Dhamtari	PHE_Dhamtari_HO	HO LL
2809	Dhamtari	Dhamtari	PoliceControlRoom_Dhamtari_HO	HO LL
2810	Dhamtari	Dhamtari	PWD_CircleOffice_Dhamtari_HO	HO LL
2811	Dhamtari	Dhamtari	PWD_NH_DIV_Dhamtari_HO	HO LL
2812	Dhamtari	Dhamtari	RTO_Dhamtari_HO	HO LL
2813	Dhamtari	Dhamtari	SP_Dhamtari_HO	HO LL
2814	Dhamtari	Dhamtari	Tahsil_Dhamtari_HO	HO LL
2815	Dhamtari	Dhamtari	WaterResourceDept_Dhamtari_HO	HO LL
2816	Durg	Durg	CentralJail_DURG_HO	HO LL
2817	Durg	Durg	Collectorate_Balod_DURG_HO	HO LL
2818	Durg	Durg	Collectorate_Bemetara_DURG_HO	HO LL
2819	Durg	Durg	DDA_DURG_HO	HO LL
2820	Durg	Durg	DistrictCourt_DURG_HO	HO LL

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
2821	Durg	Durg	ForestDept_DURG_HO	HO LL
2822	Durg	Durg	IG_DURG_HO	HO LL
2823	Durg	Durg	Jilapanchyat_DURG_HO	HO LL
2824	Durg	Durg	MunicipalCorp_Balod_DURG_HO	HO LL
2825	Durg	Durg	MunicipalCorp_Bemetara_DURG_HO	HO LL
2826	Durg	Durg	NazirCellsessionCourt_Balod_DURG_HO	HO LL
2827	Durg	Durg	New Police Control Room , Sector-6 ,Bhilai	HO LL
2828	Durg	Durg	PHE_DURG_HO	HO LL
2829	Durg	Durg	PWD_DIV_DURG_HO	HO LL
2830	Durg	Durg	RadioWorkshop_DURG_HO (police control room)	HO LL
2831	Durg	Durg	RTO_DURG_HO	HO LL
2832	Durg	Durg	SB_Bhilai_Airtel_HO	HO LL
2833	Durg	Durg	SP DURG	HO LL
2834	Durg	Durg	SP_Telecom_DURG_HO	HO LL
2835	Durg	Durg	STF_Beghera_Durg_Airtel_HO	HO LL
2836	Durg	Durg	SubJail_Balod_DURG_HO	HO LL
2837	Durg	Durg	TehsilOffice_Balod_DURG_HO	HO LL
2838	Durg	Durg	TehsilOffice_Bemetara_DURG_HO	HO LL
2839	Durg	Durg	UpbhoktaForum_DURG_HO	HO LL
2840	Durg	Durg	WaterResourcesDept_DURG_HO	HO LL
2841	Jagdalpur	Jagdalpur	Centraljail_Jagdalpur_HO	HO LL
2842	Jagdalpur	Jagdalpur	Collectorate_Kondagaon_Jagdalpur_HO	HO LL
2843	Jagdalpur	Jagdalpur	CommissionerRevenue_Jagdalpur_HO	HO LL
2844	Jagdalpur	Jagdalpur	CRPF_Jagdalpur_HO	HO LL
2845	Jagdalpur	Jagdalpur	DDA_Jagdalpur_HO	HO LL
2846	Jagdalpur	Jagdalpur	DistrictCourt_Jagdalpur_HO	HO LL
2847	Jagdalpur	Jagdalpur	Forestdept_Jagdalpur_HO	HO LL
2848	Jagdalpur	Jagdalpur	IG_Jagdalpur_HO	HO LL
2849	Jagdalpur	Jagdalpur	JanpadPanchayat_Jagdalpur_HO	HO LL
2850	Jagdalpur	Jagdalpur	JilaPanchaayat_Jagdalpur_HO	HO LL
2851	Jagdalpur	Jagdalpur	MunicipalCorp_Kondagaon_Jagdalpur_ HO	HO LL
2852	Jagdalpur	Jagdalpur	NagarPanchaayat_Jagdalpur_HO	HO LL
2853	Jagdalpur	Jagdalpur	PHE_Jagdalpur_HO	HO LL
2854	Jagdalpur	Jagdalpur	PWD_CircleOffice_Jagdalpur_HO	HO LL
2855	Jagdalpur	Jagdalpur	PWD_NH_DIV_Jagdalpur_HO	HO LL
2856	Jagdalpur	Jagdalpur	SP_Jagdalpur_HO	HO LL
2857	Jagdalpur	Jagdalpur	SP_Kondagaon_Airtel_HO	HO LL
2858	Jagdalpur	Jagdalpur	SP_SIB_Jagdalpur_Airtel_HO	HO LL
2859	Jagdalpur	Jagdalpur	SpecialBranch_Jagdalpur_Airtel_HO	HO LL
2860	Jagdalpur	Jagdalpur	Tahsil_Jagdalpur_HO	HO LL
2861	Jagdalpur	Jagdalpur	TehsilOffice_Kondagaon_Jagdalpur_HO	HO LL

SNO	District	Block	Office Name	Category
2862	Jagdalpur	Jagdalpur	WaterResourceDept_Jagdalpur_HO	HO LL
2863	Janjgeer	Janjgeer	DDA_Janjgeer_HO	HO LL
2864	Janjgeer	Janjgeer	District Jail, Janjgir	HO LL
2865	Janjgeer	Janjgeer	DistrictCourt_Janjgeer_HO	HO LL
2866	Janjgeer	Janjgeer	Emplyment_Janjgeer_HO	HO LL
2867	Janjgeer	Janjgeer	ForestDept_Janjgeer_HO	HO LL
2868	Janjgeer	Janjgeer	JanpadPanchayat_Navagarh_Janjgeer_HO	HO LL
2869	Janjgeer	Janjgeer	JilaPanchyat_Janjgeer_HO	HO LL
2870	Janjgeer	Janjgeer	MahamayaSchool_Janjgeer_HO	HO LL
2871	Janjgeer	Janjgeer	MuncipalCorpo_Janjgeer_HO	HO LL
2872	Janjgeer	Janjgeer	PHE_Janjgeer_HO	HO LL
2873	Janjgeer	Janjgeer	PoliceControlRoom_Janjgeer_HO	HO LL
2874	Janjgeer	Janjgeer	PWD_NH_DIV_Janjgeer_HO	HO LL
2875	Janjgeer	Janjgeer	RTO_Janjgeer_HO	HO LL
2876	Janjgeer	Janjgeer	SP_Janjgeer_HO	HO LL
2877	Janjgeer	Janjgeer	tehsilOffice_Janjgeer_HO	HO LL
2878	Jashpur	Jashpur	DDA_Jashpur_HO	HO LL
2879	Jashpur	Jashpur	DistrciJail_JashpurNagar_Jashpur_HO	HO LL
2880	Jashpur	Jashpur	DistrictCourt_Jashpur_HO	HO LL
2881	Jashpur	Jashpur	ForestDept_Jashpur_HO	HO LL
2882	Jashpur	Jashpur	JanpadPanchayat_Jashpur_HO	HO LL
2883	Jashpur	Jashpur	JilaPanchyat_Jashpur_HO	HO LL
2884	Jashpur	Jashpur	Municipal Corporation, District – Jashpur	HO LL
2885	Jashpur	Jashpur	PHE_Jashpur_HO	HO LL
2886	Jashpur	Jashpur	PoliceControlRoom_Jashpur_HO	HO LL
2887	Jashpur	Jashpur	PWD_CircleOffice_Jashpur_HO	HO LL
2888	Jashpur	Jashpur	PWD_NH_DIV_Jashpur_HO	HO LL
2889	Jashpur	Jashpur	RTO_Jashpur_HO	HO LL
2890	Jashpur	Jashpur	SP_Jashpur_HO	HO LL
2891	Jashpur	Jashpur	Tahsil_Jashpur_HO	HO LL
2892	Jashpur	Jashpur	WaterResourceDept_Jashpur_HO	HO LL
2893	Kabirdham	Kabirdham	CityKotwali_kabirdham_HO	HO LL
2894	Kabirdham	Kabirdham	DDA_kabirdham_HO	HO LL
2895	Kabirdham	Kabirdham	DistrictCourt_kabirdham_HO	HO LL
2896	Kabirdham	Kabirdham	ForestDept_kabirdham_HO	HO LL
2897	Kabirdham	Kabirdham	JanpadPanchayat_kabirdham_HO	HO LL
2898	Kabirdham	Kabirdham	JilaPanchyat_kabirdham_HO	HO LL
2899	Kabirdham	Kabirdham	NagarPalika_kabirdham_HO	HO LL
2900	Kabirdham	Kabirdham	PHE_kabirdham_HO	HO LL
2901	Kabirdham	Kabirdham	PoliceControlRoom_kabirdham_HO	HO LL
2902	Kabirdham	Kabirdham	PWD_Bridge_kabirdham_HO	HO LL
2903	Kabirdham	Kabirdham	PWD_E_M_kabirdham_HO	HO LL

CHiPS | This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.

SNO	District	Block	Office Name	Category
2904	Kabirdham	Kabirdham	PWD_Exec_Engg_kabirdham_HO	HO LL
2905	Kabirdham	Kabirdham	PWD_NH_kabirdham_HO	HO LL
2906	Kabirdham	Kabirdham	PWD_SDO_DIV_kabirdham_HO	HO LL
2907	Kabirdham	Kabirdham	RTO_kabirdham_HO	HO LL
2908	Kabirdham	Kabirdham	SP_kabirdham_HO	HO LL
2909	Kabirdham	Kabirdham	Tahsil_kabirdham_HO	HO LL
2910	Kabirdham	Kabirdham	WaterResourceDept_kabirdham_HO	HO LL
2911	Kanker	Kanker	Antagarh_BMC_Kanker_HO	HO LL
2912	Kanker	Kanker	BPO Call Center, BRC Building , Behind of Narhar Dev School , kanker	HO LL
2913	Kanker	Kanker	Charama_Kanker_HO	HO LL
2914	Kanker	Kanker	DDA_Kanker_HO	HO LL
2915	Kanker	Kanker	DistrictCourt_Kanker_HO	HO LL
2916	Kanker	Kanker	Districtjail_Kanker_HO	HO LL
2917	Kanker	Kanker	JanpadPanchyat_Kanker_HO	HO LL
2918	Kanker	Kanker	Jilapanchyat_Kanker_HO	HO LL
2919	Kanker	Kanker	KoyaliBeda_BMC_Kanker_HO	HO LL
2920	Kanker	Kanker	NagarPalika_Kanker_HO	HO LL
2921	Kanker	Kanker	Narharpur_kanker_HO	HO LL
2922	Kanker	Kanker	PoliceControlRoom_Kanker_HO	HO LL
2923	Kanker	Kanker	PWD_CircleOffice_Kanker_HO	HO LL
2924	Kanker	Kanker	PWD_NH_DIV_Kanker_HO	HO LL
2925	Kanker	Kanker	RTO_Kanker_HO	HO LL
2926	Kanker	Kanker	SP_Kanker_HO	HO LL
2927	Kanker	Kanker	Tahsil_Kanker_HO	HO LL
2928	Kanker	Kanker	Tehsildaar_Office_Kanker_HO	HO LL
2929	Kanker	Kanker	WaterResourceDept_Kanker_HO	HO LL
2930	Korba	Korba	DDA_Korba_HO	HO LL
2931	Korba	Korba	DistrictCourt_Korba_HO	HO LL
2932	Korba	Korba	DistrictJail_Korba_HO	HO LL
2933	Korba	Korba	ForestDept_Korba_HO	HO LL
2934	Korba	Korba	JanpadPanchayat_Korba_HO	HO LL
2935	Korba	Korba	JilaPanchyat_Korba_HO	HO LL
2936	Korba	Korba	MunicipalCorp_Korba_HO	HO LL
2937	Korba	Korba	PHE_Korba_HO	HO LL
2938	Korba	Korba	PoliceControlRoom_Korba_HO	HO LL
2939	Korba	Korba	PWD_NH_DIV_Korba_HO	HO LL
2940	Korba	Korba	RTO_Korba_HO	HO LL
2941	Korba	Korba	SP_Korba_HO	HO LL
2942	Korba	Korba	Sub-Jail Katghora	HO LL
2943	Korba	Korba	Tahsil_Korba_HO	HO LL
2944	Korba	Korba	Water Resource Dept, Water Resource Dept, Rampur Korba	HO LL
2945	Korba	Korba	WateResourceCircle_Korba_HO	HO LL

SNO	District	Block	Office Name	Category
2946	Korba	Korba	WaterResource_Machadoli_Korba_HO	HO LL
2947	Korba	Korba	WaterResourceDeptHasdoBarrge_Korba _HO	HO LL
2948	Koria	Koria	DDA_Koria_HO	HO LL
2949	Koria	Koria	DistrictCourt_Koria_HO	HO LL
2950	Koria	Koria	DistrictJail_Koria_HO	HO LL
2951	Koria	Koria	ForestDept_Koria_HO	HO LL
2952	Koria	Koria	JanpadPanchayat_Koria_HO	HO LL
2953	Koria	Koria	JilaPanchyat_Koria_HO	HO LL
2954	Koria	Koria	MuncipalCorpo_Koria_HO	HO LL
2955	Koria	Koria	PHE_Koria_HO	HO LL
2956	Koria	Koria	PoliceControlRoom_Koria_HO	HO LL
2957	Koria	Koria	PWD_NH_DIV_Koria_HO	HO LL
2958	Koria	Koria	RTO_Koria_HO	HO LL
2959	Koria	Koria	SP_Koria_HO	HO LL
2960	Koria	Koria	Sub-Jail, Manendragarh , Koria	HO LL
2961	Koria	Koria	SWAN VC Room in Collectorate Office, Koria	HO LL
2962	Koria	Koria	Tahsil_Koria_HO	HO LL
2963	Koria	Koria	WaterResourcesdept_Koria_HO	HO LL
2964	Mahasamund	Mahasamund	DDA_Mahasamund_HO	HO LL
2965	Mahasamund	Mahasamund	DistrictCourt_Mahasamund_HO	HO LL
2966	Mahasamund	Mahasamund	DistrictJail_Mahasamund_HO	HO LL
2967	Mahasamund	Mahasamund	ForestDept_Mahasamund_HO	HO LL
2968	Mahasamund	Mahasamund	IG Police,	HO LL
2969	Mahasamund	Mahasamund	JanpadPanchayat_Mahasamund_HO	HO LL
2970	Mahasamund	Mahasamund	Jilapanchyat_Mahasamund_HO	HO LL
2971	Mahasamund	Mahasamund	MuncipalCorpo_Mahasamund_HO	HO LL
2972	Mahasamund	Mahasamund	Office_Executive_Engg_Mahasamund_ HO	HO LL
2973	Mahasamund	Mahasamund	PHE_Mahasamund_HO	HO LL
2974	Mahasamund	Mahasamund	PoliceControlRoom_Mahasamund_HO	HO LL
2975	Mahasamund	Mahasamund	PWD_CircleOffice_Mahasamund_HO	HO LL
2976	Mahasamund	Mahasamund	RTO_Mahasamund_HO	HO LL
2977	Mahasamund	Mahasamund	SP_Mahasamund_HO	HO LL
2978	Mahasamund	Mahasamund	Tahsil_Mahasamund_HO	HO LL
2979	Mahasamund	Mahasamund	WaterResourceDept_Mahasamund_HO	HO LL
2980	Narayanpur	Narayanpur	Agriculture Bangalapara	HO LL
2981	Narayanpur	Narayanpur	Chief Conservator, Forest Dept,	HO LL
2982	Narayanpur	Narayanpur	DDA_Naryanpur_HO	HO LL
2983	Narayanpur	Narayanpur	DistrictCourt_Narayanpur_HO	HO LL
2984	Narayanpur	Narayanpur	JanpadPanchyat_Narayanpur_HO	HO LL
2985	Narayanpur	Narayanpur	JilaPanchyat_Narayanpur_HO	HO LL

SNO	District	Block	Office Name	Category
2986	Narayanpur	Narayanpur	Muncipal Corporation, Computer Room Muncipal Corporation Narayanpur	HO LL
2987	Narayanpur	Narayanpur	NagarPanchaayat_Narayanpur_HO	HO LL
2988	Narayanpur	Narayanpur	PHE_Narayanpur_HO	HO LL
2989	Narayanpur	Narayanpur	PWD_Circlel_Narayanpur_HO	HO LL
2990	Narayanpur	Narayanpur	SP_Narayanpur_HO	HO LL
2991	Narayanpur	Narayanpur	Tahsil_Narayanpur_HO	HO LL
2992	Narayanpur	Narayanpur	WaterResourceDept_Narayanpur_HO	HO LL
2993	Raigarh	Raigarh	DistrictCourt_Raigarh_HO	HO LL
2994	Raigarh	Raigarh	DistrictJail_Raigarh_HO	HO LL
2995	Raigarh	Raigarh	ForestDept_Raigarh_HO	HO LL
2996	Raigarh	Raigarh	JanpadPanchyat_Raigarh_HO	HO LL
2997	Raigarh	Raigarh	JilaPanchyat_Raigarh_HO	HO LL
2998	Raigarh	Raigarh	MUncipalCorpo_Raigarh_HO	HO LL
2999	Raigarh	Raigarh	PoliceControlRoom_Raigarh_HO	HO LL
3000	Raigarh	Raigarh	Pwd_Circleoffice_Raigarh_HO	HO LL
3001	Raigarh	Raigarh	PWD_NH_DIV_Raigarh_HO	HO LL
3002	Raigarh	Raigarh	SP_Raigarh_HO	HO LL
3003	Raigarh	Raigarh	Tahsil_Raigarh_HO	HO LL
3004	Raipur	Raipur	AddDir_TaknikishikshaGramudhyod_polycollz_Raipur	HO LL
3005	Raipur	Raipur	CentralJail_Raipur_HO	HO LL
3006	Raipur	Raipur	Centre for Excellence, Audyogik Prashishan Sanstha, Mana Camp_HO	HO LL
3007	Raipur	Raipur	Centre for Excellence, Audyogik Prashishan Sanstha, Near Gurudwara, Shyam Nagar	HO LL
3008	Raipur	Raipur	CG Directorate of Technical Education, CG Directorate of Technical Education Govt Girls Polytechnic Campus Byron Bazar Raipur,Raipur,Chhattisgarh,492001,India	HO LL
3009	Raipur	Raipur	CG State Beverages Raipur	HO LL
3010	Raipur	Raipur	CG State Consumer Disputes Redressal, CG State	HO LL
3011	Raipur	Raipur	CG_HastsilpVikasBoard_Raipur_Airtel_HO	HO LL
3012	Raipur	Raipur	CG_StateElectrcRegulatoryCommis_Raipur_HO	HO LL
3013	Raipur	Raipur	CG_StateRenewablEnergy_Raipur_HO	HO LL
3014	Raipur	Raipur	CGHousingBoard_Raipur_HO	HO LL
3015	Raipur	Raipur	CGStateElectricityCommCreda_Raipur_HO	HO LL

SNO	District	Block	Office Name	Category
3016	Raipur	Raipur	Chhattisgarh Public Service Raipur	HO LL
3017	Raipur	Raipur	Chhattisgarh State industrial development corporation limited,LIC Parisar , 2 nd floor ,LIC Parisar Pandri_HO	HO LL
3018	Raipur	Raipur	Chhattisgarh State industrial development corporation limited,LIC Parisar _HO	HO LL
3019	Raipur	Raipur	Chhattisgarh Textbook Raipur	HO LL
3020	Raipur	Raipur	Chip Secretary House	HO LL
3021	Raipur	Raipur	CM_House_Raipur_HO	HO LL
3022	Raipur	Raipur	Collect_BalodaBazar_Raipur_HO	HO LL
3023	Raipur	Raipur	Collect_Parisar_A_Raipur_HO	HO LL
3024	Raipur	Raipur	Collectorate_Gariabandh_Raipur_HO	HO LL
3025	Raipur	Raipur	computer acadmey	HO LL
3026	Raipur	Raipur	CRPF_Raipur_HO	HO LL
3027	Raipur	Raipur	CSIDC_PhoolChowk_Raipur_HO	HO LL
3028	Raipur	Raipur	DBMS girls college ,kali mata mandir, near sbi atm	HO LL
3029	Raipur	Raipur	DDA_Raipur_HO	HO LL
3030	Raipur	Raipur	DeputyCommissioner_Landrecord_HO_ Raipur	HO LL
3031	Raipur	Raipur	Dir_GeologyandMining_Raipur_Airtel_H O	HO LL
3032	Raipur	Raipur	Dir_Of_HealthService_SIHFW_Raipur_H O	HO LL
3033	Raipur	Raipur	Dir_Of_PublicEducation_PensionBada_ Raipur	HO LL
3034	Raipur	Raipur	Dir_PublicRelation_Raipur_Airtel_HO	HO LL
3035	Raipur	Raipur	Dir_RuralIndustries_Raipur-Airtel_HO	HO LL
3036	Raipur	Raipur	DirectorateInstitutionalFinance_Raipur_ Airtel_HO	HO LL
3037	Raipur	Raipur	District_Session_Court_Raipur	HO LL
3038	Raipur	Raipur	Drector of helth services	HO LL
3039	Raipur	Raipur	DSPTelecom_PoliceGround_Raipur_HO	HO LL
3040	Raipur	Raipur	DyDirector_SanchanalayaNagriPrasasha n_Raipur_HO	HO LL
3041	Raipur	Raipur	ForestDeptAranyaBhawan_Raipur_HO	HO LL
3042	Raipur	Raipur	ForestDeptFMIS_Raipur_HO	HO LL
3043	Raipur	Raipur	Govn_House_Raipur_HO	HO LL
3044	Raipur	Raipur	HidyatullahUniversity_Raipur_HO	HO LL
3045	Raipur	Raipur	Hindi granth Acadmey	HO LL
3046	Raipur	Raipur	HumanRightsCommission_Raipur-Airtel_HO	HO LL
3047	Raipur	Raipur	IG_Raipur_Airtel_HO	HO LL

SNO	District	Block	Office Name	Category
3048	Raipur	Raipur	Indrawati Khand ,Mantralaya Parisar Raipur (C.G.	HO LL
3049	Raipur	Raipur	JalSansadhanVibhag_Centriyamitti_padarthparishanlab_AnandNagar_Raipur	HO LL
3050	Raipur	Raipur	Jila Yojana & Sankhyaki Karyalaya	HO LL
3051	Raipur	Raipur	Jila Yojana & Sankhyaki Karyalaya_HO	HO LL
3052	Raipur	Raipur	JilaAbhiyojanAdhikari_Nyayalaya_Raipur	HO LL
3053	Raipur	Raipur	JilaRojgarMargdarshan_Airtel_Raipur_HO	HO LL
3054	Raipur	Raipur	Karyapalan Yantri Technical Section ,RDA Building ,Raipur	HO LL
3055	Raipur	Raipur	Khadya nagrik apurti evam upbhokta sanrakshan vibhag,CWC-1_HO	HO LL
3056	Raipur	Raipur	Khadya nagrik apurti evam upbhokta sanrakshan vibhag,CWC-2_HO	HO LL
3057	Raipur	Raipur	Khadya nagrik apurti evam upbhokta sanrakshan vibhag,CWC-3_HO	HO LL
3058	Raipur	Raipur	KhelParisar_Raipur_HO	HO LL
3059	Raipur	Raipur	Lok Swasth Yantrik Vibhag,E&M Division,Beside Filter Plant,Ravanbhata,Ring Road -1,Raipur.	HO LL
3060	Raipur	Raipur	Lok Swasth Yantrik Vibhag,E&M Division,Beside Filter Plant,Ravanbhata,Ring Road -1,Raipur.Raipur	HO LL
3061	Raipur	Raipur	Lok Swasth Yantrik Vibhag,Near Khalsa School,Near Pandari Bus Stand.	HO LL
3062	Raipur	Raipur	Lok Swasth Yantrik Vibhag,Near Khalsa School,Near Pandari Bus Stand.Raipur	HO LL
3063	Raipur	Raipur	LokAayog_Raipur_HO	HO LL
3064	Raipur	Raipur	Matasyayodhog_Airtel_HO	HO LL
3065	Raipur	Raipur	MekaharaHospital_Raipur_Airtel_HO	HO LL
3066	Raipur	Raipur	Min_PanchyatRuralDevlopment_Raipur_Airtel_HO	HO LL
3067	Raipur	Raipur	Mins_HigherEducation_B1_Raipur_Airtel_HO	HO LL
3068	Raipur	Raipur	MukhyaVidhyutNirikshak_fauwaraChok_BaronBazar_Raipur	HO LL
3069	Raipur	Raipur	Nagar Sena Prashishan, Cendriya Prashishan Sanstha, Mana Camp	HO LL
3070	Raipur	Raipur	Nagar Sena tatha nagariya Surasha Mukhlaya, Mana Camp	HO LL
3071	Raipur	Raipur	NagarPanchyat_Gariabandh_Raipur_HO	HO LL
3072	Raipur	Raipur	NayaMantralayaHOD_Raipur_Airtel_HO	HO LL

SNO	District	Block	Office Name	Category
3073	Raipur	Raipur	PanjiyakSahkariSanstha_VivekanadNagar_Raipur	HO LL
3074	Raipur	Raipur	PashuChikitsalaya_GuruTekBahadurGardan_Raipur	HO LL
3075	Raipur	Raipur	PHE_Nalghorchowk_Airtel_HO	HO LL
3076	Raipur	Raipur	PHED_BhuJalSambhagUp_khand_Civilline_Raipur	HO LL
3077	Raipur	Raipur	PHED_ChiefEngg_1stFloor_NeerBhawan_Civilline_Raipur	HO LL
3078	Raipur	Raipur	PHED_E_M_Circle_B99_AnandNagar_Raipur	HO LL
3079	Raipur	Raipur	PHED_EnggChief_GroundFloor_NeerBhawan_Civilline_Raipur	HO LL
3080	Raipur	Raipur	PHED_ExEng_OCM_Chowk,Raipur	HO LL
3081	Raipur	Raipur	PHED_ExEng_OCM_ChowkNalgharChowk_Raipur	HO LL
3082	Raipur	Raipur	PHQ_CID_Raipur	HO LL
3083	Raipur	Raipur	PHQ_Raipur_HO	HO LL
3084	Raipur	Raipur	PoliceHousingCorporation_Raipur_HO	HO LL
3085	Raipur	Raipur	PoliceThana_CviliLine_Raipur	HO LL
3086	Raipur	Raipur	PrashasasnikAcademyNimoda_Raipur_HO	HO LL
3087	Raipur	Raipur	PuratatvaSanchalanalaya_Raipur_HO	HO LL
3088	Raipur	Raipur	PWD_CENTRALSTORE_KATORATALAB_Raipur	HO LL
3089	Raipur	Raipur	PWD_MEKAHARA_Raipur_HO	HO LL
3090	Raipur	Raipur	PWD_NH_Sambhag_GrndFloor_PentionBada_Raipur	HO LL
3091	Raipur	Raipur	PWD_NH1_Sambhag_PentionBada_Raipur	HO LL
3092	Raipur	Raipur	PWD_NHDVN2_Raipur_HO	HO LL
3093	Raipur	Raipur	PWD_NSH_Sambhag_PentionBada_Raipur	HO LL
3094	Raipur	Raipur	PWD_OopSambhagkramank_3_AkashwaniCivilline_Raipur	HO LL
3095	Raipur	Raipur	PWD_OopSambhagKramank1_KatoraTalab_Raipur	HO LL
3096	Raipur	Raipur	PWD_OopSambhagMaintenance_KatoraTalab_Raipur	HO LL
3097	Raipur	Raipur	PWD_OopSambhagSurvey_KatoraTalab_Raipur	HO LL
3098	Raipur	Raipur	PWD_SambhagKramank_1_KatoraTalab_Raipur	HO LL
3099	Raipur	Raipur	PWD_SetuMandal_2ndFloor_AkashwaniCivilline_Raipur	HO LL

SNO	District	Block	Office Name	Category
3100	Raipur	Raipur	PWD_SetuSambhag_Akashwani_Civilline_Raipur	HO LL
3101	Raipur	Raipur	PWD_V_YantrikiSambhagAkashwani_Civilline_Raipur	HO LL
3102	Raipur	Raipur	RajbhashaAayogCulture_Raipur_HO	HO LL
3103	Raipur	Raipur	RajivGandhiSikhaMission_Raipur-Airtel_HO	HO LL
3104	Raipur	Raipur	RajyaNirvaachanAayog_Raipur_Airtel_HO	HO LL
3105	Raipur	Raipur	RajyaNiveshProtsaahan_Raipur_Airtel_HO	HO LL
3106	Raipur	Raipur	Room No. 361 , D.K.S. Dhawan ,Mantralaya ,	HO LL
3107	Raipur	Raipur	RTO_Raipur_HO	HO LL
3108	Raipur	Raipur	SahAbkarAyukta_RN_23_Acollec_Bhawan_Raipur	HO LL
3109	Raipur	Raipur	SalesTax_Airtel_Raipur_HO	HO LL
3110	Raipur	Raipur	Sanchalanalay_AsthaniyNidhi_Airtel_HO	HO LL
3111	Raipur	Raipur	Sanchalnalaya Mahila and Bal Vikas,Dharsiva-1_HO	HO LL
3112	Raipur	Raipur	Sanchalnalaya Mahila and Bal Vikas,Ekikrat bal vikas pariyojana dharsiva -II	HO LL
3113	Raipur	Raipur	Sanchalnalaya Mahila and Bal Vikas,Ekikrat bal vikas pariyojana -2 ,Behind B.P.Pujari School	HO LL
3114	Raipur	Raipur	Sanchalnalaya Mahila and Bal Vikas,Ekikrat bal vikas pariyojana -I ,Behind B.P.Pujari School	HO LL
3115	Raipur	Raipur	SanchanalayaNagaRaipurashashanVikas_MotiBagh_Raipur	HO LL
3116	Raipur	Raipur	SanchanalayaNagriPrasashanKaryapalan_Raipur-Airtel_HO	HO LL
3117	Raipur	Raipur	SCERT,Sankarnagar , Raipur	HO LL
3118	Raipur	Raipur	SE_BhujalSarvekchhanMandal_Civilline_Lic_Raipur	HO LL
3119	Raipur	Raipur	ShramNayalay_HN_55_AnandNagar_Raipur	HO LL
3120	Raipur	Raipur	SIRD,Near Redient School,Mana Basti,Dhamtari Road,Raipur	HO LL
3121	Raipur	Raipur	SubJail_Gariabandh_Raipur_HO	HO LL
3122	Raipur	Raipur	Suda , RDA Building_HO	HO LL
3123	Raipur	Raipur	Syukta_SanchalakTakniki_shikshaGramudhyod_poly_coll_Raipur	HO LL
3124	Raipur	Raipur	Tahsil_Raipur_Airtel_HO	HO LL

SNO	District	Block	Office Name	Category
3125	Raipur	Raipur	TehsilOffice_Balodabazar_Raipur_HO	HO LL
3126	Raipur	Raipur	TehsilOffice_Gariabandh_Raipur_HO	HO LL
3127	Raipur	Raipur	TourismBoard_Raipur-Airtel_HO	HO LL
3128	Raipur	Raipur	UpPanjiyak_Raipur_HO	HO LL
3129	Raipur	Raipur	VidhanSabha_Raipur_HO	HO LL
3130	Raipur	Raipur	WaspyantraNirikshalatya_Aamapara_Airtel_HO	HO LL
3131	Raipur	Raipur	SP Gariabandh	HO LL
3132	Rajnandgaon	Rajnandgaon	DistrictCourt_Rajnandgaon_HO	HO LL
3133	Rajnandgaon	Rajnandgaon	DistrictJail_Rajnandgaon_HO	HO LL
3134	Rajnandgaon	Rajnandgaon	ForestDept_Rajnandgaon_HO	HO LL
3135	Rajnandgaon	Rajnandgaon	JilaPanchyat_Rajnandgaon_HO	HO LL
3136	Rajnandgaon	Rajnandgaon	PHE_Rajnandgaon_Ho	HO LL
3137	Rajnandgaon	Rajnandgaon	PoliceControlRoom_Rajnandgaon_HO	HO LL
3138	Rajnandgaon	Rajnandgaon	PWD_Rajnandgaon_HO	HO LL
3139	Rajnandgaon	Rajnandgaon	RTO_Rajnandgaon_HO	HO LL
3140	Rajnandgaon	Rajnandgaon	SP_Rajnandgaon_HO	HO LL
3141	Rajnandgaon	Rajnandgaon	Subjail_Dongargarh_Rajnandgaon_HO	HO LL
3142	Rajnandgaon	Rajnandgaon	Tahsil_Rajnandgaon_HO	HO LL
3143	Rajnandgaon	Rajnandgaon	WaterResourceDept_Rajnandgaon_HO	HO LL
3144	Sarguja	Sarguja	CentralJail_Sarguja_HO	HO LL
3145	Sarguja	Sarguja	Collectorate_Balrampur_Sarguja_HO	HO LL
3146	Sarguja	Sarguja	CollectorateSurajpur_Sarguja_HO	HO LL
3147	Sarguja	Sarguja	CommissionerRevenue_Sarguja_HO	HO LL
3148	Sarguja	Sarguja	DDA_Sarguja_HO	HO LL
3149	Sarguja	Sarguja	DistCourt_Sarguja_HO	HO LL
3150	Sarguja	Sarguja	ForestDept_Sarguja_HO	HO LL
3151	Sarguja	Sarguja	IG_Sarguja_HO	HO LL
3152	Sarguja	Sarguja	JanpadPanchayat_Sarguja_HO	HO LL
3153	Sarguja	Sarguja	JilaPanchyat_Sarguja_HO	HO LL
3154	Sarguja	Sarguja	MunicipalCorpBalrampur_Sarguja_HO	HO LL
3155	Sarguja	Sarguja	municipalCorpSurajpur_Sarguja_HO	HO LL
3156	Sarguja	Sarguja	PHE_Sarguja_HO	HO LL
3157	Sarguja	Sarguja	PoliceControl_Room_Sarguja_HO	HO LL
3158	Sarguja	Sarguja	PWD_CircleOffice_Sarguja_HO	HO LL
3159	Sarguja	Sarguja	PWD_NH_DIV_Sarguja_HO	HO LL
3160	Sarguja	Sarguja	RTO_Sarguja_HO	HO LL
3161	Sarguja	Sarguja	SP Balrampur	HO LL
3162	Sarguja	Sarguja	SP_Sarguja_HO	HO LL
3163	Sarguja	Sarguja	Special Branch Sarguja	HO LL
3164	Sarguja	Sarguja	SubJail_RamanujGanj_Sarguja_HO	HO LL
3165	Sarguja	Sarguja	SubJail_Surajpur_Sarguja_HO	HO LL
3166	Sarguja	Sarguja	Tahsil_Sarguja_HO	HO LL
3167	Sarguja	Sarguja	TehsilOffice_Balrampur_Sarguja_HO	HO LL

SNO	District	Block	Office Name	Category
3168	Sarguja	Sarguja	TehsilofficeSurajpur_Sarguja_HO	HO LL
3169	Sarguja	Sarguja	WaterResourceDept_Sarguja_HO	HO LL
3170	Raipur	Raipur	Tahsil Tilda Raipur	HO LL
3171	Raipur	Raipur	UpbhoktaForum Raipur	HO LL
3172	Arunpur	Arunpur	Arunpur	HO VSAT
3173	Ashta	Ashta	Ashta	HO VSAT
3174	Awapalli/Toyenar	Awapalli/Toyenar	Awapalli/Toyenar	HO VSAT
3175	Bacheli	Bacheli	Bacheli	HO VSAT
3176	Badedongar	Badedongar	Badedongar	HO VSAT
3177	Balram	Balram	Balram	HO VSAT
3178	Barsoor	Barsoor	Barsoor	HO VSAT
3179	Basaguda	Basaguda	Basaguda	HO VSAT
3180	Baskot	Baskot	Baskot	HO VSAT
3181	Bedre	Bedre	Bedre	HO VSAT
3182	Benur	Benur	Benur	HO VSAT
3183	Bhadrakali	Bhadrakali	Bhadrakali	HO VSAT
3184	Bhairamgarh	Bhairamgarh	Bhairamgarh	HO VSAT
3185	Bhansi	Bhansi	Bhansi	HO VSAT
3186	Bheji	Bheji	Bheji	HO VSAT
3187	Bhopalpattnam	Bhopalpattnam	Bhopalpattnam	HO VSAT
3188	Bijapur CRPF	Bijapur CRPF	Bijapur CRPF	HO VSAT
3189	Bijapur	Bijapur	Bijapur	HO VSAT
3190	Chandni	Chandni	Chandni	HO VSAT
3191	Chandu	Chandu	Chandu	HO VSAT
3192	Chhotedongar	Chhotedongar	Chhotedongar	HO VSAT
3193	Chintagufa	Chintagufa	Chintagufa	HO VSAT
3194	Chintalnar	Chintalnar	Chintalnar	HO VSAT
3195	Dantewada	Dantewada	Dantewada	HO VSAT
3196	Dhanora	Dhanora	Dhanora	HO VSAT
3197	Injiram CRPF(Dhaurpur)	Injiram CRPF(Dhaurpur)	Injiram CRPF(Dhaurpur)	HO VSAT
3198	Dhorai	Dhorai	Dhorai	HO VSAT
3199	Dornapal	Dornapal	Dornapal	HO VSAT
3200	Errabor	Errabor	Errabor	HO VSAT
3201	Farsegarh	Farsegarh	Farsegarh	HO VSAT
3202	Foresgaon	Foresgaon	Foresgaon	HO VSAT
3203	Gadiras	Gadiras	Gadiras	HO VSAT
3204	Gangalur	Gangalur	Gangalur	HO VSAT
3205	Geedam	Geedam	Geedam	HO VSAT
3206	Golapalli	Golapalli	Golapalli	HO VSAT
3207	Jagargunda	Jagargunda	Jagargunda	HO VSAT
3208	Jangla	Jangla	Jangla	HO VSAT
3209	Karanpur CRPF 201	Karanpur CRPF 201	Karanpur CRPF 201	HO VSAT

SNO	District	Block	Office Name	Category
3210	Karanpur CRPF 204	Karanpur CRPF 204	Karanpur CRPF 204	HO VSAT
3211	Katekalyan	Katekalyan	Katekalyan	HO VSAT
3212	Kirandul	Kirandul	Kirandul	HO VSAT
3213	Kistaram	Kistaram	Kistaram	HO VSAT
3214	Konta	Konta	Konta	HO VSAT
3215	Kotadole	Kotadole	Kotadole	HO VSAT
3216	Kukenar	Kukenar	Kukenar	HO VSAT
3217	Kushmi	Kushmi	Kushmi	HO VSAT
3218	Kutru	Kutru	Kutru	HO VSAT
3219	Kuakonda	Kuakonda	Kuakonda	HO VSAT
3220	Lundra	Lundra	Lundra	HO VSAT
3221	Madderh	Madderh	Madderh	HO VSAT
3222	Maraiguda	Maraiguda	Maraiguda	HO VSAT
3223	Mardapal	Mardapal	Mardapal	HO VSAT
3224	Mardum	Mardum	Mardum	HO VSAT
3225	Masgaon CRPF	Masgaon CRPF	Masgaon CRPF	HO VSAT
3226	Mirtur	Mirtur	Mirtur	HO VSAT
3227	Modakpal	Modakpal	Modakpal	HO VSAT
3228	Narayanpur	Narayanpur	Narayanpur	HO VSAT
3229	Narayanpur(Jashpur)	Narayanpur(Jashpur)	Narayanpur(Jashpur)	HO VSAT
3230	Nelasnar	Nelasnar	Nelasnar	HO VSAT
3231	Nimed CRPF	Nimed CRPF	Nimed CRPF	HO VSAT
3232	Orchha	Orchha	Orchha	HO VSAT
3233	Pamerh	Pamerh	Pamerh	HO VSAT
3234	Pollampalli	Pollampalli	Pollampalli	HO VSAT
3235	Ramchandpur	Ramchandpur	Ramchandpur	HO VSAT
3236	Samri	Samri	Samri	HO VSAT
3237	Sanna	Sanna	Sanna	HO VSAT
3238	Sarkeguda CRPF	Sarkeguda CRPF	Sarkeguda CRPF	HO VSAT
3239	SDOP Dantewada	SDOP Dantewada	SDOP Dantewada	HO VSAT
3240	SDOP Dornapal	SDOP Dornapal	SDOP Dornapal	HO VSAT
3241	SDOP Kirandul	SDOP Kirandul	SDOP Kirandul	HO VSAT
3242	SDOP Konta	SDOP Konta	SDOP Konta	HO VSAT
3243	SDOP-ODDGI	SDOP-ODDGI	SDOP-ODDGI	HO VSAT
3244	SDOP Sukma	SDOP Sukma	SDOP Sukma	HO VSAT
3245	Sukma	Sukma	Sukma	HO VSAT
3246	Tarlaguda	Tarlaguda	Tarlaguda	HO VSAT
3247	Tongpal	Tongpal	Tongpal	HO VSAT
3248	Usoor	Usoor	Usoor	HO VSAT

 This document is confidential and intended solely for the use of the individuals or entities addressed. Any use, dissemination, forwarding, printing or copying of this document without prior permission of CHiPS is strictly prohibited.