CHHATTISGARH ROAD DEVELOPMENT CORPORATION LTD.

Amendment No. 02, Dated 25-06-2020

Reference of RFP - NIT No. 91/19-20/CGRDC/2020 RAIPUR, Dt. 28/05/2020

Project Management Consultancy (PMC) for Supervision and Quality Control of Re-construction / Repair / Rehabilitation and Balance Construction of Expressway being constructed along the abandoned Fafadih - Telibandha - Naya Raipur Narrow Gauge Railway Track in the State of Chhattisgarh.

<table>
<tr><th>S. No.</th><th colspan="3">Description of the Clause of the RFP to be amended/included</th><th colspan="3">Description as per Amendment</th></tr>
<tr><td>1</td><td colspan="3">8. Terms of Reference (TOR), Cluase No. 11.2, Page No. 48</td><td colspan="3">Be read as:</td></tr>
<tr><td></td><td colspan="3">The appointment of the Project Management Consultant shall initially be for 12 months The proposed manpower deployment for this period shall be matching the activities to be performed during the said period. The time frame for services during the deployment of key personnel during this period shall be as shown in Enclosure A.</td><td colspan="3">The appointment of the Project Management Consultant shall initially be for 08 months The proposed manpower deployment for this period shall be matching the activities to be performed during the said period. The time frame for services during the deployment of key personnel during this period shall be as shown in Enclosure A.</td></tr>
<tr><td>2</td><td colspan="3">8. Terms of Reference (TOR), Enclosure-A, Table, Page No. 49</td><td colspan="3">Be read as:</td></tr>
<tr><td></td><td>S. No.</td><td>Key Personnel</td><td>Man-month in Construction period of 18 months</td><td>S. No.</td><td>Key Personnel</td><td>Man-month in Construction period of 08 months</td></tr>
<tr><td></td><td colspan="2"><u>A: Key Personnel</u></td><td></td><td colspan="2"><u>A: Key Personnel</u></td><td></td></tr>
<tr><td></td><td>1</td><td>Team Leader Cum Senior Highway Engineer</td><td>8</td><td>1</td><td>Team Leader Cum Senior Highway Engineer</td><td>8</td></tr>
<tr><td></td><td>2</td><td>Pavement Engineer</td><td>8</td><td>2</td><td>Pavement Engineer</td><td>8</td></tr>
<tr><td></td><td>3</td><td>Senior Quality Cum Material Engineer</td><td>02X08</td><td>3</td><td>Senior Quality Cum Material Engineer</td><td>02X08</td></tr>
<tr><td></td><td>4</td><td>Bridge/Structural Engineer</td><td>02X08</td><td>4</td><td>Bridge/Structural Engineer</td><td>02X08</td></tr>
<tr><td></td><td>5</td><td>Senior Quantity Surveyor</td><td>8</td><td>5</td><td>Senior Quantity Surveyor</td><td>8</td></tr>
<tr><td></td><td></td><td>Sub Total</td><td>56</td><td></td><td>Sub Total</td><td>56</td></tr>
<tr><td></td><td colspan="2"><u>B: Sub Professional Staff</u></td><td></td><td colspan="2"><u>B: Sub Professional Staff</u></td><td></td></tr>
<tr><td></td><td>(c)</td><td>Lab Technician</td><td>02X08</td><td>(c)</td><td>Lab Technician</td><td>02X08</td></tr>
<tr><td></td><td>(d)</td><td>Field Engineer</td><td>02X08</td><td>(d)</td><td>Field Engineer</td><td>02X08</td></tr>
<tr><td></td><td></td><td>Sub Total</td><td>32</td><td></td><td>Sub Total</td><td>32</td></tr>
</table>

Sd/-
(S. K. Kori)
General Manager